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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works 
Contracting Group at the location, time, and date shown on the cover of these specifications 
for performing work on SEWER AND WATER GROUP JOB 957 (Project). 

2. DESCRIPTION OF WORK:  The Work involves furnishing all labor, materials, 
equipment, services, and other incidental works and appurtenances for the construction of the 
Project as described below:   

Replacement of 958 feet of Vitrified Clay (VC) sewer pipe and 2,851 feet of Cast Iron water 
pipe.  The 8 and 14 inch sewer pipe and 6 to 20 inch water pipe will be replaced with new 
Polyvinyl Chloride (PVC) pipe.  In addition the project will install 1,101 L.F. of new 8 to 18 
inch PVC sewer pipe and 6,098 L.F. of water pipe, and abandonment of about 532 L.F. of 
sewer and 3800 L.F. of water pipe.   

2.1. The Work shall be performed in accordance with: 

2.1.1. This Notice Inviting Bids and Plans numbered 36689-1-D through  
36689-28-D, and Traffic Control plans 36689-T01-D through 36689-T54-D 
inclusive. 

3. EQUAL OPPORTUNITY 

3.1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE in their entirety and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance.   

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting Ordinance, 
San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or disability in 
the solicitation, selection, hiring, or treatment of subcontractors, vendors, 
or suppliers. The Contractor shall provide equal opportunity for 
subcontractors to participate in subcontracting opportunities. The 
Contractor understands and agrees that violation of this clause shall be 
considered a material breach of the contract and may result in contract 
termination, debarment, or other sanctions.  

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or Proposal, 
the Bidder shall provide to the City a list of all instances within the past 
10 years where a complaint was filed or pending against Bidder in a legal 
or administrative proceeding alleging that Bidder discriminated against 
its employees, subcontractors, vendors, or suppliers, and a description of 
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the status or resolution of that complaint, including any remedial action 
taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 5 
years on any of its contracts that were undertaken within San Diego 
County, including the total dollar amount paid by the Contractor for each 
subcontract or supply contract.  

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause shall 
be considered a material breach of the Contract and may result in 
remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of the 
provisions of the Nondiscrimination in Contracting Ordinance. The 
Contractor further understands and agrees that the procedures, remedies 
and sanctions provided for in the Nondiscrimination in Contracting 
Ordinance apply only to violations of the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.   

1. The Contractor, Subcontractors and Suppliers shall comply with the City’s 
Equal Employment Opportunity Outreach Program, San Diego Municipal 
Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law.  Contractor shall provide equal 
opportunity in all employment practices.  Prime Contractor shall ensure their 
subcontractors comply with this program.  Nothing in this section shall be 
interpreted to hold a prime contractor liable for any discriminatory practice 
of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts between the 
Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05), within 10 Working Days after receipt by 
the Bidder of Contract forms to the City for approval as specified in the 
Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force Availability 
data, the selected Bidder shall submit an Equal Employment Opportunity 
Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 
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1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and in 
all facilities at which the Contractor’s employees are assigned to work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-site 
supervisors involved in employment decisions.   

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to identify 
the time, place, employees present, subject matter, and disposition of 
meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence to 
and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with subcontractors 
with whom it anticipates doing business, includes the EEO Policy 
Statement in its subcontracts, and provides such documentation to the 
City upon request. 

6. The Contractor documents and maintains a record of all bid solicitations 
and outreach efforts to and from subcontractors, contractor associations 
and other business associations. 

7. The Contractor disseminates its EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, and 
provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City when 
any union referral process has impeded the Contractor’s efforts to 
maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, including 
those outreaching to people of color and women, and provides written 
notification of employment opportunities to these recruitment sources 
with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or community 
organizations with a description of the employment action taken.  

12. The Contractor encourages all present employees, including people of 
color and women employees, to recruit others. 
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13. The Contractor maintains all employment selection process information 
with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for all of 
its employees, including people of color and women, and establishes 
apprenticeship, trainee, and upgrade programs relevant to the 
Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and evaluation 
of all employees for promotional opportunities and encourages all 
employees to seek and prepare appropriately for such opportunities. 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or single-user 
toilets and necessary changing facilities to assure privacy between the 
sexes. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES.   

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation 8.7 % 

2. ELBE participation 13.6 % 

3. Total mandatory participation 22.3 % 

4.2. The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better 
understand the Good Faith Effort requirements of this contract.  See the City’s 
document titled “SLBE Program, Instructions For Bidders Completing The Good 
Faith Effort Submittal” available at: http://www.sandiego.gov/eoc/ 

4.3. The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR 

4.3.2. Bidder’s submission of Good Faith Effort documentation demonstrating the 
Bidder made a good faith effort to outreach to and include SLBE-ELBE 
Subcontractors required in this document within 3 Working Day of the Bid 
opening if the overall mandatory participation percentage is not met.   
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5. PRE-BID MEETING:  

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre- qualification process, and Equal Opportunity Contracting Program 
requirements and reporting procedures in the Public Works Contracting Group, 
Conference Room at 1010 Second Avenue, Suite 1400, San Diego, CA 92101 at 
10:00 A.M., on MARCH 20th, 2013. 

5.2. All potential bidders are encouraged to attend. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracting 
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to 
ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with Prism®, the City’s web-based contract compliance 
portal at: 

https://pro.prismcompliance.com/default.aspx. 

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

7. CONSTRUCTION COST:  The City’s estimated construction cost for this contract is 
$3,455,000.00 

8. LOCATION OF WORK:  The location of the Work is as follows:  The Project is located in 
the Downtown area. The Sewer and Water Group job 957 is located on F Street, Market 
Street, India Street, K Street, Third Avenue, and Fourth Avenue. 

9. CONTRACT TIME:  The Contract Time for completion of the Work shall be  
188 Working Days.   

10. CONTRACTOR'S LICENSE CLASSIFICATION:  In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted.  Failure to possess the specified license(s) shall render the Bid as  
non-responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

10.1. The City has determined the following licensing classifications for this contract: 

Option Classification(s)
1 CLASS A
2 CLASS C34
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10.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the 
listed options.   

11. JOINT VENTURE CONTRACTORS.  Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms.  See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.   

12. WAGE RATES:  Prevailing wages are not applicable to this contract. 

13. INSURANCE REQUIREMENTS:  

13.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

13.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

14. PREQUALIFICATION OF CONTRACTORS:   

14.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal.  Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified will be deemed non-responsive 
and ineligible for award.  Complete information and prequalification questionnaires 
are available at: 

 http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

14.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Department - Engineering 
& Capital Project, Prequalification Program, 1010 Second Avenue, Suite 1200, San 
Diego, CA 92101.  For additional information or the answer to questions about the 
prequalification program, contact David Stucky at 619-533-3474 or 
dstucky@sandiego.gov.  

15. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition 
Document 
Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 

Caltrans Standard Specifications 2010 PITS070112-04 
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Title Edition 
Document 
Number 

California MUTCD 2012 PITS070112-06 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE: Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml. 

16. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

17. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder.  The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

18. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2 unless specified 
otherwise in the Contract Documents. 

19. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

20. AWARD PROCESS:   

20.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

20.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

20.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

21. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
WHITEBOOK and as amended in the SSP which requires the Contractor to self perform the 
amount therein stipulated.  Failure to comply with these requirements may render the Bid 
non-responsive and ineligible for award. 
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22. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracting Group. 

23. QUESTIONS:   

23.1. The Director (or designee), of  the Public Works Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted to 
the City for the acquisition, construction and completion of any public improvement 
except when otherwise set forth in these documents.  All questions related to this 
procurement action shall be addressed to the Public Works Contracting Group, 
Attention Contract Specialist, 1010 Second Avenue, Suite 1400, San Diego, 
California, 92101, and Telephone No. (619) 533-3450. 

23.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
answered.   

23.3. Interpretations or clarifications considered necessary by the City in response to such 
questions will be issued by Addenda which will be uploaded to the City’s online 
bidding service. 

23.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

24. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

25. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

26. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand.   

26.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents 
Schedule,” (see Volume 1).  Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 
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26.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

26.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

26.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

27. BIDDERS' GUARANTEE OF GOOD FAITH (BID SECURITY): 

27.1. With the exception of the contracts valued $5,000 or less, JOC and contracts subject 
to the Small and Local Business Program of $250,000 or less e.g., ELBE contracts, 
each Bidder shall accompany its Bid with either a cashier's check upon some 
responsible bank, or a check upon such bank properly certified or an approved 
corporate surety bond payable to the City of San Diego, for an amount of not less 
than 10% of the aggregate sum of the Bid, which check or bond, and the monies 
represented thereby shall be held by the City as a guarantee that the Bidder, if 
awarded the contract, will in good faith enter into such contract and furnish the 
required final bonds. 

27.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract 
and give required final bonds, the money represented by a cashier's or certified check 
shall remain the property of the City, and if the Bidder shall fail to execute this 
contract, the Surety agrees that it will pay to the City damages which the City may 
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the 
Bid.  

27.3. A Bid received without the specified bid security will be rejected as being  
non-responsive. 

28. AWARD OF CONTRACT OR REJECTION OF BIDS: 

28.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

28.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of 
prices” or Proposal form).  Incomplete price schedules will be rejected as being  
non-responsive. 

28.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

28.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 
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28.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracting Group no later than 10 days 
after the City’s announcement of the selected Bidder or no later than 10 days from 
the date that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of 
Contract Award.”  

28.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

28.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

28.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 

29. BID RESULTS:   

29.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder.  In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City’s web page: http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

29.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 

30. THE CONTRACT:   

30.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

30.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

30.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
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reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

30.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items.   

30.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee.  If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

31. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, the JOC Unit Price 
Books if applicable, other materials as described in the Special Provisions, Section 2-7, and 
the proposal forms (e.g., Bidding Documents).  The submission of a Bid or JOC Task Order 
Proposal shall be conclusive evidence that the Bidder has investigated and is satisfied as to 
the conditions to be encountered, as to the character, quality, and scope of Work, the 
quantities of materials to be furnished, and as to the requirements of the Bidding Documents 
Proposal, Plans, and Specifications. 

32. CITY STANDARD PROVISIONS.  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

32.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace.  

32.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

32.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

32.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776.   

32.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

32.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC).  
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32.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

33. PRE-AWARD ACTIVITIES: 

33.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive.   

33.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid.  The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 

34. ADDITIVE/DEDUCTIVE ALTERNATES:   

34.1. The additive/deductive alternates have been established to allow the City to compare 
the cost of specific portions of the Work with the Project’s budget and enable the 
City to make decision prior to award.  The award will be established as described in 
the Proposal.  The City reserves the right to award the Contract for the Base Bid only 
or the Base Bid plus any combination of Additive and Deductive Alternate(s). 

34.2. For water pipeline projects, the Plans typically show all cut and plug and connection 
work to be performed by City Forces. However, Bidders shall refer to Bidding 
Documents to see if all or part of this work will be performed by the Contractor. 

35. REQUIRED DOCUMENT SCHEDULE: 

35.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

35.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

2.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

3.  BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

4.  BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

5.  BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

6.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

7.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 - Named Equipment/Material 
Supplier List 

8. BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA45 - Subcontractors 
Additive/Deductive Alternate 

9. WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS SLBE Good Faith Efforts Documentation  

10. WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Form AA60 – List of Work Made 
Available 

11. WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs.  

12. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Names of the principal individual owners 
of the Apparent Low Bidder  

13. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

If the Contractor is a Joint Venture:  

 Joint Venture Agreement 

 Joint Venture License 

14. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Form BB05 - Work Force Report  

15. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms – Agreement 

16. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Payment and 
Performance Bond 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

17. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Certificates of Insurance and 
Endorsements 

18. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - Drug-Free 
Workplace  

19. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - American with 
Disabilities Act  

20. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractors Standards - Pledge of 
Compliance  
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CONTRACT FORMS  

AGREEMENT 

 



CONTRACT FORMS 
AGREEMENT 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, 
herein called "City", and TC CONSTRUCTION, INC., herein called "Contractor" for construction of 
SEWER AND WATER GROUP JOB 957; Bid No. K-13-5811-DBB-3-C, in the amount of THREE 
MILLION SIX HUNDRED NINETY-FIVE THOUSAND ONE HUNDRED FOURTY-FOUR 
DOLLARS AND 00/100 ($3,695,144.00), which is comprised of the Base Bid plus Additive Alternates 
A&B. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the parties 
hereto, City and Contractor agree as follows: 

I. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) That ce1tain documents entitled SEWER AND WATER GROUP JOB 957, on file in 
the office of the City Clerk as Document No. B-11152, B-11154, as well as all matters 
referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract and in 
strict conformity therewith shall perform and complete in a good and workmanlike manner 
SEWER AND WATER GROUP JOB 957, Bid No. K-13-5811-DBB-3-C, 
San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and in 
the manner and with such additions or deductions as are provided for in this contract, and the 
Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in connection with 
this contract, nor shall any such officer, agent, or employee be liable hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 
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CONTRACT FORMS (continued) 

AGREEMENT 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and through its 
Mayor or designee, pursuant to Municipal Code §22.31 02 authorizing such execution. 

THE CITY OF SAN DIEGO 

By 

Print Name: -------"T"""""'o_,_,_ny.L---"'-'H=e=in"'-'ri=cl=1s'-----
Director, Public Works 

Date: _ _:_,~,.__~__,_o/1_L5 ___ _ 

Print Name: A\JS\\Y\ CJlW\tknn 

Title:~ 

Date ~2.'3/~l; 

APPROVED AS TO FORM AND LEGALITY 

Jan I. Goldsmith, City Attorney 

Print Name: Pedro De l..atva. Jt 
Deputy City Attorney 

City of San Diego License NoJb\q9J10()L\-11 0 
State Contractor's License No.: l\D2-46tl 
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· Executed in Triplicate 

CONTRACT ATTACHMENT 

Bond No. 024046082 
Premium: $26,852.00 

PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND: 

TC CONSTRUCTION, INC , a corporation, as principal, and 
Liberty Mutual Insurance Company , a corporation authorized to do business 
in the State of Califomia, as Surety, hereby obligate themselves, their successms and assigns, jointly and 
severally, to The City of San Diego a municipal corporation in the sum of THREE MILLION SIX 
HUNDRED NINETY-FIVE THOUSAND ONE HUNDRED FOURTY-FOUR DOLLARS AND 
00/100 ($3,695,144.00) for the faithful performance ofthe annexed contract, and in the sum of THREE 
MILLION SIX HUNDRED NINETY-FIVE THOUSAND ONE HUNDRED FOURTY-FOUR 
DOLLARS AND 00/100 ($3,695,144.00) for the benefit of laborers and materialmen designated below. 

Conditions: 

If the Principal shall faithfully perform the annexed contract SEWER AND WATER GROUP 
JOB 957, Bid No. K-13-5811-DBB-3-C, San Diego, Califomia then the obligation herein with respect to 
a faithful performance shall be void; otherwise it shall remain in full force. 

If the Principal shall promptly pay all persons, firms and corporations fumishing materials for or 
performing labor in the execution of this contt·act, and shall pay all amounts due under the California 
Unemployment Insurance Act then the obligation herein with respect to laborers and materialmen shall be 
void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all 
persons, firms and corporations entitled to file claims under the provisions of Chapter· 3 of Division 5 of 
Title I of the Government Code of the State of California or under the provisions of Section 3082 et seq. 
ofthe Civil Code ofthe State of California. · 

Changes in the terms of the annexed contract or specifications accompanying same or referred to 
therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives notice of same. 

Contract Attachments (Rev. July 20 12) 
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CONTRACT ATTACHMENT (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this bond. 

Dated June 21. 2013 

Approved as to Form and Legality 

Jan I. Goldsmith, City Attorney 

Approved: 

Contract Attachments (Rev. July 20 12) 
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TC Construction Company, Inc. 

By ~--------~· 

790 The City Drive, Suite 200 
Local Address of Smety 

Orange, CA 92868 
Local Address (Ciiy, State) of Surety 

(800) 763-9268 
Local Telephone No. of Surety 

Premium $..::;2.:;;_t6,8-=-=5=2:..:c.oo=----------

Bond No. 024046082 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189 

State of California • } 

County of8CJol>'l.Q..@O 

o.;-3'uru.'l"l> '2CJ3>efore me, & od..r'CI. ~ 1 N ~~~ b\lG 
personally a;;:ar~d A L{S"t~Ca.xv~:~~ue otthe Officer~ 

Place Notary Seal Above 

Name(s) of Signer(s) 

who proved to me on the basis of satisfactory 
evidence to be the person~ whose name~ 
subscribed to the within instrument and ackn~~ged 
to me tha~y executed the same in 
~ ~orized. capacity(~ and that by 
CE.l§Zelerfthe+l:. signature~ on the instrument the 
person'N., or the entity upon behalf of which the 
person~acted, executed the instrument. 

I certify under PENAL TV OF PERJURY under the 
laws of the State of California that the foregoing 
paragraph is true and correct. 

WITNESS my hand and official seal. 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

escription of Attached Document 

Signer's Name: -----------"'"....------ Signer's Name: ____________ _ 

0 Corporate Officer- Title(s): _______ :-......0 Corporate Officer- Title(s): ______ _ 

0 Individual 

0 Partner - 0 Limited 0 General 

0 Attorney in Fact 

0 Trustee 

0 Guardian or Conservator 
0 Other: _______ _ 

Signer Is Representing: ___ _ 

RIGHT THUMBPRINT 
OF SIGNER 

Top of thumb here 

0 

0 Trustee 

RIGHT THUMBPRINT 
OF SIGNER 

0 General Top of thumb here 

Signer Is Representing: ___ _ 

© 2010 National Notary Association· NationaiNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907 



State of California 
County of San Diego 

ACKNOWLEDGMENT 

On June 21, 2013 before me, Maria Hallmark, Notary Public, personally 

appeared Tara Bacon, who proved to me on the basis of satisfactory evidence 

to be the person whose name is subscribed to the within instrument and 

acknowledged to me that she executed the same in her authorized capacity, 

and that by her signature on the instrument the person, or the entity upon 

behalf of which the person acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California 

that the foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

Slgnatur~QUg__ 

MARIA HALLMARK 
Commission # 1986082 
Notary Public • California ~ 

San Diego County ~ 
My Cornm. Expires Aug 22, 2016 

(Seal) 



THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND. 5441425 
, This Po.wer of Attorney limits the acts of those named herein, and they have no authority to bind the Company except In the manner and to the extent herein stated. 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
West American Insurance Company 

Uberty Mutual Insurance Company 
Peerless Insurance Company 

POWER OF ATTORNEY 

Certificate No. 

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of 
the State of Ohio, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, that Peerless Insurance Company is a corporation 
duly organized under the laws of the State of New Hampshire, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein 
collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, BRADLEY R. ORR; DALE G. HARSHAW; GEOFFREY SHELTON; 

KYLE KING; TARA BACON .............................................................................................................................................................................................................................................................................. . 

all of the city of SAN DIEGO , state of CA each individually if there be more than one named, Its true and lawful attorney-in-fact to make, execute, seal, acknowledge 
and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall 
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons. 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official ofthe Companies and the corporate seals ofthe Companies have been affixed thereto this 
....lliL day of_-=""'---

STATE OF WASHINGTON 
COUNTY OF KING 

ss 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
Peerless Insurance Company 
West American Insurance Company 

By: ~~--~~· ~--~~~~~~-----
Gregory W. Davenport, Assistant Secretary 

On this _gj_!lL day of June , ..1Q!L, before me personally appeared Gregory W. Davenport, who acknowledged himself to be the Assistant Secretary of American Fire and 
Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Company, Peerless Insurance Company and West American Insurance Company, and that he, as such, being 
authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer. 

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Seattle, Washington, on the day and year first above wr.itten. 
-r·'\l~~~~~~~r~~Y/t'''t/ 

l/t~:~~AI~0·· .. ,''\ 
~ \ PlJ~LIO J iff 

\:;~~~:~Pg,~ .. ,,~$ 

By: 1(bet'~ 
KD Riley , Nota Public 

"-'.,.~,Jff''W,t.. ')'\ ... ~"' 
This Power ofAttorney is made and executed pursuant to and by authority of the following By-laws and A'Uinorizations of American Fire and Casualty Company, The Ohio Casualty Insurance 
Company, Liberty Mutual insurance Company, West American Insurance Company and Peerless Insurance Company, which resolutions are now in full force and effect reading as follows: 

ARTICLE IV- OFFICERS -Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject 
to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, 
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective 
powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so 
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under 
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority. 

ARTICLE XIII- Execution of Contracts- SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, 
and subject to such limitations as. the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their 
respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so 
executed such instruments shall be as binding as. if signed by the president and attested by the secretary. 

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Gregory W. Davenport, Assistant Secretary to appoint such 
attorney-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other 
surety obligations. 

Authorization- By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the 
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and biding upon the Company with the 
same force and effect as though manually affixed. 

I, David M. Carey, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, West 
American Insurance Company and Peerless Insurance Conipany do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of 
Attorney executed by said Companies, is In full force and effect and has not been revoked. 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the. seals of said Companies this 21st day of ___ ~J=un""e'---, 20 __ 13_. 

POA-AFCC, LMIC, OCIC, PIC & WAIC 
LMS_12873_041 012 

By:-----'-~-~~~ """--~---
David M. Carey, Assistant Secretary 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE: _____ -.:=:S=E--'-W"'-"E=' R=A::.:..N=D:.._W.:....c.:..A=T=E=Rc:.....::=:G=R=O'--'U=P'-J""'O"'"'B=-"-9=57'--------

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

(Name under which business is conducted) 

has in place a drug-free workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of subdivisions a) through c) ofthe policy as outlined. 

Signed ____ ~~-~--""'""""'=--------
Printed Name ~1\D CQ.nttrJO 

Title~~ 

Drug Free Workplace (Rev. July 2012) 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

PROJECT TITLE: _____ .--::::.S=E-'-W'-"E=R~A~N=D;_W-'-'-"'A"""T=E=R~G==R=O:...::U=P'-'J"--'O""'B""-"'-9.::::..57'-------

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

(Name under which business is conducted) 

has in place workplace program that complies with said policy. I further certify that each subcontract 
agreement for this project contains language which indicates the subcontractor's agreement to abide 
by the provisions ofthc policy as outlincd.::2 

Signed ____ ~~~c:_:=._:_____]_~~~::::::--------

Printed Name .Mf&\in caroWl 
Title &We\oJ~ 

ADA Compliance Certification (Rev. July 20 12) 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: _____ ---"S=E=-W'-'-=E=R;;,..:A=N;....:.D=-.....;W~A=T-=E=R=-G=R=O:.....:U""""P~JO==B--"9-=5-'-7 _____ _ 

am authorized to make this certification on behalf of 
----1.-"0o«----\o:o\A~,._.__..,_,..A--fl:jiV-'~....._.~t/L'"-""-C=-•-'---------' as Contractor, that I am familiar 
with the requirements of Crty of San Diego Municipal Code § 22.3224 regarding Contractor 
Standards as outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project 
specifications, and that Contractor has complied with those requirements. 

I fmiher certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3224. 

Dated this 2.CO~ Day of JVnt '~k~ 
Signed ___ ---->.-=""'------'--------------

Printed N ame__,~'-:--v-"---~-;\i:::._'' n"-----=--""'-C-=--Gt_,_vretQ_,.,· '-"--=--". (lL...:!.._ ___ _ 

Title ..\. ec~ 

Pledge of Compliance Certification (Rev. July 20 12) 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the   DAY OF  ,  , the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 SEWER AND WATER GROUP JOB 957  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-13-5811-DBB-3-C; SAP No. 
(WBS/IO/CC) B-11152, B-11154 and WHEREAS, the specification of said contract requires the 
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project 
have been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all 
surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in and for 
said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in the 
foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 
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SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK).  

-------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, 
AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplements, ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM, unless otherwise shown on the 
Traffic Control Plans. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to at 
least 50% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award.   

2. The self performance percentage requirement will be waived for contracts 
when a “B” License is required or allowed. 

2-5.3.2 Working Drawings.  TABLE 2-5.3.2(A), ADD the following: 

Item Section No. Title Subject 

17 306-1.6 Water Valve Bypass for Mainlines 16” and 
Larger  

SDW-154
*

*
Note:  The distance dimensions shown between the bypass pipes and between bypass pipes 

and the mainlines are subject to change to field conditions. 
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SECTION 4 - CONTROL OF MATERIALS 

4-1.6 Trade Names or Equals.  ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no less than 15 Working Days prior to Bid due date and on a City form 
when provided by the City.   

SECTION 6 – PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-7.1 General.  ADD the following: 

 The following must be included in the stipulated Contract Time: 

 All shutdown request for water mains 16-inch and larger shall be submitted to Public 
Utilities System Operation in August 2013. Shutdown will take place during October 
1st through May 30th only. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage 
to property, which may arise out of or in connection with the performance of the 
Work by you, your agents, representatives, officers, employees or 
Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance 
with this contract. Your liabilities under the Contract, e.g., your indemnity 
obligations, is not deemed limited to the insurance coverage required by this 
contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled to 
any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance.  

5. Policies of insurance must provide that the City is entitled to 30 days (10 days for 
cancellation due to non-payment of premium) prior written notice of cancellation 
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or non-renewal of the policy. Maintenance of specified insurance coverage is a 
material element of the Contract. Your failure to maintain or renew coverage or 
to provide evidence of renewal during the term of the Contract may be treated by 
the City as a material breach of the Contract. 

7-3.2 Types of Insurance.   

7-3.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You must 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense must be outside the policy limits. Policy coverage must be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000  

7-3.2.2 Commercial Automobile Liability Insurance.   

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense must be outside the limits of the policy. 

7-3.2.3 Contractors Pollution Liability Insurance.   

1. You must procure and maintain at your expense or require Subcontractor, as 
described below to procure and maintain, the Contractors Pollution Liability 
Insurance including contractual liability coverage to cover liability arising out 
of cleanup, removal, storage, or handling of hazardous or toxic chemicals, 
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materials, substances, or any other pollutants by you or any Subcontractor in an 
amount not less than $2,000,000 limit for bodily injury and property damage. 

2. All costs of defense must be outside the limits of the policy. Any such 
insurance provided by Subcontractor instead of you must be approved 
separately in writing by the City.  

3. For approval of a substitution of Subcontractor’s insurance, you must certify 
that all activities for which the Contractors Pollution Liability Insurance will 
provide coverage will be performed exclusively by the Subcontractor providing 
the insurance. The deductible must not exceed $25,000 per claim.  

4. Contractual liability must include coverage of tort liability of another party to 
pay for bodily injury or property damage to a third person or organization. 
There must be no endorsement or modification of the coverage limiting the 
scope of coverage for either “insured vs. insured” claims or contractual 
liability.  

5. Occurrence based policies must be procured before the Work commences and 
must be maintained for the Contract Time. Claims Made policies must be 
procured before the Work commences, must be maintained for the Contract 
Time, and must include a 12 month extended Claims Discovery Period 
applicable to this contract or the existing policy or policies must continue to be 
maintained for 12 months after the completion of the Work without advancing 
the retroactive date.  

6. Except as provided for under California law, the policy or policies must 
provide that the City is entitled to 30 days prior written notice (10 days for 
cancellation due to non-payment of premium) of cancellation or non-renewal 
of the policy or policies. 

7-3.2.4 Contractors Hazardous Transporters Pollution Liability Insurance.   

1. You must provide at your expense or require Subcontractor to provide, as 
described below Contractors Hazardous Transporters Pollution Liability 
Insurance including contractual liability coverage to cover liability arising out 
of transportation of hazardous or toxic, materials, substances, or any other 
pollutants by you or any Subcontractor in an amount not less than $2,000,000 
limit per occurrence/aggregate for bodily injury and property damage.  

2. All costs of defense must be outside the limits of the policy. The deductible 
must not exceed $25,000 per claim. Any such insurance provided by a 
subcontractor instead of you must be approved separately in writing by the 
City.  

3. For approval of the substitution of Subcontractor’s insurance the Contractor 
shall certify that all activities for which Contractors Hazardous Transporters 
Pollution Liability Insurance will provide coverage will be performed 
exclusively by the Subcontractor providing the insurance. 
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4. Contractual liability must include coverage of tort liability of another party to 
pay for bodily injury or property damage to a third person or organization. 
There must be no endorsement or modification of the coverage limiting the 
scope of coverage for either “insured vs. insured” claims or contractual 
liability. Occurrence based policies must be procured before the Work 
commences and must be maintained for the duration of this contract. Claims 
Made policies must be procured before the Work commences, must be 
maintained for the duration of this contract, and must include a 12 month 
extended Claims Discovery Period applicable to this contract or the existing 
policy or policies must continue to be maintained for 12 months after the 
completion of the Work under this contract without advancing the retroactive 
date.  

5. Except as provided for under California law, the policy or policies must 
provide that the City is entitled to 30 days prior written notice (10 days for 
cancellation due to non-payment of premium) of cancellation or non-renewal 
of the policy or policies. 

7-3.2.6 Railroad Protective Liability Insurance.  Exclusions relating to performance of 
operations within the vicinity of any railroad, bridge, trestle, roadbed, tunnel, 
underpass, or cross must be deleted from all policies to which they may apply. 
Alternatively, the Contractor may provide separate Railroad Protective Liability 
insurance providing coverage, including endorsements, equivalent to that required for 
the CGL described herein. 

7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  
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7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance 

7-3.5.1.1 Additional Insured.   

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured.  

c) The additional insured coverage for projects for which the Engineer’s Estimate is 
$1,000,000 or more must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, (c) your work, e.g., your 
completed operations performed by you or on your behalf, or (d) premises 
owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s Estimate is 
less than $1,000,000 must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, or (c) premises owned, 
leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it.  

7-3.5.1.3 Project General Aggregate Limit.  

The policy or policies must be endorsed to provide a Designated Construction Project 
General Aggregate Limit that will apply only to the Work. Only claims payments 
which arise from the Work must reduce the Designated Construction Project General 
Aggregate Limit. The Designated Construction Project General Aggregate Limit 
must be in addition to the aggregate limit provided for the products-completed 
operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy must be endorsed 
to include the City and its respective elected officials, officers, employees, agents, 
and representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
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endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

7-3.5.3 Contractors Pollution Liability Insurance Endorsements.  

7-3.5.3.1 Additional Insured.   

a) The policy or policies must be endorsed to include as an Insured the City and its 
respective elected officials, officers, employees, agents, and representatives, with 
respect to liability arising out of: (a) Ongoing operations performed by you or on 
your behalf, (b) your products, (c) your work, e.g., your completed operations 
performed by you or on your behalf, or (d) premises owned, leased, controlled, or 
used by you; except that in connection with, collateral to, or affecting any 
construction contract to which the provisions of subdivision (b) of § 2782 of the 
California Civil Code apply, this endorsement must not provide any duty of 
indemnity coverage for the active negligence of the City and its respective 
elected officials, officers, employees, agents, and representatives in any case 
where an agreement to indemnify the City and its respective elected officials, 
officers, employees, agents, and representatives would be invalid under 
subdivision (b) of §2782 of the California Civil Code.  

b) In any case where a claim or loss encompasses the negligence of the Insured and 
the active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives that is not covered because of California 
Insurance Code §11580.04, the insurer's obligation to the City and its respective 
elected officials, officers, employees, agents, and representatives must be limited 
to obligations permitted by California Insurance Code §11580.04. 

7-3.5.3.2 Primary and Non-Contributory Coverage.  The policy or policies must be 
endorsed to provide that the insurance afforded by the Contractors Pollution Liability 
Insurance policy or policies is primary to any insurance or self-insurance of the City 
and its elected officials, officers, employees, agents and representatives with respect 
to operations including the completed operations of the Named Insured. Any 
insurance maintained by the City and its elected officials, officers, employees, agents 
and representatives must be in excess of your insurance and must not contribute to it.  

7-3.5.3.3 Severability of Interest.  For Contractors Pollution Liability Insurance, the policy or 
policies must provide that your insurance must apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and must provide cross-liability coverage. 

7-3.5.4 Contractors Hazardous Transporters Pollution Liability Insurance 
Endorsements. 

7-3.5.4.1 Additional Insured.   

a) The policy or policies must be endorsed to include as an Insured the City and its 
respective elected officials, officers, employees, agents, and representatives, with 
respect to liability arising out of: (a) Ongoing operations performed by you or on 
your behalf, (b) your products, (c) your work, e.g., your completed operations 
performed by you or on your behalf, or (d) premises owned, leased, controlled, or 
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used by you; except that in connection with, collateral to, or affecting any 
construction contract to which the provisions of subdivision (b) of §2782 of the 
California Civil Code apply, this endorsement must not provide any duty of 
indemnity coverage for the active negligence of the City and its respective 
elected officials, officers, employees, agents, and representatives in any case 
where an agreement to indemnify the City and its respective elected officials, 
officers, employees, agents, and representatives would be invalid under 
subdivision (b) of §2782 of the California Civil Code.  

b) In any case where a claim or loss encompasses the negligence of the Insured and 
the active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives that is not covered because of California 
Insurance Code §11580.04, the insurer's obligation to the City and its respective 
elected officials, officers, employees, agents, and representatives must be limited 
to obligations permitted by California Insurance Code §11580.04. 

7-3.5.4.2 Primary and Non-Contributory Coverage.  The policy or policies must be 
endorsed to provide that the insurance afforded by the Contractors Pollution Liability 
Insurance policy or policies is primary to any insurance or self-insurance of the City 
and its elected officials, officers, employees, agents and representatives with respect 
to operations including the completed operations of the Named Insured. Any 
insurance maintained by the City and its elected officials, officers, employees, agents 
and representatives must be in excess of your insurance and must not contribute to it.  

7-3.5.4.3 Severability of Interest.  For Contractors Hazardous Transporters Pollution Liability 
Insurance, the policy or policies must provide that your insurance must apply 
separately to each insured against whom claim is made or suit is brought, except with 
respect to the limits of the insurer's liability and must provide cross-liability 
coverage.  

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 
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7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers’ Compensation Insurance and Employers 
Liability Insurance to protect you against all claims under applicable state 
workers compensation laws. The City, its elected officials, and employees will 
not be responsible for any claims in law or equity occasioned by your failure to 
comply with the requirements of this section.  

2. Limits for this insurance must be not less than the following: 

 Workers’ Compensation Statutory Employers Liability  

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker’s compensation or to undertake self-insurance 
in accordance with the provisions of that code and you must comply with such 
provisions before commencing the Work as required by §1861 of the California 
Labor Code. 

7-4.1.1 Waiver of Subrogation.   

The policy or policies must be endorsed to provide that the insurer will waive all 
rights of subrogation against the City, and its respective elected officials, officers, 
employees, agents, and representatives for losses paid under the terms of the policy 
or policies and which arise from work performed by the Named Insured for the City. 

7-5 PERMITS, FEES, AND NOTICES.  To the City Supplements, ADD the following: 

The City will obtain, at no cost to the Contractor; the following permit: 

1. Center City Development Corporation (CCDC). 

 Contractor to obtain Metropolitan Transit System (MTS) permit as required 
per Appendix “I” of this Specifications. 

7-8.6 Water Pollution Control.  ADD the following: 

1. Based on a preliminary assessment by the City, the Contract is subject to 
WPCP. 
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7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplements, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees.  

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL  

8-2 FIELD OFFICE FACILITIES.  To the City Supplements, DELETE in its entirety. 

SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.2.5 Withholding of Payment.  To  the City Supplements, item i), DELETE in its 
entirety and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16, 
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 

ADD: 
9-3.7 Compensation Adjustments for Price Index Fluctuations.  This Contract is not subject 

to the provisions of The WHITEBOOK for Compensation Adjustments for Price 
Index Fluctuations for the paving asphalt. 

SECTION 203 – BITUMINOUS MATERIALS 

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS).  RPMS shall be used on 
this contract. 

SECTION 300 – EARTHWORK 

300-1.4 Payment. To the City Supplements, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following:  

2.  Payment for existing pavement removal and disposal of up to 14” thick, 
within the excavation e.g., trench limits, shall be included in the Bid item for 
installation of the mains or the Work item that requires pavement removal.  
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SECTION 302 – ROADWAY SURFACING 

302-3 Preparatory Repair Work.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

302-3 Preparatory Repair Work.   

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., 
tree trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions.     

2. Preparatory work shall include, but not be limited to, tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc.   

3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2” for 
Residential streets, and a minimum depth of 3” for all others to expose firm and 
unyielding pavement.  The Contractor shall prepare subgrade as needed and 
install a minimum of 2” for residential streets, and a minimum of 3” for all 
others, of compacted asphalt concrete pavement over compacted native 
material as directed by the Engineer.   

4. If, in order to achieve the minimum specified depth, the base material is 
exposed, the material shall be compacted to 95% relative compaction to a depth 
10” below the finished grade (dig out). Compaction tests shall be made to 
ensure compliance with the specifications. The Engineer will determine when 
and where the test will occur. The City will pay for the soils testing required by 
the Engineer, which meets the required compaction. The Contractor shall 
reimburse the City for the cost of retesting failing compaction tests.  If 
additional base material is required, the Contractor shall use Class 2 Aggregate 
Base in accordance with 200-2.2, “Crushed Aggregate Base.”  

5. Recycled base material shall conform to Crushed Miscellaneous Base Material 
in accordance with 200-2.4, “Crushed Miscellaneous Aggregate Base.”   

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 “Tack Coat.” 

7. The Contractor shall install new asphalt within the repair area or for patches in 
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.”  Asphalt 
concrete shall be C2-PG 64-10 in compliance with 400-4, “ASPHALT 
CONCRETE.” 

8. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 °F or during unsuitable weather. 

9. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice.  The finished patch shall be level 
and smooth in compliance with 302-5.6.2 “Density and Smoothness.”  After 
placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4” wide continuous band of SS-1H. 
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10. The minimum dimension for each individual repair shall be 4’ x 4’ and shall be 
subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum removal 
thickness, the base material shall be prepared conforming to 301-1, 
“SUBGRADE PREPARATION.” 

b) When additional base material is required, then the contractor shall use 
Class 2 Aggregate Base in accordance with 200-2.2, “Crushed Aggregate 
Base.” Recycled base material shall conform to Crushed Miscellaneous 
Base Material in accordance with 200-2.4, “Crushed Miscellaneous 
Base.” 

c) The Contractor may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a 
minimum of the machine drum width) and when approved by the 
Engineer.  

d) For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw.  The areas shall be cleaned and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt.  The 
areas for scheduled repairs have been marked on the street.  

302-3.1 Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than ½” per 302-5.6.2, 
“Density and Smoothness.”  These areas are generally smaller and more 
isolated than those areas in need of mill and pave.   

2. The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer.  The Contractor shall 
identify any new areas that may require patching prior to slurry work to ensure 
the smoothness and quality of the finished product. 

3. The Contractor shall identify and repair any areas that may require patching, 
prior to the placement of slurry seal for smooth finished product.   

4. Asphalt overlay shall not be applied over deteriorated pavement.  Preparatory 
asphalt work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay.  

5. The Contractor shall remove distressed asphalt pavement either by saw cutting 
or milling, to expose firm and unyielding pavement; prepare subgrade (as 
needed); and install compacted asphalt concrete pavement over compacted 
native material as directed by the Engineer. 

6. Prior to replacing asphalt, the area shall be cleaned and tack coated 
per 302-5.4, “Tack Coat”.   

7. Following the asphalt placement, the Contractor shall roll the entire patch in 
both directions covering the patch at least twice.   

8. After placement and compaction of the asphalt patch, the Contractor shall seal 
all finished edges with a 4” wide continuous band of SS-1H. 

9. Base repairs shall not exceed 20% RAP in content. 
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302-3.2 Payment. 

1. Payment for replacement of existing pavement when required shall be included 
in the unit bid price for Asphalt Pavement repair for the total area replaced and 
no additional payment shall be made regardless of the number of replacements 
completed. No payment shall be made for areas of over excavation or outside 
trench areas in utility works unless previously approved by the Engineer. No 
payment for pavement replacement will be made when the damage is due to the 
Contractor’s failure to protect existing improvements. The Contractor shall 
reimburse the City for the cost of retesting all failing compaction tests. 

2. The areas and quantities shown on the road segments and in appendices are 
given only for the Contractor’s aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
areas shall be considered to take precedent over the area shown in an Appendix 
to the Contract Documents. The quantities shown in the appendices are based 
on a street assessment survey and may vary.  

3. At the end of each day, the Contractor shall submit to the Engineer an itemized 
list of the asphalt pavement repair work completed. The list shall include the 
location of the work and the exact square footage of the repair.  

4. Preparatory repair work and tack coating will be paid at the Contract unit price 
per ton for Asphalt Pavement Repair. No payment shall be made for areas of 
over excavation unless previously approved by the Engineer.  

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided.  

6. Payment for miscellaneous asphalt patching shall be included in the Contract 
unit price for slurry and no additional payment shall be made therefore.  

302-5.1.1 Damaged AC Pavement Replacement.  To the City Supplement, DELETE in its 
entirety. 

302-5.1.2 Measurement and Payment.  To the City Supplement, DELETE in its entirety. 
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SECTION 306 – UNDERGROUND CONDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS.  To the City Supplements, CORRECT certain 
section numbering as follows: 

OLD 
SECTION 
NUMBER 

TITLE 
NEW 

SECTION 
NUMBER 

306-1.8 House Connection Sewer (Laterals) and 
Cleanouts 

306-1.9 

306-1.7.1 Payment 306-1.9.1 

306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2 

306-1.7.2.1 location 306-1.9.2-1 

306-1.7.2.2 Permits 306-1.9.2-2 

306-1.7.2.3 Submittals 306-1.9.2-3 

306-1.7.2.4 Trenchless Construction 306-1.9.2-4 

306-1.7.2.5 Payment 306-1.9.2-5 

306-1.7.3.6   Private Pump Installation 306-1.9.2-6 

306-1.7.3.7 Payment 306-1.9.2-7 

306-1.6 Basis of Payment for Open Trench Installations.  ADD the following: 

Payment for imported backfill when the Contractor elects to import material from a 
source outside the project limits and when authorized by the Engineer shall be 
included in the Bid unit price for Imported Backfill.  The price shall include the 
removal and disposal of unsuitable materials. 

306-22 Pipe Fusion.  DELETE in its entirety. 

SECTION 705 – WATER DISCHARGES 

705-2.6.3 Community Health and Safety Plan.  To the City Supplements, DLETE in its 
entirety and SUBSTITUTE with the following: 

705-2.6.3 Community Health and Safety Plan.  See 703-2, “Community Health and Safety 
Plan.” 

705-2.6.1 General. Paragraph (3), CORRECT reference to Section 803 to read “Section 703.” 

SECTION 707 – RESOURCE DISCOVERIES 

ADD: 
707-1.1 Environmental Document.  The City of San Diego Environmental Analysis Section 

(EAS) of the Development Services Department has prepared Mitigated Negative 
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Declaration (MND) for Sewer and Water Group Job 957, DEP No. 280094, as 
referenced in the Contract Appendix.  You must comply with all requirements of the 
MND as set forth in the Contract Appendix. 

Compliance with the City’s environmental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 



 

SSP Appendices  44 | Page 
Sewer and Water Group Job 957 

SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 
 

Mitigated Negative Declaration (MND) 
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APPENDIX B 
 

Fire Hydrant Meter Program 
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APPENDIX C 
 

Materials Typically Accepted by Certificate of Compliance 
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Materials Typically Accepted by Certificate of Compliance 
 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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APPENDIX D 
 

Sample City Invoice 
 



Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   
Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  
SAP No. (WBS/IO/CC): 
City Purchase Order No. :   

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)

B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 

D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:

Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow

Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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APPENDIX E 
 

Location Map 
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APPENDIX F 
 

Hydrostatic Discharge Form 
 



Comment

Event 
#

Discharge Date & 
Amount (GAL)

Discharge  Time
Meter Readings     

(at source)
Test Results 

(Chlorine / PH)

Name of Personnel 
Conducting Tests 

(print)
*signature of personnel yes no

Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
D t St t St t

Hydrostatic Discharge Requirements Certification (Discharge Events < 500,000 gpd)

APPENDIX

All discharge activities related to this project comply with the Regional Water Quality Control Board (RWQCB) Order No. 2002-0020, General Permit for Discharges of Hydrostatic Test Water and Potable Water to Surface Water and 
Storm Drains as referenced by  (http://www.swrcb.ca.gov/rwqcb9/board_decisions/adopted_orders/2002/2002_0020.shtml), and as follows:

Discharged water has been dechlorinated to below 0.1 (mg/l)  level; and effluent has been maintained between 6 and 9 (PH)  based on:

is discharge within 
acceptable limits?

Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
* By signing, I certify that all of the statements and conditions for hydrostatic discharge events are correct.

Project Name: _____________________________________________

Have any thresholds have been exceeded? Per Order No. 2002-0020, would this be a reportable discharge and must be reported within 24 hours of the event? [Reportable discharge would include violation of maximum gallons per day, any upset which
exceeds any effluent limit]

Work Order No.(s):________________________
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APPENDIX G 
 

Sample Archaeology Invoice 
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(FOR ARCHAEOLOGY ONLY) 
Company Name 

Address, telephone, fax 

Date: Insert Date 

To: Name of Resident Engineer 
City of San Diego 
Field Engineering Division 
9485 Aero Drive 
San Diego, CA 92123-1801 

Project Name:  Insert Project Name 

SAP Number (WBS/IO/CC):  Insert SAP Number 

Drawing Number:  Insert Drawing Number 

Invoice period:   Insert Date to Insert Date 

Work Completed:  Bid item Number – Description of Bid Item – Quantity – Unit Price– Amount 

Detailed summary of work completed under this bid item:  Insert detailed description of Work 
related to Archaeology Monitoring Bid item. See Note 1 below. 

Summary of charges:   

Description of Services Name Start Date End Date Total 
Hours 

Hourly 
Rate 

Amount 

Field Archaeologist Joe Smith 8/29/2011 9/2/2011 40 $84 $3,360 
Laboratory Assistant Jane Doe 8/29/2011 9/2/2011 2 $30 $60 
Subtotal $3,420 

Work Completed:  Bid item Number – Description of Bid Item – Quantity – Unit Price– Amount 

Detailed summary of work completed under this bid item:  Insert detailed description of Work 
related to Archaeology Curation/Discovery Bid item. See Note 2 below. 

Summary of charges:   

Description of Services Where work 
occurred 
(onsite vs 
offsite/lab) 

Name Start Date End 
Date 

Total 
Hours 

Hourly 
Rate 

Amount 

Field Archaeologist  Joe 
Smith 

8/29/2011 9/2/2011 40 $84 $3,360 

Laboratory Assistant  Jane 
Doe 

8/29/2011 9/2/2011 2 $30 $60 

Subtotal $3,420 
 
Total this invoice: $_____________ 
Total invoiced to date: $_____________
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Note 1: 
 
For monitoring related bid items or work please include summary of construction work that was monitored from Station to 
Station, Native American monitors present, MMC coordination, status and nature of monitoring and if any discoveries were 
made.  
 
Note 2: 
 
For curation/discovery related bid items or work completed as part of a discovery and curation process, the PI must provide 
a response to the following questions along with the invoice: 
 

1. Preliminary results of testing including tentative recommendations regarding eligibility for listing in the California 
Register of Historical Resources (California Register).  

a. Please briefly describe your application (consideration) of all four California Register criteria.  
b. If the resource is eligible under Criterion D, please define the important information that may be present.  
c. Were specialized studies performed? How many personnel were required? How many Native American 

monitors were present? 
d.  What is the age of the resource?  
e. Please define types of artifacts to be collected and curated, including quantity of boxes to be submitted 

to the San Diego Archaeological Center (SDAC). How many personnel were required? How many 
Native American monitors were present? 

 
2. Preliminary results of data recovery and a definition of the size of the representative sample.  

a. Were specialized studies performed? Please define types of artifacts to be collected and curated, 
including quantity of boxes to be submitted to the SDAC. How many personnel were required? How 
many Native American monitors were present? 

3. What resources were discovered during monitoring?  
 

4. What is the landform context and what is the integrity of the resources?  
 

5. What additional studies are necessary? 
 

6. Based on application of the California Register criteria, what is the significance of the resources? 
a.  If the resource is eligible for the California Register, can the resource be avoided by construction?  
b. If not, what treatment (mitigation) measures are proposed? Please define data to be recovered (if 

necessary) and what material will be submitted to the SDAC for curation. Are any specialized studies 
proposed?  

 
(After the first invoice, not all the above information needs to be re-stated just revise as applicable). 
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APPENDIX H 
 

Center City Development Corporation (CCDC) Drawings 
 

For final approved details see Center City Streetscape Manual 
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MTS Construction Notes
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City of San Diego 
CITY CONTACT:  Damian Singleton, Contract Specialist, Email: dsingleton@sandiego.gov   

  Phone No. (619) 533-3482, Fax No. (619) 533-3633  

 

 

ADDENDUM “A” 
 

FOR  
SEWER AND WATER GROUP JOB 957 
 
BID NO.:   K-13-5811-DBB-3-C  
SAP NO. (WBS/IO/CC):   B-11152, B-11154  
CLIENT DEPARTMENT:   2011, 2013  
COUNCIL DISTRICT:   2  
PROJECT TYPE: KB  
  

BID DUE DATE: 

2:00PM 
APRIL 9, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS DEPARTMENT 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. PLANS 

1. To Drawings numbered 36689-01-D through 36689-28-D, DELETE in their 
entirety and REPLACE with pages 4 of 31 through 31 of 31 of this Addendum.  

Tony Heinrichs, Director 
Public Works Department 
 
Dated: March 18, 2013 

San Diego, California 
 

TH/ds/bd/ls
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WORK TO BE DONE

JOB SITE

SIDEWALK CONSTRUCTION NOTES

The Basis of Bearings for this project was derived from a previous 

 STATIC GPS survey,  using ROS 14492 NAD 83 feet, zone 6 (epoch 1991.35).

 Utilizing RTK/GPS field procedures with a CALVRS base station located

 at OBRC and constraining to GPS 174 (PT#2) & GPS 17 (PT#1) IE N9^26’35"

FOR ADDITIONAL SYMBOLS SEE RESURFACING, CURB RAMP, HORIZONTAL ALIGNMENT COORDINATE

AND TRAFFIC CONTROL SHEETS.
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CONSTRUCTION CONSISTS OF REPLACEMENT

OF 958 FEET OF VITRIFIED CLAY (VC) SEWER

PIPE AND 2,851 FEET OF CAST IRON WATER

PIPE.  THE 8 AND 14 INCH SEWER PIPE AND

6 TO 20 INCH WATER PIPE WILL BE REPLACED 

WITH NEW POLYVINYL CHLORIDE (PVC) PIPE.

IN ADDITION, THE PROJECT WILL INSTALL

1,101 FEET OF NEW 8 TO 16 INCH PVC

SEWER PIPE AND 6,098 FEET OF WATER PIPE,

AND ABANDONMENT OF ABOUT 532 FEET OF

SEWER AND 3,800 FEET OF WATER PIPE.
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2

LEGEND

PROPOSED SEWER

PROPOSED WATER

SEWER SHT NO.

WATER SHT NO.

"B" STREET

"F" STREET

4TH STREET

4" SEWER LATERAL WITH C.O.

UNLESS OTHERWISE SPECIFIED

CUTTING AND PLUGGING ABANDONED

WATER MAIN/SLURRY FILL ABANDONED

WATER MAIN 16" AND LARGER

SLURRY FILL ABANDONED SEWER MAIN

WM P.L.

W 4"

4" WATER SERVICE AND LARGER,

CONNECT TO EX. ASSEMBLY

 

PROPOSED WATER

SDW-104, SDW-109, SDW-148,

SDW-152, SDW-153,

SEE SHEET 26 DETAIL "M"

FOR EX. FIRE HYDRANT

REPLACEMENT

SDW-109, SDW-118, SDW-148, 

SDW-152, SDW-153.

SEE SHEET 26 DETAIL "N"

FOR EX. FIRE SERVICES

REPLACEMENT

SDW-107, SDW-134, SDW-135,

SDW-136, SDW-137, SDW-138,

SDW-148, SDW-149, SDW-150, WS-03.

SEE SHEET 26 DETAIL "L"

FOR EX. WATER SERVICES

REPLACEMENT

PROPOSED WATERC

SDW-107, SDW-134, SDW-135,

SDW-136, SDW-137, SDW-138,

SDW-148, SDW-149, SDW-150, WS-03

SEE SHEET 25 DETAIL "I"

FOR EX. WATER SERVICES

REPLACEMENT

6" FIRE HYDRANT ASSEMBLY

& MARKER 3-PORT UNLESS 

SPECIFIED AS 2-PORT

SDG-107 TYPE A, SDG-108

CROSS MAINLINE BYPASS FOR DETAIL, SEE SHEET 24

FIRE HYDRANTS

SEWER MANHOLES

GATE VALVES

PIPE CL 235 (WATER)

PIPE CL 305 (WATER)

PIPE SDR 26 (SEWER)

SPEC. NO. 5811

HIGHLINING BY CONTRACTOR SDW-170, SDW-171, SDW-172, SDW-173

SWBP 54TH STREET & EL CAJON BLVD. = 405.585 7 NEBP 15TH ST &

G ST = 41.68 MSL based on NGVD 29 feet as shown in City of

San Diego bench book.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

PURSUANT TO SECTION 4216 OF THE CALIFORNIA GOVERNMENT CODE, AT LEAST 2 WORKING

DAYS PRIOR TO EXCAVATION, YOU MUST CONTACT THE REGIONAL NOTIFICATION CENTER

(E.G., UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA) AND OBTAIN AN INQUIRY

INDENTIFICATION NUMBER.

NOTIFY SDG&E AT LEAST 10 WORKING DAYS PRIOR TO EXCAVATING WITHIN 10’ OF SDG&E

UNDERGROUND HIGH VOLTAGE TRANSMISSION POWER LINES. (i.e., 69 KV & HIGHER)

LOCATE AND RECONNECT ALL SEWER LATERALS. LOCATIONS AS SHOWN ON THE PLANS ARE

APPROXIMATE ONLY, LATERAL RECORDS ARE AVAILABLE AT THE PUBLIC UTILITIES DEPARTMENT,

2797 CAMINITO CHOLLAS. LOCATE THE IMPROVEMENTS THAT WILL BE AFFECTED BY

LATERAL REPLACEMENTS. 

EXCAVATE AROUND WATER METER BOX (I. E., CITY PROPERTY SIDE) TO DETERMINE IN ADVANCE,

THE SIZE OF EACH SERVICE BEFORE TAPPING MAIN.

CITY FORCES, WHERE SPECIFIED OR SHOWN ON THE PLANS, WILL MAKE PERMANENT CUTS AND

PLUGS AND CONNECTIONS.

KEEP EXISTING MAINS IN SERVICE IN LIEU OF HIGH-LINING, UNLESS OTHERWISE SPECIFIED OR

SHOWN ON PLANS.

THE LOCATIONS OF EXISTING BUILDINGS AS SHOWN ON THE PLANS ARE APPROXIMATE.

KEEP STORM DRAIN INLETS FUNCTIONAL AT ALL TIMES DURING CONSTRUCTION.

UNLESS OTHERWISE NOTED AS PREVIOUSLY POTHOLED (PH), ELEVATIONS SHOWN ON THE

PROFILE FOR EXISTING UTILITIES ARE BASED ON A SEARCH OF THE AVAILABLE RECORDED

INFORMATION ONLY AND ARE SOLELY FOR YOUR CONVENIENCE.  THE CITY DOES NOT

GUARANTEE THAT IT HAS REVIEWED ALL AVAILABLE DATA PRIOR TO EXCAVATION, YOU MUST

VERIFY ALL EXISTING UTILITIES EITHER SHOWN ON THE PLANS OR MARKED IN THE FIELD

IN ACCORDANCE  WITH THE SPECIFICATIONS SECTION 5-1.

EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARE NOT

REPRESENTATIVE OF ACTUAL LENGTH AND LOCATION OF CONFLICT AREAS. SEE PLAN VIEW.

THE CITY’S PUBLIC UTILITIES DEPARTMENT, 619-527-3945 (619-527-7465 FOR TRANSMISSION MAINS

16" AND LARGER), SHALL BE NOTIFIED BY THE CONTRACTOR 20 WORKING DAYS PRIOR TO BEGINNING 

OF WORK THAT INVOLVES SHUTTING DOWN PIPELINES, HIGHLINING, CUTTING AND PLUGGING OF, MAKING

CONNECTION TO THE EXISTING WATER MAINS.  THE BEGINNING OF THE WORK SHALL BE SCHEDULED 

AT THE PRE-CONSTRUCTION MEETING.  THE CITY IS RESPONSIBLE FOR COST OF THE CITY FORCES 

WORK.  THE ENGINEER WILL COORDINATE ALL INTERACTIONS BETWEEN THE CONTRACTOR AND THE CITY

WATER OPERATIONS DIVISION, THE CITY WATER QUALITY LABORATORY,  AND OTHER CITY ORGANIZATIONS.

IF ANY DUCTILE IRON PIPE IS TO BE INSTALLED THAT THE CORROSION SECTION  BE NOTIFIED AT 

619-247-9290 TO REVIEW CORROSION CONTROL EQUIPMENT.

FH

FS

FIRE HYDRANT

FIRE SERVICE

SDS-101, SDS-110 (TYPE C)

SDS-102, SDS-103, SDS-104, 

SDS-105, SDS-110 (TYPE C), SDS-118

PIPE SUPPORT FOR UNDERCUT

AC WATER MAIN SDW-162

SDW-110, SDW-148, SDW-151, SDW 152

TRUST AND ANCHOR BLOCK FOR 16’AND 20"

SEE SHEET 24

SDW-109, SDW-152, WV-05

SDW-154, SDW-163

FIRE SERVICE CONNECTION 

& ASSEMBLY

1"  WATER SERVICE

UNLESS OTHERWISE SPECIFIED

CONCRETE PROTECTION FOR EXIST

SEWER PIPE

SDS-116

SDW-154

SDW-117, SDW-148, SDW-159

16" AND LARGER BYPASS

WP-03, SEE SPECIFICATIONS

SEWER MANHOLE
M-3, SDS-106, SDS-107, SDS-108, 

SDS-120, SDM-113

1.

2.

  

3.

ALL SIDEWALK REPLACEMENT WEST OF HWY 5 SHALL BE CONSTRUCTED

PER CENTRE CITY DEVELOPMENT CORPORATION STREETSCAPE MANUAL

(CCDC-SSM)  DETAILS INCLUDED IN SPECIFICATIONS, APPENDIX H.

ALL SIDEWALK REMOVAL IN THE CCDC ROW SHALL BE BY SAW-CUT TO THE NEAREST 

COLD/EXPANSION JOINT AND SHALL BE REPLACED PER CCDC-SSM WITH

EXPANSION JOINT AT SAW-CUTS.

FOR CCDC ROW SEE PROJECT SPECIFICATION APPENDIX H.

TEMPORARY BMP CONSTRUCTION SITE STORM WATER PRIORITY:    HIGH ____ MEDIUM ____ LOW__X__

DISCIPLINE CODE

GENERAL

CIVIL

TRAFFIC CONTROL

G

C

T

LIMITS OF WORK

LIMITS

SEWER

WATER

SHEET

NO. CODE

G-1

TITLE

COVER SHEET1

DISCIPLINE

C-27

8,152.02

2,076.80

PIPE LENGTH

(FT)SIZE (IN) MATERIAL

TOTAL SEWER

TOTAL WATER
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C-5

C-6

C-7

C-8

C-9

C-10

C-11

C-12

C-13

C-15

C-16

C-17

12

12

16

12

12

12

16

16

668.42

249.24

STATE ST TO  FRONT ST

J ST TO  4TH AVE

BROADWAY  TO  C ST

4TH AVE TO 7TH AVE

F ST

F ST

WEST B ST TO WEST C ST

BROADWAY  TO  WEST C STINDIA ST

INDIA ST

STATE ST

WEST F ST

WEST MARKET ST

3RD AVE AND K ST

F ST

F ST

F ST

F ST

WEST B ST 12

12

KETTNER BLVD  TO  INDIA ST 

WEST C ST TO WEST B ST

STATE ST TO  1ST ST

4TH AVE

1610TH AVE TO PARK BLVD

9TH AVE TO 10TH AVE

21ST AVE TO 24TH AVE

19

20

21

22

23

24

C-18

C-19

C-20

C-21

C-22

C-23

CURB RAMP LOCATION

CITY FORCES

STREET RESURFACING

WATER POLLUTION CONTROL SITE PLANS

SEWER/WATER ABANDONMENT SHEET

TRAFFIC PLANS

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

500.00

750.15

2

3

4

5

C-1

C-2

C-3

C-4

8

8

8

15

8

PVC

PVC

PVC

PVC

PVC

WEST C ST TO WEST A ST

INDIA ST TO STATE ST

BET 4TH TO 6TH AVE.

BET 4TH TO 6TH AVE.

22ND ST TO 24TH ST

STATE ST

WEST B ST

F ST

F ST

F ST

355.92

846.03

575.80

560.74

408.39

574.00

25

26

C-24

C-25

200.00

281.21

CURB RAMP DETAILS

27 C-26

F ST PVC 326.00

20

16

15 C-14

F ST PVC 273.00

8

16PARK AVE TO 13TH ST

12

7TH AVE  TO  8TH AVE

8TH AVE  TO  10TH AVE

11TH AVE TO BET. 11TH AV & PARK AVE

CURB RAMP NOTES TABLE

T-1

28

WATER MISC DETAILS

SEWER & WATER MISC DETAILS

648.30

551.00

282.00

74.50

521.00

820.00

775.77

THRUST BLOCK & ANCHOR TABLE /

CROSS MAINLINE BYPASS DETAILS
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PROP IE=27.44
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STA. 1+00.00

MH_NO_ 01

EX UNK SD

EX 8" CI WTR
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CAUTION

EX 10" PVC SWR

6" HP GAS

EX TROLLEY

TRACKS

EX 18" VC SW R
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EX TROLLEY

TRACK CURB

N

SCALE 1"=40’

FEET

EX 6’X9’ FLUME

IE=17.46

PROP IE=18.00

C
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T
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T

WEST C ST TO WEST A ST

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS
B11152

SEWER AND WATER GROUP 957

JIM HAGHGOUY

36689-  -D2

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

MH_NO_03

DROP MH_NO_02

STATE ST

EX 12" PVC W TR

EX 10" VC SW R

EX 12" PVC W TR

C

EX 18"

RCP SD

EX 12" CI W TR
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6" HP GAS!  CONTRACTOR TO

VERIFY EXACT LOCATION AND MUST

NOTIFY SDG&E THREE (3) WEEKS IN

ADVANCE PRIOR TO EXCAVATION

SDG&E STANDBY REQUIRED
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X
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CAUTION

ALI MOHAMMADIAN

PROJECT MANAGER

EX 2 - 8" 

PVC CHILLED 

W TR LINE

EX 12" AC WTR MAIN

SEE DETAIL "B" SHEET 25

EX MANHOLE

TO BE ABAND’D

APPROX. 60.80’ LONG

EX 6" VC SW R TO BE

ABAND’D

PROP IE=35.54S
T

A
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719.74" - VC - 6’ - 1971

MH - 4X3 - 2 - 1971

4" LATERAL - 17 - VC - 1971

ELEC EL UNK

ELEC EL UNK

TEL EL UNK

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

PROP

IE=22.0

327.91’

PRINCIPLE SETTING OUT LINE

POINT  CHAINAGE  NORTHING    EASTING     ELEMENT   LENGTH  WCB (0°00’00") 

         (ft)      (ft)        (ft)                 (ft)     (STRAIGHT) 

POB    1+00.00   1841980.99  6279773.04  STRAIGHT  194.86  N 0°25’50.06" E     

PI     6+22.77   1842175.85  6279774.52  STRAIGHT  327.91  N 0°25’51.64" E     

POE    7+48.31   1842503.75  6279776.98         

ESTIMATED PALEONTOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

BEGINNING STATION ENDING STATION APPROXIMATE LF

STA. 2+10.00 STA. 4+20.39 210.39

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

8" PIPE

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING DUE TO

8" SDR26 PIPE

8" SDR26 PIPE @ 2.05% 

EX 20" PVT CHILLED 

W TR LINE

EX TROLLEY

TRACKS

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:
THOMAS BROS.:

HGL:

SIDEWALK:

30004-1-D, 30004-17-D,
30004-19-D, 13949-2-D
24903-12-D, 31874-2-D, AE105-2
24903-24-D, 14748-2-D, 19643-6-D
19643-6-D, 181-5-L

1-225A, 15-274

200-1716D

NONE

SDGCO13P120R1-37 (TEL LEVEL 3)
18576-24-D

F21S, F22S

18922-A3

231

CCDC-SSM

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

10’
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EX M H NO 233 TO REM AIN

SEE M ANHOLE DETAIL "A"

SHEET 25

E
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M
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IN

W W W

W

W
W

W W W

PROP 12" W TR M AIN

INCLUDED IN THIS CONTRACT 

SEE SHEET 8

PROP 8" SWR MAIN

INCLUDED IN THIS CONTRACT 

SEE SHEET 3

LOW OVERHEAD UTILITY LINES.

MTS RIGHT OF WAY

CONTROL OPERATIONS

MTS RIGHT OF WAY

CONTROL OPERATIONS

7+00

194.86’

10’

CURB LINE

72’

STA. 6+22.77

5’ X 3’ PVC LINED

PER SM-07

STA. 2+94.86

5’ X 3’ PVC LINED

PER SM-07

R
E
G
IS

T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

WE
NDY GAMBO

A

No. C53296

EXPIRES

6-30-13

2/13/13

6

300

1
1
4
3

5
4

3 2 1

7

4
0
2

8 9
10

11
12

1
1
4
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7 8 9 10 11 12

6 5 4 3
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3
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2
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W
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P
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R
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3

3

C-2

N/A

C

C

C

C
6

’

C

C
5

’

WCAUTION

CAUTION

CAUTION

CAUTION

MH_NO_ 04

STA. 3+76.17

MH_NO_ 05

M
H

_
N

O
_

0
4

S
T

A
. 
1

+
.0

0
.0

EX 24" RCP SD

S

S

EX 18" PVC SW R

EX 6" CI W TR

EX 6" CI W TR

IE=19.85

EX 12" CI W TR

IE=24.12

EX 6X9 FLUME

EX 18" AC SD

EX 12" PVC W TR

EX 12" CI W TR

TO BE ABAND’D

N

SCALE 1"=40’

FEET

IE=3.81

IE=15.25

6" HP GAS

EL UNK

IE=18.00

EX PAVEMENT

EX PAVEMENT

10

20

30

10

20

30

1+00 2+00 3+00 4+00 5+00 6+00 7+00

STA. 6+51.14

DROP MH_NO_02

M
H

_
N

O
_

0
5

S
T

A
. 
3
+

7
6
.1

7

INDIA ST TO STATE ST 

WEST B STREET WEST B STREET

WEST B STREET

W
E

S
T

 B
 S

T
R

E
E

T

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS
B11152

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

PROP IE=27.44

C

6

1
2

3 4 5

2" HP GAS

EL UNK

EX 6" VC SW R

EX 18" PVC SW R

IN
D

IA
 S

T

E
X

 1
0

"
 P

V
C

 S
W

R

6
" 
H
P
 
G
A
S

6
"
 H

P
 G

A
S

EX 6" VC SWR 

E
X

 6
"
 V

C
 S

W
R

 

WEST B STREET

C
O
L
U

M
B
IA
 
S
T

S
T

A
T
E
 
S
T

S

EX 12" CI WTR

75’

51’

2
"
 H

P
 G

A
S

W
8
0
’

3
8
’ 2

1
’

1
7
’

6
’

2
1
’

1
2
’

4
’

1
2
’

CAUTION

STA. 6+51.14=

DROP MH_NO_02

EX 24" RCP SD

IE=18.92

ALI MOHAMMADIAN

6
"
 H

P
 G

A
S

SS
SSS

S
S

E
X

 6
"
 V

C
 S

W
R

 

PROJECT MANAGER

2" HP GAS 2" HP GAS

S
S

ELEC EL UNK

ELEC EL. UNK

ELEC EL UNK

ELEC EL UNK

ELEC EL UNK

ELEC EL UNK

ELEC EL. UNK

8" 
SDR26 

PIP
E 

@ 
4.1

8%

8" SDR26 PIPE

NONE

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

EX REDUCER
SEE DETAIL "C"

SHEET 25

PRINCIPLE SETTING OUT LINE

POINT   CHAINAGE   NORTHING     EASTING       ELEMENT     LENGTH   WCB (0°00’00") 

          (ft)       (ft)        (ft)                      (ft)      (STRAIGHT) 

POB     1+00.00    1842172.95   6279223.44    STRAIGHT    276.17   N 88°54’53.97" E     

PI      3+76.17    1842178.17   6279499.56    STRAIGHT    274.97   S89°30’58.01" E     

POE     6+51.14    1842175.85   6279774.52         

ESTIMATED PALEONTOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

BEGINNING STATION ENDING STATION APPROXIMATE LF

STA. 1+00

SEE SHEET 2

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

STA. 3+76.17

STA. 3+76.17 STA. 6+51.14

276.17

274.97

1
2

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

22845-2-D, 18576-65-D

25001-3-D, 14748-2-D

181-5-L, 19643-6/7-D, 26114-2-D

1-225A, 1-265

200-1716D

NONE

CS0501BC, SDGCO13P120R1-37(LEVEL3)

19643-2-D, 19643-5-D

F22S

1288-J3, 1289-A3

231

CCDC-SSM

276.2’ 275’

8" SDR26 PIPE

8" SDR26 PIPE @ 1.00%

PROP 8" PVC SWR

INCLUDED IN THIS CONTRACT

SEE SHEET 2

PROP 8" PVC SWR

INCLUDED IN THIS CONTRACT

 SEE SHEET 2

STA. 1+00.00

5’ X 3’ PVC LINED

STA. 2+94.86

5’ X 3’ PVC LINED

PER SM-07

IE=3.49

E
X

 6
"
 V

C
 S

W
R

 

E
X

 1
2
"
 C

I 
W

T
R

W

S

S

G

R
E
G
IS

T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

WE
NDY GAMBO

A

No. C53296

EXPIRES

6-30-13

2/13/13

1
2

1

4
2
1

7
8

1
0

7

W
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P
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C-3

N/A

4

4

CAUTION

CAUTION

2" HP GAS

20

30

40

20

30

40

1+00 2+00 3+00 4+00

EX PAVEMENT

M
H

_
N

O
_

0
9

S
T

A
. 
1

+
.0

0
.0

M
H

_
N

O
_

1
1

S
T

A
. 
4
+

5
6
.4

9

EX. 14" VC SWR

EX. 8" VC SWR

N

SCALE 1"=40’

FEET

F STREET

STA. 1+00.00

MH_NO_ 09

IE=27.60

IE=18.18

IE=26.00

EX. 12" CI WTR

IE=35.28

ELEC

EL UNK

ELEC

EL UNK

ELEC

EL UNK

2" HP GAS

TEL

EL UNK

2" HP GAS

EL UNK

EX. 8" VC SWR

IE=32.10

3" HP GAS

EL UNK

F STREET

5
T

H
 
A

V

6
T

H
 
A

V

F STREET

M
H

_
N

O
_

1
0

S
T

A
. 

1
+

7
4

.5

F
 S

T
R

E
E

T

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS
B11152

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

STA.4+56.49

MH_NO_11

36689-  -D

F STREET

E
X
 
3
0
" 
C
P
 
S
D

3
" 
H
P
 
G
A
S

STA. 1+74.5

MH_NO_ 10

EX. 6" VC SWR

TO BE ABAND’D

ON THIS SHT

EX 30" CP SD

8
0
’

5
1
’

1
2
’

5
’

ALI MOHAMMADIAN

E
X
 
16
" 
A
C
 

W
T
R

EX 36" RCP SD

EX.  6" VC SWR

E
X
. 
 1
0
" 
P
V
C
 
S

W
R

EX.  6" UNK SWR

EX.  12" VC SWR

EX. 6" VC SWR

E
X
 
12
" 
C
I 
W
T
R

W

CAUTION

PROJECT MANAGER

EX. 6" VC SWR

TO BE ABAND’D

EX. 8" VC SWR

EX. SWR MH

TO BE ABAND’D

EX. 14" VC SWR

15" 
SDR26 PIP

E @ 
2.7

9 %

15" SDR26 PIPE

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

6" - VC - 315.52’ - UNKNOWN

14" - VC - 282’ - UNKNOWN

MH - 4X3 - 2 - UNKNOWN

4" LATERAL - 5 - VC - UNKNOWN

6
T

H
 
A

V
6
T

H
 
A

V
6
T

H
 
A

V
E

5TH AVE TO 6TH AVE

EX.  MH SWR

TO BE ABAND’D

SEE DETAIL "E"

SHEET 25

8" SDR26 PIPE

PRINCIPLE SETTING OUT LINE

POINT   CHAINAGE  NORTHING      EASTING       ELEMENT   LENGTH   WCB (0°00’00") 

          (ft)      (ft)          (ft)                   (ft)      (STRAIGHT) 

POB    1+00.00    1840648.16    6281626.69   STRAIGHT   74.49    S 90°00’00.00" E     

PI     1+74.49    1840648.16    6281701.18   STRAIGHT   282.00   S 89°51’04.26" E     

POE    4+56.49    1840647.43    6281983.18           

EX MH TO REMAIN

SEE DETAIL "D"

SHEET 25

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

8
" S

D
R
2
6
 
P
IP

E

@
 
12
.7
7

%

74.5’ 282’

EX 16" CI WTR EX 16" CI WTR

ESTIMATED PALEONTOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

BEGINNING STATION ENDING STATION APPROXIMATE LF

STA. 1+00 STA. 1+74.50 74.50

EX 14" VC SWR

29045-12/14-D, 9443-D, 18322-4-D

20227-9-D, 8783-3-B, 8783-47-B

2345-D

21735-9-D, 20227-9-D

2345-D, 8783-47-B, 57 (50’ SCALE)

1-114, 1-162

NONE

CS0303AD, CS0303BC, CS0303BD

21375-9-D

G22S

1289-C3

231

CCDC-SSM

EX 14" 
VC SWR 

5+00

PROP 16" PIPE W TR

INCLUDED IN THIS CONTRACT

SEE SHEET 13

IE=18.34

IE=18.00

R
E
G
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T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

WE
NDY GAMBO

A

No. C53296

EXPIRES

6-30-13

2/13/13
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4
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4
2
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G
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4
0
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E
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E
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P
V
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W
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E
X
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P
V
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W
T
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3
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G
A
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3
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H
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G
A
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2" HP GAS

3
"
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P
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A
S

E
X
 
8
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V
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S

W
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3
"
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P
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A
S

F STREET

1
2

3 4

15" SDR26 PIPE

5
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F STREET

C

C
9
’

C

C
2

6
’

C-4

N/A

5

5

CAUTION

CAUTION

1
1

.7
’

F
 S

T
R

E
E

T

F STREET

N

SCALE 1"=40’

FEET

IE=135.97

IE=151.39

IE=155.86

EX 
8"
 V

C 
SW

R

EX 8" VC SW R

140

150 150

160

1+00 2+00 3+00 4+00 5+00 6+00

EX PAVEMENT

EX PAVEMENT

2
3
R

D
 
S
T

22ND ST TO 24TH ST

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS
B11152

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

CAUTION

EX 16" CIW TR

5
2
’

1
2
’

1
2
’

ALI MOHAMMADIAN

EX 8" PVC WTR

IE=141.76

PROJECT MANAGER

E
X
 
12
"
 
A

C
 

W
T

R

EX 16" CI W TR

8" - VC - 471’ - 1958

MH - 4X3 - 3 - 1958

ELEC EL UNK

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

EX 8" PVC WTR

IE=155.40

PRINCIPLE SETTING OUT LINE

POINT   CHAINAGE  NORTHING      EASTING     ELEMENT    LENGTH   WCB (0°00’00") 

          (ft)      (ft)          (ft)                  (ft)      (STRAIGHT) 

POB     1+00.00   1840637.00   6286679.98   STRAIGHT   265.48   S 89°56’42.12" E       

PI      3+65.48   1840636.75   6286945.46   STRAIGHT   205.53   N 89°57’12.28" E           

POE     5+71.00   1840636.92   6287150.98           
265.5’ 205.5’

E
X

 M
H

_
N

O
_
1
0
9

S
T

A
. 
1

+
.0

0
.0

E
X

 M
H

_
N

O
_

1
3

5

S
T

A
. 

3
+

6
5
.5

EX MH_NO_138

STA. 5+71.0

EX M H NO 109

TO REM AIN

EX M H NO 135

TO REM AIN

EX M H NO 138

TO REM AIN

29045-12/14-D, 9443-D, 18322-4-D

20227-9-D, 8783-3-B, 8783-47-B

29045-28-D

NONE

5-155

NONE

NONE

NONE

NONE

H22S

1289-C3

231

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

ELEC EL UNK

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING DUE TO

LOW OVERHEAD UTILITY LINES.

PROP 16" PIPE W TR

INCLUDED IN THIS CONTRACT

SEE SHEET 18

8"
 P
IP

E 
@ 

5.
83%

8" P
IPE @ 2.17%

2
2
N

D
 
S
T
 
B
R
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G
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R
E
G
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T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

WE
NDY GAMBO

A

No. C53296

EXPIRES

6-30-13

2/13/13

2
2
N
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S
T
 
B
R
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G
E

E
X
 
6
"
 
U

N
K
 
S

W
R
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2
2
2
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2
2
4
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2
3

1
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2
3
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2
3
3
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W W W W
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2
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S
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3
R
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S
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E
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V
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E
X
 
8
"
 
P

V
C
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EX 8" VC SW R

E
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E
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8
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P

V
C
 
S

W
R

E
X
 
8
"
 
P

V
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W
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E
X
 
8
"
 
A

C
 

W
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F STREET

1 2 3 4 5
2" HP GAS 2" HP GAS

2
"
 
H
P
 

G
A
S

EX 16" CI W TR

CLCLCL

CT

CT

CLCLCL

CT

CT
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INDIA STREET

10

20

30

10

20

30

1+00 2+00 3+00 4+00 5+00 6+00 7+00

EX PAVEMENT EX PAVEMENT

EX 6" CI W TR

2" HP GAS

EL UNK

6" HP GAS

EL UNK

EX 12" PVC SWR

IE=3.11

EX 30" RCP SD

IE=12.39

CAUTION
1

EX TROLLEY

TRACKS

N

SCALE 1"=40’

FEET

EX 18"

PVC SWR

EX 36" STEAM LINE

EX 36" STEAM LINE

EL UNK

2
" 
P
E
H
P
 
G
A
S
 
4
" 
C
O

N
D

INDIA STREET

N/A

6

6

BROADWAY TO WEST C ST

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

C-5

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

CAUTION

CAUTION

EX 24" CHILLED WTR

EL UNK

CAUTION

2
" 
P
E
H
P
 
G
A
S

2

CAUTION

3

5

6

10

79

C A U T I   O N

6" HP GAS!  CONTRACTOR TO

VERIFY EXACT LOCATION AND MUST

NOTIFY SDG&E THREE (3) WEEKS IN

ADVANCE PRIOR TO EXCAVATION

SDG&E STANDBY REQUIRED

E
X

 1
6
"
 A

C
 W

T
R

E
X

 1
6
"
 A

C
 W

T
R

EX 24" 

CHILLED WTR

7
5
’

5
1
’

2
2
’

1
2
’

4
’

4
’

5
’

1
0

’

ALI MOHAMMADIAN
AM/SS

PROJECT MANAGER

28

4

8

CATV EL UNK

CATV EL UNK

TEL EL UNKCATV EL UNK

CATV EL UNK

TEL EL UNK

TEL EL UNK

ELEC EL UNK

CATV EL UNK

1

2 3 4

5677

C

EX 12" AC WTR

EX 24" CHILLED WTR

IN
D

IA
 S

T
R

E
E

T

SEE DETAIL "F"

SHEET 25

STA 1+00.00   

CUT AND PLUG:

EX 16" AC WTR 20’ LT, 20’ RT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

BY CITY FORCES 

AHD OF CONTRACTOR

1

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL: 

SIDEWALK:

CC C

C
C

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

6" - CI - 291’ - 1987

FH (3-PORT) - 2

4" FS- UNK MATERIAL - 2 - 1987

4" FS- PVC - 1 - 1987

1" SERVICE - 5 - UNK MATERIAL - 1987

2" SERVICE - 1 - PVC - 1987

4" SERVICE - 1 - CI - 1987

4"

6" 2"2"

12" PIPE

12" PIPE

12" PIPE
12" PIPE

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

APPROXIMATE LF

377.32

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

STA. 1+00 STA. 4+77.32

BEGIN STATION END STATION

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) 

PRIOR TO CONSTRUCTION AND SHALL BE CONSISTENT WITH 

THE PROJECT’S MITIGATION AND MONITORING PROGRAM (MMRP).

CONTRACTOR’S NOTE:

SEE "DETAIL G" SHEET 25 FOR TYPICAL

PROPOSED WATER SERVICE LOCATION

WHEN EX SEWER LATERALS & WATER

SERVICES ARE IN COMMON TRENCH OR

CONFLICT.

CAUTION

S
T

A
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+
5
1
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1
2
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5
^
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S
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A
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+
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5
^
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A
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+
7
7
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1
2
"
-
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0
^
E
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O
W

S
T

A
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+
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6
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6

1
2
"
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0
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S
T

A
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+
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8
.4

2

C
U

T
 A

N
D

 P
L

U
G

B
Y

 C
I
T

Y
 F

O
R

C
E

S

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+00.00

1  - 16" X 12" TEE (F)

2 - 16" BV (F, MJ)  LT, RT

1 - 12" GV (F, MJ) AHD

1 - 16" PIPE 10’  MIN 

  STUB OUT LT

1 - 16" PIPE 10’  MIN 

  STUB OUT RT

1

S
T

A
 1

+
0

0
.0

0

1
2
"
 X

 1
6
"
 T

E
E

,

C
U

T
 A

N
D

 P
L

U
G

B
Y

 C
I
T

Y
 F

O
R

C
E

S
,

C
O

N
T

R
A

C
T

O
R

B
E

G
IN

 W
O

R
K

.

3
’

S
T

A
 7

+
4
8
.4

2

C
O

N
T

R
A

C
T

O
R

E
N

D
 W

O
R

K

HIGHLINING NOTE:

CONTRACTOR TO HIGHLINE INDIA ST FROM

STA. 3+13.51 TO STA. 7+68.42, CONTRACTOR

TO FURNISH HIGHLINE M ATERIALS AND

TRANSFER SERVICES. ( TO INCLUDE SERVICES

ON BOTH SIDES OF INDIA STREET).

E
X
 
2
4
" 
R
C
P
 
S
D
 

EX 16" PVC WTR

IE 14.5

P
R

O
P

O
S

E
D

 I
E

 1
4
.6

7

P
R

O
P

O
S

E
D

 I
E

 1
4
.9

2

P
R

O
P

O
S

E
D

 I
E

 1
6
.4

1

P
R

O
P

O
S

E
D

 I
E

 1
5
.5

3

P
R

O
P

O
S

E
D

 I
E

 1
3
.8

6

PROP 12" WTR

ELEV 15.67 T.P.

18217-8-D, 24283-3-D

24035-4-D, 24035-7-D, 31874-2,

24283-D

22930-3-D, 22930-4-D

24283-3-D

1-217

NONE

NONE

SDGCO13P123R1-40 (LEVEL 3)

NONE

F22S

1288-J3

231

CCDC-SSM

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING DUE TO

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

10’

W W W W

2"

W

A
B

A
N

D
’D

ABAND’D WTR

SERVICES

PRINCIPLE SETTING OUT LINE

POINT CHAINAGE NORTHING    EASTING     ELEMENT   LENGTH   WCB (0°00’00")

        (ft)     (ft)        (ft)                 (ft)      (STRAIGHT) 

POB   1+00.00  1841417.33  6279194.56  STRAIGHT  51.90   N 0°36’06.93" E              

PI    1+51.90  1841469.23  6279195.11  STRAIGHT  20.10   N 45°36’06.93" E             

PI    1+72.00  1841483.29  6279209.47  STRAIGHT  141.51  N 0°31’11.73" E         

PI    3+13.51  1841624.80  6279210.75  STRAIGHT  143.45   N 0°31’11.73" E        

PI    4+77.33  1841768.09  6279232.42  STRAIGHT  13.66   S 0°33’27.30" W     

PI    4+90.98  1841754.43  6279232.29  STRAIGHT  88.00   S 0°06’29.02" W     

PI    5+78.99  1841666.43  6279232.12  STRAIGHT  166.10  S 0°06’29.02" W     

PI    7+45.08  1841500.33  6279231.81  STRAIGHT  23.33   S 0°30’03.23" W     

POE   7+68.42  1841477.00  6279231.60           

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+56.96

6

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+77.33

3

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+72.00

2

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+51.90

9

BY CONTRACTOR

FURNISH AND INSTALL

STA 7+45.08

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

10

BY CITY FORCES 

AHD OF CONTRACTOR

STA 7+68.42

CUT AND PLUG:

EX 12" AC WTR RECONNECT

AFTER NEW MAIN HAS BEEN

ACCEPTED.

EX 12" AC W TR

8+00

LOW OVERHEAD UTILITY LINES.

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+13.51

1 - 12" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

& ASSY

8

BY CONTRACTOR

FURNISH AND INSTALL

STA 5+78.99

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION 

& ASSY 

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

M TS RIGHT OF W AY

CONTROL OPERATIONS

CURB LINE

7

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+90.98

1 - 12" X 6" TEE (F, F, MJ)

1 - 6" FH ASSY AND MARKER

1-12" GV (F, MJ) AHD

10’

45’
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E
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N
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7

C-6

7

INDIA STREET

N/A

WEST B ST TO WEST C ST

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

INDIA STREET

20

30

10

1+00 2+00 3+00 4+00 5+00 6+00 7+00 8+00

20

30

EX PAVEMENT

EX PAVEMENT

2" HP GAS

EL UNK

EX 6" CI W TR

REFERENCE:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

RETIREMENTS:

EX 12" AC W TR

1

9

4

5

6

2

C

CAUTION

EX 18" PVC SWR

IE=3.10

EX 18" PVC SWR

IE=7.90

6" HP GAS

EL UNK

EX 24"  CHILLED W TR

CAUTION

CAUTION

CAUTION

C A U T I   O N

6" HP GAS!  CONTRACTOR TO

VERIFY EXACT LOCATION AND MUST

NOTIFY SDG&E THREE (3) WEEKS IN

ADVANCE PRIOR TO EXCAVATION

SDG&E STANDBY REQUIRED

N

SCALE 1"=40’

FEET

7
5
’

5
1
’

1
5
’

6
’

6
’

1
1
’

1
5
’

ALI MOHAMMADIAN

2
" 
H
P
 
G
A
S

EX 24" CHILLED WTR

EX TROLLEY TRACKS

PROJECT MANAGER

ELEC EL UNK

ELEC EL UNK

CATV EL UNK

ELEC EL UNK ELEC EL UNK

INDIA ST
EX 10" PVC SW R

6" HP GAS

3

S
T

A
 4

+
6

3
.7

4

1
2

"
-9

0
^
E

L
B

O
W

2" HP GAS

EL UNK
CATV EL UNK

E
X

 1
8

"
 P

V
C

 S
W

R

S
T

A
 4

+
8
9
.7

5

1
2

"
-9

0
^
E

L
B

O
W

WATER:

WATER CHILLED:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

25001-3-D, 22845-2-D, 24569-5-D

24035-7-D

25001-3-D

181-5-L, 30970-5-D

1-265

200-1716D

CATV:

SDGCO13P122R1-39 (LEVEL 3)

IMPROV

F22S

1288-J3

231

CCDC-SSM

6" 4"

2"

6" - CI - 364’ - 1987

FH (3-PORT) - 2 

6" FS - CI - 1 - 1987

1" SERVICE - 1 - UNK MATERIAL - 1987

2" SERVICE - 1 - UNK MATERIAL - 1987

4" SERVICE - 1 - UNK MATERIAL - 1987

12" PIPE

12" PIPE

12" PIPE

12" PIPE

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

BEGINNING STATION

STA. 4+22.99

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

STA. 8+37.73

ENDING STATION APPROXIMATE LF

414.74

S
T

A
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+
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C
U

T
 A

N
D
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U
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R

B
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G
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S
T
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+
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3

1
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 9

0
^
E

L
B

O
W

CONTRACTOR’S NOTE:

SEE "DETAIL G" SHEET 25 FOR TYPICAL

PROPOSED WATER SERVICE LOCATION

WHEN EX SEWER LATERALS & WATER

SERVICES ARE IN COMMON TRENCH OR

CONFLICT.

1

BY CITY FORCES 

AHD OF CONTRACTOR

STA 1+00

CUT AND PLUG:

EX 12" AC WTR,

REMOVE EX REDUCER,

RECONNECT AFTER

NEW MAIN HAS BEEN

ACCEPTED.

EX 6" CI WTR

HIGHLINING NOTE:

CONTRACTOR TO HIGHLINE INDIA ST FROM

STA. 1+00 TO STA.7+22.10, CONTRACTOR

TO FURNISH HIGHLINE M ATERIALS AND

TRANSFER SERVICES. ( TO INCLUDE SERVICES

ON BOTH SIDES OF INDIA STREET).

P
R

O
P

O
S

E
D

 I
E

 1
7
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P
R
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P
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E
D
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E

 1
6
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R
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E
D
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E

 1
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5

P
R

O
P
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E
D
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E

 1
9
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0

1 2 3 4

5678

1 2 3 4

5678

W
E
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T
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T
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E
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T

 B
 S

T

EX 8’ X 6’ FLUME
P

R
O

P
O

S
E

D

 I
E

 2
0
.3

0

EX 12" AC W TR

EX 8’ X 6’  FLUME

FIELD VERIFY

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

10’ 10’

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

2"

7
8

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+63.74

6

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+89.75

9

BY CONTRACTOR

FURNISH AND INSTALL

STA 8+37.73

PRINCIPLE SETTING OUT LINE

POINT  CHAINAGE   NORTHING     EASTING    ELEMENT    LENGTH   WCB (0°00’00")

         (ft)      (ft)         (ft)                  (ft)      (STRAIGHT) 

POB   1+00.00    1842198.91   6279235.44 STRAIGHT    60.44    S 0°32’04.06" W       

PI    1+60.44    1842138.46   6279234.88 STRAIGHT    193.56   S 0°32’29.89" W     

PI    3+54.01    1841944.91   6279233.05 STRAIGHT    99.73    S 0°28’08.30" W     

PI    4+53.74    1841845.18   6279232.23 STRAIGHT    10.00    S 0°13’12.23" W     

PI    4+63.74    1841835.18   6279232.19 STRAIGHT    26.01    N 89°36’06.83" W     

PI    4+89.75    1841835.36   6279206.19 STRAIGHT    59.37    N 0°28’22.18" E     

PI    5+49.12    1841894.73   6279206.68 STRAIGHT    172.98   N 0°31’32.40" E     

PI    7+22.10    1842067.71   6279208.26 STRAIGHT    115.63   N 0°31’32.40" E     

POE   8+37.73    1842183.34   6279209.32         

P
R

O
P

O
S

E
D

 I
E

 1
6
.7

5

P
R

O
P

O
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E
D
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E

 1
7
.0

9

9+00

IN
D

IA
 S

T
R

E
E

T
 

PROP 12"  WTR MAIN

INCLUDED IN THIS CONTRACT

SEE SHEET 8

2

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+60.44

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

SEE FH NOTE, THIS SHEET

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+53.74

1 - 12" X 6" TEE (F, F, MJ)

1 - 6" FH ASSY AND MARKER

1- 12" GV (F, MJ) BK

SEE FH NOTE, THIS SHEET

FIRE HYDRANT NOTE:

EXISTING STAINLESS STEEL FIRE HYDRANTS

TO BE SAVED AND REUSED FOR THE FIRE 

HYDRANTS LOCATED AT 

STA 1+60.44  AND STA 4+53.74

12" CL305 PIPE

3

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+54.01

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY

7

BY CONTRACTOR

FURNISH AND INSTALL

STA 5+49.12

1 - 12" X 2" TEE (MJ, MJ, F)

1 - 2" FS CONNECTION

& ASSY

8

BY CONTRACTOR

FURNISH AND INSTALL

STA 7+22.10

1 - 12" X 2" TEE (MJ, MJ, F)

1 - 2" FS CONNECTION 

& ASSY

200’ - 12" CL305 PIPE

1

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+10

1 - 12"  GV (MJ, MJ) 
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CONTROL OPERATIONS

45’

CURB LINE

R
E
G
IS

T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

WE
NDY GAMBO

A

No. C53296

EXPIRES

6-30-13

2/13/13

INDIA STREET

7

SAN DIEGO METROPOLITAN TRANSIT DEVELOPMENT BOARD

5
0
8

8107

F

E
X
 
18
"
 
V

C
 
S

W
R

6" HP GAS
EX 18" PVC SW R

EX 12" AC WTR

6" HP GAS

EX 6" CI W TR

W
E
S
T
 
B
 
S
T
R
E
E
T

W
E

S
T

 B
 S

T
R

E
E

T

W
E
S
T
 
C
 
S
T

W
E
S
T
 
C
 
S
T

F

WF

S S S S S

S S S S

E
X

 6
"
 U

N
K

 S
W

R
 

EX 10" PVC SWR

S I II I

C

S

G

S

G
G
G
G

GG

P
T

G

P
T

G

E

F
L X

E

F
L X

S

E

F
L X

X

E

T
R

E

X

I I

W

T
R

I I EET
R

E

T
R

C

T
R

SE

B
L

D

G

T
R

T
R

E

S

E

E

EW

B
L

D

W

T
R

G
G

W

T
R

G
G

B
L

D

G

E

G

P
T

G

W

W

P
T

G

E

ET
R

T
R

B
L

D

T
R

E

B
L

D

E

C LC L C L

GGG

GGG

March 18, 2013  
Sewer and Water Group Job 957 

ADDENDUM "A" Page 10 of 31



8

C-7

8

N/A

SUBMITTED BY:

SEWER AND WATER GROUP 957

STATE STREET

C

C

C

C

C

C

1

5

CAUTION

CAUTION

CAUTION

CAUTION

EX PAVEMENT

1+00 2+00

40

30 30

40

3+00 4+00

30

10

20

1+00 2+00 3+00 4+00

20

30

EX PAVEMENT

EX PAVEMENT

7

N

SCALE 1"=40’

FEET

WEST B STREET /   STATE STREET

WEST B STREET

REFERENCE:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

EX 2-8" PVC

CHILLED W TR

CAUTION

C A U T I   O N

6" HP GAS!  CONTRACTOR TO

VERIFY EXACT LOCATION AND MUST

NOTIFY SDG&E THREE (3) WEEKS IN

ADVANCE PRIOR TO EXCAVATION

SDG&E STANDBY REQUIRED

2

C

EX. 12" PVC WTR

EX TROLLEY

TRACKS

EX 20" PVC CHILLED

WTR LINE

EX 18" VC SWR

STA 1+00.00   

CUT AND PLUG:

EX 16" AC WTR 20’ LT, 20’ RT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

BY CITY FORCES 

AHD OF CONTRACTOR

1

7
5
’

5
1
’

8
0
’

5
2
’

ALI MOHAMMADIAN

EX 6" CI WTR MAIN

EX 12" PVC SW R

EX 6" VC SW R

EX 12" PVC SW R

E
X
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"
 P

V
C

 S
W

R

PROJECT MANAGER

CATV EL UNK

ELEC EL. UNK

ELEC EL UNK

ELEC EL UNK

TEL EL UNK

8

EX 12" AC WTR MAIN

EX SD PIPE

UNK EL

7
’

1
8
’

EX 18" RCP SD

8
’

K
E
T
T

N
E
R
 
B
L
V

D
.

KETTNER BLVD TO INDIA ST/
WEST C ST TO WEST B ST

PLAN A

PLAN B

C

WATER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

EX FH TO BE

REMOVED

EX. 12" CI WTR TO BE ABAND’D

6"

C

C

EX SD PIPE

UNK SIZE

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

BEGINNING STATION

STA. 1+00

STA. 1+00

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

ENDING STATION APPROXIMATE LF

STA. 3+49.20

STA. 4+45.85

249.20

345.85

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

12" PIPE

12"
 PI

PE

3

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+04.46

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+08.85

CONTRACTOR’S NOTE:

EX. 12" CI WTR MAIN SHALL BE

ABAND’D AFTER NEW MAIN IS

IN SERVICE AND ALL SERVICES

HAVE BEEN TRANSFERED.
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CONTRACTOR’S NOTE:

SEE "DETAIL G" SHEET 25 FOR TYPICAL

PROPOSED WATER SERVICE LOCATION

WHEN EX SEWER LATERALS & WATER

SERVICES ARE IN COMMON TRENCH OR

CONFLICT.

SEE SHEET 7 

NOTE #9

STA 8+37.73

1

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+00.00

1  - 16" X 12" TEE (F)

2- 16" BV (F, MJ)  LT, RT

1 - 12" GV (F, MJ) AHD

2 - 16" PIPE 10’ MIN 

STUB OUT LT, RT

7

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+35.85

1- 12" PIPE 10’ MIN 
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BY CITY FORCES 

AFTER CONTRACTOR

STA 4+52.66

AFTER NEW MAIN HAS

BEEN ACCEPTED

CUT IN:

CONNECT TO 12" PIPE.
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SCALE 1"=40’

FEET

EX 8’ X 6’ FLUME

RETIREMENTS:

12" - CI - 339.25’ - 1911

FH (3-PORT) - 2

1" SERVICE - 4 - UNK MATERIAL - 1911

1" SERVICE - 1 - PVC - 1911

2" SERVICE - 3 - UNK MATERIAL - 1911

12" SERVICE - 1 - CI - 1911
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31 2 31 2 31 2

PRINCIPLE SETTING OUT LINE FOR PLAN A

POINT CHAINAGE  NORTHING     EASTING     ELEMENT    LENGTH    WCB (0°00’00")   

        (ft)      (ft)        (ft)                   (ft)       (STRAIGHT)

POB   1+00.00  1842185.04   6278960.13  STRAIGHT    249.20   S 89°36’33.39" E     

POE   3+49.20  1842183.34   6279209.32           

1
0
’9

’

EX 16’ x 9’

FLUME

EX 8’ X 6’ FLUME

FIELD VERIFY

EX 8’ X 6’ FLUME

FIELD VERIFY

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING DUE TO

14835-3-D, 22845-2-D, 24902-9-D,

18576-65-D, 30004-19-D,

24 (50’ SCALE)

24903-12-D, 31874-2-D

14534-4-D, 25001-3-D, 24903-24-D,

14748-2-D

181-7-L, 19643-6-D

1-265, 1-225A

200-1716D

NONE

SDGCO13P120R1-37(LEVEL3), CS0501CB

NONE

F22S

1288-J3, 1289-A3

231

CCDC-SSM

2

BY CITY FORCES 

AHD OF CONTRACTOR

STA 1+00

CUT-IN TEE

1 - 12" X 12" TEE (F)

3- 12" GV (F, MJ) LT, RT, AHD,

CLOSE VALVE AHD, 

OPEN VALVE LT, RT

AFTER NEW MAIN HAS BEEN

ACCEPTED CONNECT TO NEW

12" VALVE AHD AND OPEN VALVE

PLUG 12" VALVE LT

EX 54" RCP SWR

IE -7.42

EX 54" PVC SW R

IE -7.42

10’ 10’

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

CAUTION

ELEC EL. UNK

WW W W

W

W

6

  PRINCIPLE SETTING OUT LINE FOR PLAN B

POINT CHAINAGE  NORTHING    EASTING   ELEMENT   LENGTH   WCB (0°00’00")

        (ft)      (ft)        (ft)               (ft)      (STRAIGHT) 

POB   1+00.00  1841818.82  6279782.00 STRAIGH   7.50    S 89°29’03.21" E     

PI    1+07.50  1841818.75  6279789.50 STRAIGH   24.69   N 1°11’28.51" E     

PI    1+32.19  1841843.44  6279790.01 STRAIGHT  219.09  N 0°26’37.51" E     

PI    3+51.28  1842062.52  6279791.71 STRAIGHT  84.57   N 0°30’56.79" E     

PI    4+35.85  1842147.09  6279792.47 STRAIGHT  16.80   N 44°36’24.44" W     

POE   4+52.66  1842159.05  6279780.67         

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+32.19

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER
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SEE DETAIL "O"

SHEET 26

SEE CALL OUTS 3 & 4

THIS SHEET

EX TROLLEY TRACKS

EX 12" PVC WTR
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PROP 12" PVC WTR

MAIN INCLUDED IN

THIS CONTRACT SEE

SHEET 7

A
B

A
N

D
’D

4
’

PROP 8" PIPE SW R

INCLUDED IN THIS CONTRACT

SEE SHEET 2

EX UNKNOW N UTILITY

TO BE VERIFIED BY THE CONTRACTOR

FOR RELOCATION

LOW OVERHEAD UTILITY LINES.

12" CL305 PIPE

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+51.28

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION 

& ASSY 

 

6

353’ - 12" CL305 PIPE

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

MTS RIGHT OF WAY

CONTROL OPERATIONS

M TS RIGHT OF W AY

CONTROL OPERATIONS
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CAUTION

CAUTION

CAUTION

EX 24" RCP SD

EL=14.53

EX 12" PVC

EL=11.85
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IPE

16" PIPE

12" HP GAS

EL UNK
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SCALE

1"=40’  HORIZ.

1"=4’  VERT.
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SCALE 1"=40’

FEET

REFERENCE:

RETIREMENTS:

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

C A U T I   O N

12" HP GAS!  CONTRACTOR TO

VERIFY EXACT LOCATION AND MUST

NOTIFY SDG&E THREE (3) WEEKS IN

ADVANCE PRIOR TO EXCAVATION

SDG&E STANDBY REQUIRED

CAUTION

4

2

CAUTION

12" HP GAS

EL UNK

EX 18" RCP SD

EL UNK

EX 18" PVC SD 

EX 18" RCP SD
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ALI MOHAMMADIAN

PROJECT MANAGER
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WATER

WBS

SEWER

WBS

TEL EL UNK

TEL EL UNK

ELEC EL UNK

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+89.67

4

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.
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ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

ENDING STATION APPROXIMATE LF

STA. 3+69.67

STA. 3+89.67 STA. 9+46.03

269.67

556.36

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)
NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION. WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:
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BY CONTRACTOR

FURNISH AND INSTALL

STA 4+12.67

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

CONTRACTOR’S NOTE:

EX. 16" CI WTR MAIN SHALL BE

ABAND’D AFTER NEW MAIN IS

IN SERVICE AND ALL SERVICES

HAVE BEEN TRANSFERED.
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FURNISH AND INSTALL

STA 9+46.03

1  - 16" X 16" TEE (F)

3- 16" BV (F, MJ)  BK, LT, RT

2 -16" PIPE 10’ MIN 

STUB OUT LT, RT
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EX 12" PVC WTR
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INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

10

P
R

O
P

O
S

E
D

 I
E

 1
8
.0

0

P
R

O
P

O
S

E
D

 I
E

 1
8
.8

1

P
R

O
P

O
S

E
D

 I
E

 1
9
.1

9

P
R

O
P

O
S

E
D

 I
E

 1
9
.4

4

P
R

O
P

O
S

E
D

 I
E

 2
0
.5

1

P
R

O
P

O
S

E
D

 I
E

 1
3
.0

6

PROP 16" WTR

ELEV 14.38 T.P.

E
X
 
12
"
 
P

V
C
 

W
T

R

21623-3-D, 31303-13-D, 24903-11-D

20316-D, 24903-23-D

20689-5-D, 21623-3-D, 21493-2-D

1-167, 1-165, 1-75, 1-119, 1-131

200-1716B

NONE

CS0503BC, CS0503BD, CS0303AC

NONE

F22S

1289-A3

231

CCDC-SSM

1S
T
 

A
V
E13

14

TEL EL UNK

6"

4"

A
B

A
N

D
’D

A
B

A
N

D
’D

W W

EX 16" CI W TR

TO BE ABAND’D

EX 12" PVC

PRIVATE SD

5

6

SEE DETAIL "P"

SHEET 26

P
R

O
P

O
S

E
D

 I
E

 2
1
.3

9

P
R

O
P

O
S

E
D

 I
E

 2
1
.6

3

P
R

O
P

O
S

E
D

 I
E

 2
1
.5

8

3
4
’

10+00

A
B

A
N

D
’D

A
B

A
N

D
’D

W W

PRINCIPLE SETTING OUT LINE
POINT CHAINAGE  NORTHING    EASTING    ELEMENT   LENGTH   WCB (0°00’00")
       (ft)       (ft)        (ft)                (ft)      (STRAIGHT) 
POB   1+00.00  1840647.94  6279771.78  STRAIGHT  260.07   S 89°28’50.36" E           
PI    3+60.07  1840645.59  6280031.84  STRAIGHT  9.60     S 44°28’50.36" E          
PI    3+69.67  1840638.74  6280038.56  STRAIGHT  5.00     S 89°28’50.36" E           
PI    3+74.67  1840638.70  6280043.56  STRAIGHT  10.00    S 89°28’50.36" E       
PI    3+84.67  1840638.60  6280053.56  STRAIGHT  5.00     S 89°28’50.36" E           
PI    3+89.67  1840638.56  6280058.56  STRAIGHT  9.60     N 45°31’09.64" E            
PI    3+99.26  1840645.28  6280065.41  STRAIGHT  13.41    S 89°28’50.36" E        
PI    4+03.75  1840645.24  6280069.89  STRAIGHT  1.88     S 89°28’50.36" E     
PI    4+05.63  1840645.22  6280071.78  STRAIGHT  7.04     S 89°28’50.36" E     
PI    4+12.67  1840645.16  6280078.81  STRAIGHT  36.38    S 89°28’50.36" E        
PI    4+49.79  1840644.83  6280115.19  STRAIGHT  109.10   S 89°28’50.36" E        
PI    5+58.15  1840643.84  6280224.29  STRAIGHT  39.02    N 67°36’31.48" E        
PI    5+97.17  1840658.71  6280260.36  STRAIGHT  65.68    N 89°58’56.04" E          
PI    6+62.85  1840658.73  6280326.05  STRAIGHT  283.17   S 89°53’26.52" E        
POE   9+46.03  1840658.19  6280609.22     
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BY CONTRACTOR

FURNISH AND INSTALL

STA 4+03.75

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY

6

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+05.63

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY
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BY CONTRACTOR

FURNISH AND INSTALL

STA 4+49.79

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY
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BY CITY FORCES 

AHD OF CONTRACTOR

STA 9+46.03

CUT AND PLUG:

EX 16" AC WTR 10’ LT, 20’ RT

CLOSE 16" BV BK

AFTER NEW MAIN HAS BEEN ACCEPTED.

CONNECT TO EX 16" VALVE BK 

AND OPEN
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STA 1+00.00

CUT IN:

1- 16" X 16" TEE (F) AND BYPASS

3- 16" BV (F, MJ) RT, LT, AHD

2- 16" X 12" REDUCER 3’ LT, RT

CLOSE NEW 16" BV AHD

OPEN 16" BV LT, RT 

AFTER NEW MAIN HAS BEEN

ACCEPTED CONNECT 16" PVC

TO 16" BV AHD AND OPEN

16" BV AHD.

BY CITY FORCES 

AHD OF CONTRACTOR

1

BYPASS BY 

CITY FORCES BYPASS BY

CITY FORCES

BY CITY FORCES 

AHD OF CONTRACTOR

STA 6+62.85

CUT IN:

1- 16" X 12" CROSS (F) AND BYPASS

2- 16" BV (F, MJ) AHD, BK

2- 12" GV (F, MJ) LT, RT

1 - 12" PVC  20’ MIN STUB OUT RT

CONNECT TO EX 12" MAIN, CLOSE

16" BV AHD, BK AFTER NEW MAIN

HAS BEEN ACCEPTED CONNECT TO

NEW 16" BV BK, AHD AND OPEN VALVES
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BY CITY FORCES 

AFTER CONTRACTOR

STA 9+46.03 @ 10’ RT

CLOSE 16" BV LT

CUT AND PLUG EX 16" CI BK

REMOVE EX TEES AND VALVES 

CONNECT STUBOUT TO 

EX 16" AC WTR RT

OPEN 16"BV LT

COORDINATE WITH CONTRACTOR

TO FILL AND ABANDON 

EX 16" CI WTR BK

PERMANENTLY PLUG 

EX 16" CI WTR BK

15

16" - CI - 819.73’ - 1954

FH (3-PORT) - 1

4" FS - CI - 1 -

6" FS - AC - 2 

1" SERVICE - 2 - UNK MATERIAL - 1954

2" SERVICE - 3 - UNK MATERIAL - 1954

6" SERVICE - 3 - UNK MATERIAL - 1954

STA 1+00.00 @ 10’ RT

CLOSE NEW 16" BV 10’ LT

CUT AND PLUG EX 12" PVC RT

AND 16" CI WTR AHD

REMOVE EX TEE AND VALVES 

CONNECT TO 12" REDUCER LT

COORDINATE WITH CONTRACTOR

TO FILL AND ABANDON THE PIPE.

PERMANENTLY PLUG EX 16" CI

WTR AHD.  OPEN NEW VALVE LT.

BY CITY FORCES 

AFTER CONTRACTOR

13

BY CITY FORCES 

AFTER CONTRACTOR

STA 6+62.85 @ 10’ RT

CLOSE NEW 12" VALVE LT

CUT AND PLUG EX 12"  & 

16" CI WTR AHD, BK, RT

REMOVE EX TEES AND VALVES 

CONNECT STUBOUT TO 

EX 12" WTR RT

COORDINATE WITH CONTRACTOR

TO FILL AND ABANDON THE PIPE.

PERMANENTLY PLUG EX 16" CI WTR

AHD OPEN VALVE LT.
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BY CONTRACTOR

FURNISH AND INSTALL

STA 5+58.15

1 - 16"-22.5^ ELBOW

BY CONTRACTOR

FURNISH AND INSTALL

STA 5+97.17

1 - 16"-22.5^ ELBOW

10

BYPASS BY 

CONTRACTOR

3

BY CITY FORCES 

AFTER CONTRACTOR

STA 3+79.30

AFTER NEW MAIN HAS BEEN

ACCEPTED 

CLOSE EX 16" BV BK, AHD 

CONNECT 2 - 3’ 16" PVC TO

EXISTING BV BK, AHD

INSTALL 2 - 45^ ELBOWS BK, AHD 

AND CONNECT TO THE 45^ 

ELBOWS BK, AHD

OPEN EX. 16" BV BK, AHD.
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EX 8" PVC SWR

EL=9.77

EX PAVEMENT

EX PAVEMENT
12" HP GAS

EL UNK

8" HP GAS

EL UNK

6" HP GAS

EX 10" PVC SWR

EX 12" PVC WTR

N

SCALE 1"=40’

FEET

STATE ST. TO FRONT ST.

W MARKET STREET

W MARKET STREET

W MARKET STREET

W MARKET STREET

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

C A U T I   O N

6" HP GAS!  CONTRACTOR TO

VERIFY EXACT LOCATION AND MUST

NOTIFY SDG&E THREE (3) WEEKS IN

ADVANCE PRIOR TO EXCAVATION

SDG&E STANDBY REQUIRED
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2" AIR VALVE

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

10" - CI - 25.40’ - 1990

8" FS - PVC - 1

1" SERVICE - 6 - UNK MATERIAL - 1990

4"

BY CONTRACTROR

FURNISH AND INSTALL

4

STA 6+29.20

1 - 2" AIR VALVE

C

2" AIR VALVE

EX 10" CI

WTR TO BE

ABAND’D
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CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

BEGINNING STATION

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

ENDING STATION APPROXIMATE LF

STA. 1+25.19 STA. 6+64.35 539.16

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

EX 8" PVC SWR

IE 10.32

CAUTION

CONTRACTOR’S NOTE:

SEE "DETAIL G" SHEET 25 FOR TYPICAL

PROPOSED WATER SERVICE LOCATION

WHEN EX SEWER LATERALS & WATER

SERVICES ARE IN COMMON TRENCH OR

CONFLICT.

CONTRACTOR’S NOTE:

EX. 10" CI WTR MAIN SHALL BE

ABAND’D AFTER NEW MAIN IS

IN SERVICE AND ALL SERVICES

HAVE BEEN TRANSFERED.

EX 12" PVC WTR

IE 11.4

EX 12" PVC WTR

IE 13.5

TEL EL UNK

EX 12" PVC WTR

IE 14.9
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24206-8-D, 24206-10-D, 26346-4-D,

26942-3-D

26942-3-D, 26346-3-D, 26346-2-D

NONE

1-83, 1-84, 1-117

198-1716D

NONE

CS0503DC, CS0503DD

NONE

F22S

1289-A3

231

CCDC-SSM

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

51 2 3 4 651 2 3 4 6

CAUTION

EX 12" PVC WTR

PRINCIPLE SETTING OUT LINE

POINT CHAINAGE  NORTHING    EASTING     ELEMENT  LENGTH  WCB (0°00’00")

        (ft)      (ft)       (ft)                 (ft)     (STRAIGHT) 

POB   1+00.00  1839894.80  6279764.08  STRAIGHT  158.71  S 89°26’05.78" E     

PI    2+58.71  1839893.23  6279922.78  STRAIGHT  118.23  S 89°26’05.78" E     

PI    3+76.94  1839892.07  6280041.01  STRAIGHT  252.26  S 89°26’05.78" E     

PI    6+29.20  1839889.58  6280293.25  STRAIGHT  35.16   S 89°26’05.78" E     

POE   6+64.35  1839889.23  6280328.41   
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12" CL305 PIPE

12" CL305 PIPE

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+58.71

1 - 12" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

& ASSY

2

12" CL305 PIPE 12" CL305 PIPE

5

BY CITY FORCES 

AHD OF CONTRACTOR

STA 6+64.35

CUT IN

1 - 12" X 12" TEE (F, F, MJ)

3 - 12" GV (F, MJ) BK, LT, RT

CLOSE NEW 12" VALVES BK

AFTER NEW MAIN HAS BEEN ACCEPTED

CONNECT TO NEW 12" PIPE BK

OPEN VALVES BK

3

BY CITY FORCES 

AHD OF CONTRACTOR

STA 3+76.94

CUT IN

1 - 12" X 12" CROSS (F)

4 - 12" GV (F, MJ) BK, AHD, LT, RT

1 - 12" X 10" REDUCER 3’ RT

1 - 10" PIPE 20’ MIN STUBOUT  RT

CLOSE NEW 12" VALVE BK, AHD

OPEN NEW VALVE LT, RT

AFTER NEW MAIN HAS BEEN ACCEPTED

CONNECT TO NEW 12" PIPE BK, AHD

OPEN VALVES BK, AHD
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NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

1

BY CITY FORCES 

AHD OF CONTRACTOR

STA 1+00

CUT IN:

1- 12" X 12" TEE (F)

3- 12" GV (F, MJ) AHD, LT, RT

CLOSE NEW 12" VALVE AHD

OPEN 12" VALVE LT, RT

AFTER NEW MAIN HAS BEEN 

ACCEPTED CONNECT TO 

NEW 12" VALVE AHD AND OPEN.
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BY CITY FORCES 

AFTER CONTRACTOR

STA 1+00 @ 13’ RT

CUT IN NEW 12" ELBOW 

PERMANENTLY, PLUG EX 10" CI

WTR AHD.
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BY CITY FORCES 

AFTER CONTRACTOR

STA 3+76.94 @ 20’ RT

CLOSE NEW VALVE LT

CUT AND PLUG 

EX 10" PVC 10’  RT, AHD, BK

REMOVE EX CROSS AND VALVES

CONNECT STUB OUT TO

EX 10" PVC WTR RT

OPEN NEW 12"  VALVE LT

PERMANENTLY PLUG EX 10" CI

WTR BK, AHD.
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C-10

11 N/A
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1+00 2+00 3+00 4+00 5+00 6+00 7+00

0

10

20

0
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8

11

2

EX 8" WTR

IE=3.65

EX 18" RCP SD

IE=4.32

CAUTION

4

CAUTION

CAUTION

CAUTION

EX PAVEMENT

EX 30" RCP SD

N

SCALE 1"=40’

FEET

K ST

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

EX 15" PVC SWR

EX 48" RCP SD

EL UNK

EX 12" PVC WTR

8
0
’

4
6
’

80’

52’

10’

EX 24" REHAB SWR

EX 48" RCP SD

ALI MOHAMMADIAN

PROJECT MANAGER

EX 24" VC SWR
EX 24" REHAB SEWER

EX 18" RCP SD

ELEC EL UNK ELEC EL UNK

TEL EL UNK

ELEC EL UNK

ELEC EL UNK

ELEC EL UNK

3

CAUTION

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+61.30

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+92.15

6

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.
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4TH AVE

J ST TO 4TH AVE

3RD AVE

EX 12" PVC WTR

C

EX 8" CI WTR TO BE ABAND’D

B
F

B
F

B
F

II

I

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

BEGINNING STATION

STA. 1+00

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

ENDING STATION APPROXIMATE LF

STA. 6+54.92 554.92

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

C

C

4
’

C

C 12’

C

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

C

C

1
8

.4
’

W

2" 2" 2"

6"

2"

8" - CI - 391’ - 1912

10" - CI - 192’ - 1910

6" FS - 1 - PVC - 2002

FH (3-PORT) - 2

1" SERVICE - 1 - COPPER - 2000

2" SERVICE - 1 - COPPER - 2000

2" SERVICE - 4 - PVC - 2002

4" SERVICE - 1 - PVC - 2002

EX 24" REHAB SWR

IE=2.78

EX 10" CI WTR MAIN

TO BE ABAND’D

12" PI
PE

12" PIPE

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

CONTRACTOR’S NOTE:

EX. 8" CI WTR MAIN AND 10" CI WTR

MAIN SHALL BE ABAND’D AFTER NEW

MAIN IS IN SERVICE AND ALL SERVICES

HAVE BEEN TRANSFERED.

CAUTION

EX 30" RCP SD

EL UNK
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EX 
30"
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SD3RD AVE

EX 12" PVC WTR

EX 8" CI WTR

TO BE ABAND’D

12" PIPE

EX 12" X 12"

CROSS & VALVES

DETAIL" A"

SEE DETAIL "A"

THIS SHEET

N

NOT TO SCALE 

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’
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2- 12" GV (F,MJ) AHD, LT

CLOSE NEW 12" GV AHD
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NEW 12" GV AHD, OPEN

12" GV AHD.
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BY CONTRACTOR

FURNISH AND INSTALL

STA 6+46.84

1- 12" PIPE 3’ MIN

STUB OUT AHD
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24206-3-D, 29323-2-D,

44 (50’ SCALE)

29839-32/33-D, 29323-2-D

11242-4-D, 24384-4-D, 2343-D

1-88, 1-90

198-1719A

NONE

NONE

NONE

G22S-D

1289A4

231

CCDC-SSM

A
B

A
N

D
’D

CAUTION

PRINCIPLE SETTING OUT LINE

POINT CHAINAGE  NORTHING    EASTING     ELEMENT   LENGTH   WCB (0̂ 00’00")

       (ft)       (ft)       (ft)                  (ft)      (STRAIGHT) 

POB   1+00.00  1839097.03  6281161.52   STRAIGHT  17.97   S 0°06’34.41" W     

PI    1+17.97  1839079.06  6281161.48   STRAIGHT  11.94   S 41°54’41.08" E     

PI    1+29.91  1839070.17  6281169.46   STRAIGHT  7.55    S 0°02’44.75" W     

PI    1+37.46  1839062.63  6281169.45   STRAIGHT  274.28  S 0°06’34.41" W  

PI    4+11.73  1838788.35  6281168.93   STRAIGHT  13.38   S 0°06’34.41" W     

PI    4+26.72  1838774.97  6281168.90   STRAIGHT  36.18   S 0°06’34.41" W     

PI    4+61.30  1838738.79  6281168.83   STRAIGHT  30.86   S 44°53’25.59" E     

PI    4+92.15  1838716.93  6281190.61   STRAIGHT  154.69  N 89°49’15.67" E    

PI    6+46.84  1838717.41  6281345.29   STRAIGHT  8.08    S 45°00’00.00" E     

PI    6+54.92  1838711.70  6281351.01   STRAIGHT  7.50    S 89°26’55.52" E     

POE   6+62.42  1838711.62  6281358.51           
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BY CONTRACTOR

FURNISH AND INSTALL

STA 4+26.72

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY 

4

178’ - 12" CL305 PIPE

2

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+37.46

1 - 12" X 6" TEE (F, F, MJ)

1 - 6" FH ASSY AND MARKER

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

BY CITY FORCES

AFTER CONTRACTOR

STA 6+54.92

CUT IN:

AFTER NEW MAIN HAS

BEEN ACCEPTED CONNECT

TO EX 12" PVC PIPE BK

8

EX 12" PVC WTR

PLUG EX VALVE

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+11.73

1 - 12" X 6" TEE ( F, F, MJ)

1 - 6" FH ASSY AND MARKER

1 - 12" GV (F, MJ) BK

3

BY CITY FORCES

AFTER CONTRACTOR

STA 1+00 @ 4’ RT

CLOSE EX 12" GV AHD

PERMANENTLY PLUG

EX 8" CI WTR AHD
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C-11
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CAUTION

CAUTION

CAUTION

EX 15" VC SWR

IE=26.70

EX PAVEMENT

EX TROLLEY

TRACKS

N

SCALE 1"=40’

FEET

BROADWAY TO C ST

EX 12" REHAB SWR

IE=33.40

3

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

EX 18" UNK SD

EX 18" VC SWR

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+73.18

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

3

40 40

4TH AVE

EX 10" PVC  SWR

3" HP GAS

2
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 S
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R

EX 12" PVC WTR

EX 12" AC WTR

EX 18" VC SWR

EX 12"

REHAB SWR

5
2
’

ALI MOHAMMADIAN

PROJECT MANAGER

EX 12" AC WTR

EX 12" CI WTR TO

BE ABAND’D

4

EX 21" RCP SD

EX 12" REHAB SWR

8

7

6

CAUTION

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+57.00

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

9

ELEC EL UNK

ELEC EL UNKELEC EL UNK
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 S
D

EX 18" RCP SD

IE=39.93

EX 18" RCP SD

EL UNK

C

1

4TH AVE

4TH AVE

4
T

H
 A

V
E

SEE DETAIL "H"

SHEET 25

C

C

NOTE:  SIDEWALK IS ON EXISTING BASEMENT

U.S. GRANT HOTEL

WATER

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

2" 6" 2" 4" 6"

6" 6"

12" - CI - 376.38’ - 1910

FH (3-PORT) - 2

4" FS- CI - 1

6" FS- CI - 5

1" SERVICE - 10 - UNK MATERIAL - 1910

2" SERVICE - 2 - UNK MATERIAL - 1910

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

12" PIPE

EX 18" RCP SD

EL UNK

*

*

NOTE:

SIDEW ALK CONSTRUCTION ON U.S. GRANT HOTEL

SHALL M ATCH THE U.S. GRANT HOTEL IN KIND,

STYLE AND IN COLOR.

SIDEW ALK CONSTRUCTION ON EAST OF 4TH AVE

SHALL BE PER CCDC-SSM "BROADW AY PAVING".

DETAILS INCLUDED IN SPECIFICATIONS.*

EX GATE VALVE

EX CROSS &

VALVES TO

REMAIN

1

BY CITY FORCES 

AFTER CONTRACTOR

STA 1+15.30

CUT IN:

AFTER NEW MAIN HAS

BEEN ACCEPTED CONNECT

TO EXISTING 12" VALVE BK.
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T

O
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N

D
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O
R

K

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+76.70

1- 12" PIPE 10’ MIN STUB OUT.

10

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+49.28

1- 12" PIPE 20’ MIN

STUB OUT BK.

2

EX 16" AC WTR

IE 46.13

EX 12" PVC WTR

IE 49.8

P
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P
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O
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O
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PROP 12"  WTR

ELEV 47.26 T.P.

P
R

O
P

O
S

E
D

 I
E

4
8

.0
2

31303-2-D, 31303-8-D, 18217-9-D, 

18576-67-D, 58 (50’ SCALE)

32291-2-D, 20540-2-D, 13929-3-D

3133-D

1-208

200-1719C

NONE

NONE

INONE

G22S-A

1289-A3

231

CCDC-SSM

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING DUE TO

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

1

2 3 4

5

P
R

O
P

O
S

E
D

 I
E

 4
9
.4

4

P
R

O
P

O
S

E
D
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9
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9

3" HP GAS

TO BE RELOCATED

3
’

1
0
’

5
’

1
0

’

10’ 10’

2"

W W W W W

2"

A
B

A
N

D
’D

A
B

A
N

D
’D

A
B

A
N

D
’D

A
B

A
N

D
’D

A
B

A
N

D
’D

PRINCIPLE SETTING OUT LINE 

POINT CHAINAGE NORTHING   EASTING    ELEMENT  LENGTH  WCB (0°00’00")

        (ft)    (ft)       (ft)                (ft)     (STRAIGHT) 

POB   1+00.00 1841394.46 6281450.01 STRAIGHT  15.30  N 0°04’24.74" E        

PI    1+15.30 1841409.76 6281450.03 STRAIGHT  33.98  N 44°51’00.10" W     

PI    1+49.28 1841433.85 6281426.06 STRAIGHT  23.89  N 0°03’41.32" E     

PI    1+73.18 1841457.75 6281426.09 STRAIGHT  56.89  N 0°03’41.32" E     

PI    2+30.07 1841514.64 6281426.15 STRAIGHT  51.39  N 0°03’41.32" E     

PI    2+81.46 1841566.03 6281426.21 STRAIGHT  60.08  N 0°40’14.63" E     

PI    3+41.55 1841626.11 6281426.91 STRAIGHT  55.72  N 0°46’49.65" E     

PI    3+97.27 1841681.83 6281427.67 STRAIGHT  30.07  N 0°46’49.65" E     

PI    4+27.34 1841711.90 6281428.08 STRAIGHT  29.66  N 0°46’49.65" E     

PI    4+57.00 1841741.55 6281428.48 STRAIGHT  19.71  N 0°46’49.65" E     

PI    4+76.70 1841761.26 6281428.75 STRAIGHT  21.69  S 89°54’52.71" E     

POE   4+98.39 1841761.22 6281450.44 

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

EX TROLLEY TRACKS

4TH AVE

12" CL305 PIPE

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+30.07

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+81.46

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION 

& ASSY

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+41.55

1 - 12" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

& ASSY

6

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+97.27

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY

7

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+27.34

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY

8

LOW OVERHEAD UTILITY LINES.

MTS RIGHT OF WAY

CONTROL OPERATIONS

M TS RIGHT OF W AY

CONTROL OPERATIONS

STA 4+98.39

CUT IN:

AFTER NEW MAIN HAS

BEEN ACCEPTED CONNECT

TO EX 12" AC WTR

BY CITY FORCES 

AFTER CONTRACTOR

11

CURB LINE

CONTRACTOR’S NOTE:

EX. EX 12" CI WTR MAIN SHALL

BE ABAND’D AFTER NEW MAIN IS IN

SERVICE AND ALL SERVICES HAVE

BEEN TRANSFERED

48’
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13

C-12

13

F STREET

F STREET

N/A

30

40

50

3+00 4+00 5+00 6+00 7+00 8+00 9+00

50

30

40

1+00 2+00

CAUTION

CAUTION

CAUTION

CAUTION

CAUTION

CAUTION

3" HP GAS

EL UNK

EX 14" VC SWR

IE=18.49

EX 8" VC SWR

IE=32.17

EX 18" CP SD

IE=29.19

EX 27" CP SD

IE=33.5

EX 18" CP SD

IE=32.90

EX 8" VC SWR

IE=35.69

EX 14" VC SWR

IE=UNK

EX PAVEMENT

EX PAVEMENT

1

4

6

7

8

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

EX 8" VC SWR

EX 14" VC SWR

EX 8" VC SWR

EX 8" VC SWR
EX 6" UNK SWR

N

SCALE 1"=40’

FEET

EX 10" PVC SWR

4TH AVE TO 7TH AVE

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

3" HP GAS

EL UNK

EX 6" UNK SWR

EL UNK

M
A
T
C
H
L
IN

E
 
S
T

A
.9

+
0
0
 
 
S
E
E
 
S
H
E
E
T
 
14

EX 12" PVC WTR

EX 30" CP SD

EX 12" VC SWR
EX 6" VC SWR

EX 16" CI WTR

TO BE ABAND’D

EX 16" CI WTR

TO BE ABAND’D

EX 6" VC SWR

8
0
’

5
1
’

8
0
’

5
1
’

1
5
’

1
2
’

ALI MOHAMMADIAN

PROJECT MANAGER

EX 36" RCP SD

TEL EL UNK

ELEC EL UNK

TEL EL UNK

ELEC EL UNK

TEL EL UNK

ELEC EL UNK

2" HP GAS

EL UNK

ELEC EL UNK

TEL EL UNK

TEL EL UNK

M
A
T
C
H
L
IN

E
 
S
T

A
.9

+
0
0
 
 
S
E
E
 
S
H
E
E
T
 
14

4

BY CITY FORCES 

AHD OF CONTRACTOR

STA 3+78.59

CUT AND PLUG:

EX 12" CI WTR 20’ LT, 

EX 12" CI WTR 20’  RT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

6

BY CITY FORCES 

AHD OF CONTRACTOR

STA 6+51.52

CUT AND PLUG:

EX 12" PVC WTR 10’ LT

EX 12" PVC WTR 10’  RT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

1

BY CITY FORCES 

AHD OF CONTRACTOR

STA 1+00

CUT AND PLUG:

EX 12" PVC WTR 20’ LT

EX 16" AC WTR 20’ RT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

EX 12" CI WTR

7
T

H
 A

V
E

EX 16" CI WTR TO BE ABAND’D 7

BY CONTRACTOR

FURNISH AND INSTALL

STA 6+68.27

8

BY CONTRACTOR

FURNISH AND INSTALL

STA 6+87.32

EX 16" CI WTR TO BE ABAND’D

C

2

C

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+48.52

1 - 16" X 4" TEE (MJ, MJ, F)

1 - 4" FS ASSY

2

C

C

C

3

4"

4"

W

4" 2"

752

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

PART OF GJ799

CONTRACTOR’S NOTE:

EX. 16" CI WTR MAIN AND WTR

SERVICES FROM STA 1+00 TO

STA 9+00 SHALL REMAIN IN

SERVICE DURING CONSTRUCTION.
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CONTRACTOR’S NOTE:

EX. 16" CI WTR MAIN SHALL BE

ABAND’D AFTER NEW MAIN IS

IN SERVICE AND ALL SERVICES

HAVE BEEN TRANSFERED.
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CONTRACTOR’S NOTE:

SEE "DETAIL G" SHEET 25 FOR TYPICAL

PROPOSED WATER SERVICE LOCATION

WHEN EX SEWER LATERALS & WATER

SERVICES ARE IN COMMON TRENCH OR

CONFLICT.

EX 12" PVC WTR

IE 31.3

EX 12" PVC WTR

IE 38.3

EX 12" CI WTR

ELEV UNK

P
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O
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E
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E
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8
.0
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D
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 3
0
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3

PROP 16" WTR

ELEV 32.67

P
R

O
P

O
S

E
D

 I
E

 4
1
.1

1

BEGINNING STATION

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

STA. 9+00

ENDING STATION APPROXIMATE LF

800STA. 1+00

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

CAUTION

1
0

’

3" HP GAS

4
’

EX 18" CP SD

2
’

1
2
’

8
’

1
7
’

EX 18" CP SD
CAUTION

9

PRINCIPLE SETTING OUT LINE 

POINT CHAINAGE  NORTHING    EASTING    ELEMENT   LENGTH   WCB (0̂ 00’00")

        (ft)      (ft)       (ft)                 (ft)      (STRAIGHT) 

POB   1+00.00  1840661.56  6281448.43  STRAIGHT  148.52   S 89°51’15.65" E        

PI    2+48.52  1840661.19  6281596.95  STRAIGHT  23.49    S 89°51’15.65" E

PI    2+72.01  1840661.12  6281620.44  STRAIGHT  106.57   S 89°51’15.65" E        

PI    3+78.59  1840660.86  6281727.01  STRAIGHT  86.79    N 89°59’49.17" E     

PI    4+65.38  1840660.86  6281813.80  STRAIGHT  186.14   S 89°47’06.13" E      

PI    6+51.52  1840660.16  6281999.94  STRAIGHT  16.76    N 89°59’59.90" E    

PI    6+68.27  1840660.16  6282016.70  STRAIGHT  19.05    S 44°50’52.35" E         

PI    6+87.32  1840646.66  6282030.13  STRAIGHT  197.38   S 89°54’12.16" E

PI    8+87.72  1840646.26  6282227.52  STRAIGHT  57.56    S 89°54’12.16" E       

       

REFERENCE:

RETIREMENTS:

16" - CI - 800’ - 1910

4" FS - CI- 3- 1910

1" SERVICE - 10 - UNK MATERIAL - 1910

2" SERVICE - 4 - UNK MATERIAL - 1910

4" SERVICE - 1 - UNK MATERIAL - 1910

WATER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

18322-4-D, 21735-9-D

8783-3-B, 8783-47-B,

21735-9-D, 20227-9-D

2345-D, 8783-47-B, 57 (50’ SCALE)

1-114, 1-162

200-1719A, 2001719B

NONE

CS0303AD, CS0303BC, CS0303BD

21375-9-D

G22S-A

1288-A3, 1289-B3

231

CCDC-SSM

BY CONTRACTOR

FURNISH AND INSTALL

STA 8+87.72

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY 3 PORT

9

PROPOSED 

IE 41.45

W

2"

W

2"

W

W

A
B
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N
D
’D

A
B
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N
D
’D

A
B

A
N

D
’D

1
0
’
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A
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D
’D

A
B

A
N

D
’D

CONTRACTOR TO COORDINATE 

WITH TELEPHONE COMPANY FOR 

RELOCATION OF  EXISTING 

TELEPHONE LINE.

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+78.59

1  - 12" X 16" CROSS (F)

2- 12" GV (F, MJ) LT, RT

2- 16" BV (F, MJ) BK, AHD

1- 12"  PIPE 10’ MIN STUB OUT LT

1- 12"  PIPE 10’ MIN STUB OUT RT

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 6+51.52

1  - 12" X 16" CROSS (F)

2- 12" GV (F, MJ) LT, RT

2- 16" BV (F, MJ) BK, AHD

1- 12" PIPE 10’ MIN STUB OUT LT

1- 12" PIPE 20’ MIN STUB OUT RT

6

10

11

12

PROP 8" AND 15" PIPE SW R

INCLUDED IN THIS CONTRACT

SEE SHEET 4

W

A
B

A
N

D
’D

16" CL305 PIPE 

16" CL305 PIPE
16" CL305 PIPE

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+72.01

1 - 16" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

&  ASSY

3

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+65.38

1 - 16" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

& ASSY

5
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S
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11

BY CITY FORCES 

AFTER CONTRACTOR

STA 3+78.59 @ 30’ RT

CLOSE NEW 12" GV LT

CUT AND PLUG 12" CI WTR RT

REMOVE EX CROSS AND VALVES 

CONNECT STUBOUT TO 

EX 12" CI WTR RT

OPEN NEW 12" GV LT

COORDINATE WITH CONTRACTOR TO

FILL AND ABANDON 16" CI WTR

PERMANENTLY, PLUG 

EX 16" CI WTR BK, AHD

12

BY CITY FORCES 

AFTER CONTRACTOR

STA 6+51.52 @ 30’ RT

CLOSE NEW 12" GV LT

CUT AND PLUG 12" PVC WTR RT

REMOVE EX CROSS AND VALVES 

CONNECT STUBOUT TO 

EX 12" PVC WTR RT

OPEN NEW 12" GV LT

COORDINATE WITH CONTRACTOR TO

FILL AND ABANDON 16" CI WTR

PERMANENTLY PLUG 

EX 16" CI WTR BK, AHD

10

BY CITY FORCES 

AFTER  CONTRACTOR

STA 1+00 @ 30" RT

CLOSE NEW 16" BV LT

CUT AND PLUG 16" AC WTR RT

REMOVE EX CROSS AND VALVES 

CONNECT STUBOUT TO 

EX 16" AC WTR RT

OPEN NEW 16" BV LT

COORDINATE WITH CONTRACTOR TO

FILL AND ABANDON 16" CI WTR

PERMANENTLY,  PLUG 

EX 16" CI WTR BK, AHD

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+00

1  - 16" X 16" TEE (F)

3 - 16" BV (F, MJ) LT, RT, AHD

1 - 12" X 16" REDUCER 3’ LT

1 -  16" PIPE 10’ MIN STUB OUT LT

1 -  16" PIPE 10’ MIN STUB OUT RT.

1

BYPASS BY

CONTRACTOR

BYPASS BY

CONTRACTOR

BYPASS BY 

CONTRACTOR
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CONTRACTOR

INSPECTOR
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E

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.
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16" WTR

 IE 55.95

18544-3-D, 69 (50 SCALE)
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PRINCIPLE SETTING OUT LINE 

POINT CHAINAGE   NORTHING    EASTING     ELEMENT  LENGTH   WCB (0°00’00")

        (ft)       (ft)        (ft)                (ft)      (STRAIGHT)

PI    9+42.27   1840646.15  6282285.08  STRAIGHT  62.44   S 89°58’35.61" E     

PI    10+04.70  1840646.13  6282347.51  STRAIGHT  77.01   S 89°50’58.05" E     

PI    10+81.71  1840645.89  6282424.52  STRAIGHT  144.30  S 89°51’09.69" E     

PI    12+26.01  1840645.52  6282568.82  STRAIGHT  278.33  S 89°51’09.69" E     

PI    15+04.34  1840644.80  6282847.15  STRAIGHT  210.66  S 89°51’09.69" E     

PI    17+15.00  1840644.26  6283057.81  STRAIGHT  70.44   S 89°52’25.80" E     

POE   17+85.44  1840644.10  6283128.25           
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BY CONTRACTOR

FURNISH AND INSTALL

STA 17+15.00

1- 4" AIR VALVE

6BY CONTRACTOR

FURNISH AND INSTALL

STA 10+4.70

1 - 16" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION 

& ASSY

2

BY CONTRACTOR

FURNISH AND INSTALL

STA 10+81.71

1 - 16" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

& ASSY

3

284’ - 16" CL305 PIPE

574’ - 20" CL305 PIPE
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D
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BY CITY FORCES 

AHD OF CONTRACTOR

STA 12+26.01 @ 13’ RT

CLOSE NEW 12" VALVE LT

CUT AND PLUG

EX 12" AC WTR RT

REMOVE  EX 20" X 12" CROSS

CONNECT STUBOUT TO EX 12" AC WTR RT

OPEN NEW 12" GV LT

COORDINATE WITH CONTRACTOR 

TO FILL AND ABANDON EX 20" CI WTR

PERMANENTLY, PLUG EX 20" CI WTR AHD, BK

8

BY CITY FORCES 

AHD OF CONTRACTOR

STA 1+00 @ 10’ RT

CLOSE NEW 12" VALVE LT

CUT AND PLUG 

EX 12" AC WTR RT

REMOVE  EX 20" X 12" CROSS

CONNECT STUBOUT TO EX 12" AC WTR RT

OPEN NEW 12" GV LT

COORDINATE WITH CONTRACTOR 

TO FILL AND ABANDON 

EX 20" CI WTR PERMANENTLY,

PLUG EX 20" CI WTR AHD, BK

1

BY CITY FORCES 

AHD OF CONTRACTOR

STA 9+42.27

CUT IN

1  - 16"X 12" CROSS (F)

2- 12" GV (F, MJ) LT, RT

2 - 16" BV (F, MJ) BK, AHD

1 - 12" PIPE MIN 10’ STUB OUT RT

OPEN GV LT, RT

CLOSE VALVE AHD, BK

AFTER NEW MAIN HAS

BEEN ACCEPTED, CONNECT

TO 16" BV AND OPEN VALVE 

BK, AHD.

4

BY CITY FORCES 

AHD OF CONTRACTOR

STA 12+26.01

CUT IN

1  - 20"X 12" CROSS (F)

2- 20" BV (F, MJ) AHD BK

2- 12" GV (F, MJ) LT, RT

1 - 16’ X 20" REDUCER 3’  BK

1 - 12" PIPE MIN 10’ STUB OUT RT

OPEN GV LT, RT

CLOSE BV BK, AHD

AFTER NEW MAIN HAS BEEN

ACCEPTED, CONNECT TO

20" BV AHD AND 16" REDUCER

BK.  OPEN VALVES BK, AHD.

BYPASS BY

CITY FORCES

BYPASS BY

CITY FORCES

7

BY CITY FORCES 

AHD OF CONTRACTOR

STA 17+85.44

CUT IN:

1 - 24" X 20" CROSS (F)

2- 24" BV (F, MJ) LT, RT

2- 20" BV (F, MJ) BK, AHD

OPEN BV LT, RT

CLOSE BV BK AND AHD,

AFTER NEW MAIN HAS BEEN

ACCEPTED, CONNECT TO 20"

PIPE AND OPEN 20" VALVE

BK, AHD.

BEGINNING STATION

STA. 1+00

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

STA. 18+00

ENDING STATION APPROXIMATE LF

1700.00

FOR BYPASS BY

CITY FORCES 

SEE DETAIL 1  SHEET 24

FOR BYPASS BY

CITY FORCES 

SEE DETAIL 2 SHEET 24

5

BY CITY FORCES 

AHD OF CONTRACTOR

STA 15+04.34

CUT IN:

1- 20" X 12" CROSS (F, F, F, MJ)

2 -20" BV (F, MJ) AHD, BK

1 -12" GV (F, MJ) LT

CLOSE BV BK, AHD, AFTER

NEW MAIN HAS BEEN

ACCEPTED, CONNECT TO 20"

BV AND OPEN VALVE BK, AHD.
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SCALE
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR
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DATE COMPLETED
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FOR CITY ENGINEER

CHECKED BY:
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SEE DETAIL "K"
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SEWER:

STORM DRAIN:
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ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:
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STA 18+36.43
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EX 16" CI WTR TO BE ABAND’D

SEE SHEET 16
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NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.
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BY CONTRACTOR

FURNISH AND INSTALL

STA 21+81.66

1- 8" X 16" TEE (F)

1- 8" GV (F, MJ) LT

2-16" BV (F, MJ) BK, AHD
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7

BY CITY FORCES 

AHD OF CONTRACTOR

STA 22+99.76

CLOSE EX VALVE ,

AFTER NEW MAIN HAS BEEN

ACCEPTED, CONNECT NEW

MAIN TO EX 16" BV, OPEN

VALVE

EX 12" PVC WTR
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USE EXTREME CAUTION WHEN WORKING DUE TO2
"
 P

E
H

P
 G

A
S

 4
"
 C

O
N

D

6

BY CONTRACTOR

FURNISH AND INSTALL

STA 22+95.00

1 - 2" AIR VALVE ASSY

6

PRINCIPLE SETTING OUT LINE

POINT  CHAINAGE   NORTHING     EASTING     ELEMENT  LENGTH   WCB (0°00’00")

         (ft)       (ft)        (ft)                 (ft)      (STRAIGHT) 

PI    18+04.94   1840644.29   6283147.75  STRAIGHT  9.81    S 88°14’56.50" E     

PI    18+14.75   1840643.99   6283157.56  STRAIGHT  21.67   S 49°31’44.75" E     

PI    18+36.43   1840629.93   6283174.04  STRAIGHT  212.56  S 89°44’52.42" E 

PI    20+48.99   1840629.09   6283386.61  STRAIGHT  37.67   N 89°40’50.03" E     

PI    21+86.66   1840628.39   6283524.28  STRAIGHT  105.38  N 89°37’41.03" E

PI    22+95.00   1840628.15   6283629.66  STRAIGHT  7.72    N 89°37’41.03" E     

POE   22+99.76   1840629.12   6283637.37           

2" AIR VALVE

2" AIR VALVE

PROPOSED

IE 60.70

10’ 10’

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

EX TROLLEY TRACKS

EX TROLLEY TRACKS

EX 16" AC WTR
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T

LOW OVERHEAD UTILITY LINES.

250’ - 16" CL305 PIPE

4

BY CITY FORCES 

AHD OF CONTRACTOR

STA 20+48.99

EX 20" X 12" CROSS TO REMAIN.

CLOSE VALVE AHD, BK

INSTALL 2 - 20" X 16" 

REDUCER BK, AHD

AFTER NEW MAIN HAS

BEEN ACCEPTED 

CONNECT TO NEW 16"

MAIN AHD AND BK.

OPEN VALVES AHD, BK.

MTS RIGHT OF WAY

CONTROL OPERATIONS
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CONTROL OPERATIONS
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CURB LINE
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EX RED VALVE

SEE RED VALVE NOTE #1  

SHEET 16

BYPASS BY

CITY FORCES

EX 40’ - 20" CI WTR

TO BE ABAND’D

BYPASS BY 
CONTRCTOR
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C

CAUTION

CAUTION

3" HP GAS

EL UNK

12" HP GAS

EL UNK

ELEC

EL UNK

EX 15" VC SWR

IE=51.60

EX 120" RCP SD

IE=36.07

CAUTION
CAUTION

EX PAVEMENT

EX PAVEMENT

F STREET

1

2

3

4

6

EX 16" CI WTR

N

SCALE 1"=40’

FEET

F STREET

12" HP GAS

EX 6" VC SWR

EX 15" VC SWR

EX 12" PVC WTR

3" PEHP GAS

EX 6" VC SWREX 15" VC SWR

EX 12" PVC WTR

EX 12" AC WTR

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

7

EX 84" RCP SEWER

INTERCEPTOR PER

DWG NO. 11057-13-D

C

W

12" HP GAS

3" HP GAS

8
0
’

5
2
’

3
3
’

8
0
’

5
2
’

ALI MOHAMMADIAN

CAUTION

EX 8" SWR

IE=56.74

PROJECT MANAGER
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EX 16" AC WTR
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F STREET

11TH AVE TO 13TH ST

SEE DETAIL "K"

SHEET 26

C

C

 

 

 

 

812

UNIVERSITY HEIGHTS 390

PRINCIPAL DOWNTOWN 231

RED VALVES

SEE NOTE THIS SHEET

PRINCIPLE SETTING OUT LINE FOR PLAN A

POINT  CHAINAGE   NORTHING    EASTING    ELEMENT   LENGTH   WCB (0°00 ’00")

         (ft)       (ft)        (ft)                (ft)      (STRAIGHT) 

POB    1+00.00   1840661.71  6283356.66  STRAIGHT  167.82  S 89°49 ’22.88" E            

PI     2+67.82   1840661.20  6283524.48  STRAIGHT  32.81   S 0°21 ’09.05" W        

POE    3+00.63   1840628.39  6283524.28   

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

BEGINNING STATION

STA. 1+00

STA. 1+00

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

ENDING STATION APPROXIMATE LF

STA. 3+00.63 200.63

STA. 3+57.49 257.49

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

C

EX CROSS 

TO REMAIN

30406-7-D, 18576-82-D

18576-74-D, 11057-13-D

3620-D

1-145, 1-143

NONE

NONE

NONE

NONE

G22-B

1289-B3

390/231

CCDC-SSM

F

C

5

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+25.97

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

EX CROSS

TO REMAIN

C

EX TEE

TO REMAIN

PRINCIPLE SETTING OUT LINE FOR PLAN B

POINT CHAINAGE NORTHING     EASTING     ELEMENT   LENGTH   WCB (0°00 ’00")

        (ft)     (ft)         (ft)                 (ft)      (STRAIGHT) 

POB   1+00.00  1840637.98   6283696.90  STRAIGHT  25.97   S 89°51 ’54.67" E     

PI    1+25.97  1840637.92   6283722.87  STRAIGHT  41.63   S 89°51 ’54.67" E     

PI    1+67.59  1840637.82   6283764.50  STRAIGHT  163.62  S 89°51 ’54.67" E     

PI    3+31.21  1840637.42   6283928.12  STRAIGHT  16.27   S 52°12 ’24.07" E     

PI    3+47.49  1840627.45   6283940.98  STRAIGHT  25.39   S 89°46 ’53.77" E     

POE   3+72.99  1840627.34   6283966.48           

2221 2 31 2 3

6"

16" - CI - 237.79’ - 1960

FH (3-PORT) - 1

6" FS - 1 

1" SERVICE - 1 - UNK MATERIAL - 1960

RED VALVES SHALL BE CLOSED AT ALL TIMES PRIOR TO CUT AND PLUGS 

AND AFTER RECONNECTIONS. CONTRACTOR VIA THE R.E. SHALL COORDINATE 

WITH SYSTEM OPERATIONS AND SCADA PERSONNEL  TO ENSURE RED VALVES

ARE CLOSED AND IN WORKING CONDITION PRIOR TO RECONNECTIONS

( PHONE # 619-527-7465).

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

P
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R
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D

EXISTING 20’

SWR EASEMENT

PER DWG NO.

11057-13-D
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PLAN B
PLAN A
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CONTRACTOR’S NOTE:

EX. 16" CI WTR MAIN SHALL BE ABAND’D

AFTER NEW MAIN IS IN SERVICE AND

ALL SERVICES HAVE BEEN TRANSFERED.

PART OF

GJ952
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EX 20" CI WATER MAIN

TO BE REPLACED

WITH 16" PVC

SEE SHEET 15

EX 20" CI WATER MAIN

TO BE REPLACED

WITH 16" PVC

SEE SHEET 15

6

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+31.21

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+47.49

1 - 16"-10’ MIN STUBOUT AHD.

7
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EX 12" AC WTR

IE 60.0

PROP 16" PIPE

ELEV 61.17 T.P.
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EX 6" SWR
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EX 10" PVC SWR

ELEV UNK

1
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H
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E

EX 8" PVC WTR

PROP 16" PVC

IE 58.51

EX 8" PVC WTR

IE 55.30

PROP 8" WTR

ELEV 56.3 T.P.

E
X
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V
C

 S
W

R
E

X
 1
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R
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3
T

H
 A

V
E

BY CITY FORCES 

AFTER CONTRACTOR

STA 1+00.00

AFTER NEW MAIN HAS

BEEN ACCEPTED

REMOVE EX 8" END CAP

REMOVE EX BLOW OFF

CONNECT NEW 8" PIPE

TO EX 8" PVC WTR

1

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

10’ 10’

EX TROLLEY TRACKS

W

A
B

A
N

D
’D

F
 S

T
R

E
E

T

EX 16" CI WTR

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+67.59

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY 

8"CL305 PIPE

16" CL305 PIPE

201’ - 8
" CL305 PIPE

258’ - 16" CL305 PIPE

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

MTS RIGHT OF WAY

CONTROL OPERATIONS

M TS RIGHT OF W AY

CONTROL OPERATIONS

56’

CURB LINE

BYPASS BY

CITY FORCES

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+67.82

2

BY CITY FORCES 

AHD OF CONTRACTOR

3

STA 1+00

CUT IN:

1- 16" X 16" TEE (F, F, MJ)

1- 12" GV (F, MJ) LT

1- 16" BV (F, MJ) AHD

2- 16" X 12" REDUCER LT, RT

OPEN BV LT

CLOSE NEW 16" BV AHD,

AFTER NEW MAIN HAS BEEN

ACCEPTED CONNECT TO NEW

16" BV AHD AND OPEN VALVE.

BY CITY FORCES 

AHD OF CONTRACTOR

STA 3+47.49

CUT AND PLUG EXISTING

16" CI WTR 10’ BK AND 20’ AHD

AFTER NEW MAIN HAS BEEN 

ACCEPTED, REMOVE PLUG

AND CONNECT 16" STUBOUT 

TO EXISTING VALVE AHD.
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C-16

17

F STREET

50

60

70

8+00

F STREET

N/A

7+006+005+004+003+002+001+00

CAUTION

2" HP GAS

EL UNK

EX 6" VC SWR

EL UNK

EX PAVEMENT

1

N

SCALE 1"=40’

FEET

17

EX 20" CI WTR

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

REFERENCE:

RETIREMENTS:

36689-  -D

ALI MOHAMMADIAN

PROJECT MANAGER

ELEC EL UNK

TEL EL UNK

30406-3-D, 69 (50 SCALE)

20227-9-D

SD

1-162,1-39, 1-141

NONE

NONE

NONE

NONE

G22S-A

1289-B3

231

CCDC-SSM

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

F STREET

C

4

4"

F W

2"

W

W

C

EX BEND TO REMAIN

EX 20" CI WTR 2 3 3

20" - CI - 281.20’ - 1911

1" SERVICE - 1 - UNK MATERIAL- 1911

2" SERVICE - 1 - UNK MATERIAL- 1911

4" SERVICE - 1 - UNK MATERIAL- 1911

50

60

70

9TH AVE TO 10TH AVE

WWWWW

WWWW

C

PROP 20" PIPE

INCLUDED IN THIS CONTRACT

SHEET 14

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.
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CAUTION

CAUTION

EX 10" PVC SWR

EL UNK

EX 8" PVC WTR

N

NOTTO SCALE

SEE DETAIL "A"

SAME SHEET

DETAIL "A"

IE

EX 8" PVC WTR
EX 27" CP SD
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EX 20" CI WTR

24" X 20" CROSS

SEE SHT 14

1
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F STREET

24" PIPE 10’ MIN

STUB OUT

EX BEND

TO REMAIN

E
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EX 20" CI WTR TO BE ABAND’D

4

BY CITY FORCES 

AHD OF CONTRACTOR

1

BY CITY FORCES 

AHD OF CONTRACTOR

EX 12" PVC WTR

IE 51.9
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PROP 12" PVC WTR

ELEV 52.90 T.P.

EX 20" CI WTR

IE 54.1

EX 20" CI WTR 

TO BE ABAND’D

SEE SHEET 14

F

6"

2

3

PRINCIPLE SETTING OUT LINE

POINT CHAINAGE NORTHING     EASTING     ELEMENT  LENGTH   WCB (0°00’00")

        (ft)     (ft)        (ft)                 (ft)      (STRAIGHT) 

POB   1+00.00  1840631.44  6282847.02  STRAIGHT  281.21  S 89°43’32.51" E     

PI    1+96.94  1840631.19  6282943.96  STRAIGHT  88.00   S 89°34’52.76" E     

PI    2+84.94  1840630.54  6283031.96  STRAIGHT  96.27   S 89°43’57.92" E     

POE   3+81.21  1840630.09  6283128.23           

   

P
R

O
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O
S

E
D

 I
E

 5
3

.8
6

P
R

O
P

O
S

E
D

 I
E

 5
3
.1

6

F
 S

T
R

E
E

T

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+84.94

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY

3

282’ - 12" CL305  PIPE

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+96.94

1 - 12" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

& ASSY 

2
STA 3+81.21

CUT IN:

1- 12" X 12’ TEE (F, F, MJ)

2- 12" GV (F, MJ) BK, RT

1- 12" X 24" REDUCER 3’ LT

INSTALL 10’ MIN 24" PIPE LT

CLOSE 12" GV BK,

AFTER NEW MAIN HAS BEEN

ACCEPTED, CONNECT TO

12" GV AND OPEN VALVE BK.

7

EX 40’ - 20" CI WTR TO 

BE ABAND’D

STA 1+00.00

CLOSE EX 20" VALVE AHD, 

INSTALL 1- 10’ 12" PVC PIPE

WITH 20" X 12" REDUCER AHD

AFTER NEW MAIN HAS BEEN ACCEPTED

CONNECT NEW 12" MAIN TO THE

REDUCER AHD

CLOSE EX 20" BV BK

CUT EX 20" CI WTR BK

COORDINATE WITH CONTRACTOR

TO FILL AND ABANDON EX 20" CI WTR BK

PLUG EX 20" BV BK

EX CROSS

TO REMAIN

R
E
G
IS

T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

WE
NDY GAMBO

A

No. C53296

EXPIRES

6-30-13

2/13/13

9
0
1

A L

B K

811

F G

E H

9
1
0

W

1
0
T

H
 A

V
E

12" PIPE

F
W

E
X

 1
2

"
 P

V
C

 W
T

R
E

X
 1

2
"
 P

V
C

 W
T

R

EX 27" CP SD

E
X

 1
2

"
 P

V
C

 W
T

R

E
X

 2
4

"
 C

I 
 W

T
R

2
"
 H

P
 G

A
S

2
"
 H

P
 G

A
S

3
"
 H

P
 G

A
S

E
X

 1
0

"
 P

V
C

 S
W

R
E

X
 1

0
"
 P

V
C

 S
W

R

E
X

 6
"
 V

C
 S

W
R

F STREET

9
T

H
 A

V
E

9
T

H
 A

V
E

EX 8" PVC WTR

CLCL

IE IE

IE

C

G

S

G

C

G

C CC

X

C

BF

March 18, 2013  
Sewer and Water Group Job 957 

ADDENDUM "A" Page 20 of 31



120

130

140 160140

145

140

C-17

18

18

F STREET 

F STREET

1+00 2+00 3+00 4+00 5+00 6+00 7+00 8+00

N/A
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F STREET

EX PAVEMENT
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21ST ST TO 25TH ST

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

CAUTION

3

BY CITY FORCES 

AHD OF CONTRACTOR

STA 3+84.05

CUT AND PLUG:

EX 8" PVC WTR 20’ LT

EX 12" AC WTR 20’ RT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

5
3
’

ALI MOHAMMADIAN

4

PROJECT MANAGER

B
R

E
A

K
L

IN
E

E
X
 
16
" 

C
I W

T
R

EX 18" RCP SD

EX 
16

" 
CI
 W

T
R

EX 8’ AC WTR

EX 16" CI W TR

ELEC EL UNK

16"  PI
PE

16" PIPE

150

S
T

A
 3

+
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4
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1
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"
 X
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"
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S
S

S
T

A
 6

+
5

1
.3
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1
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"
 X
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6

"
 T

E
E

C

PART OF GJ959

1

BY CITY FORCES 

AHD OF CONTRACTOR

STA 1+00

CUT AND PLUG:

EX 16" AC WTR 20’ LT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

C

2

6

BY CITY FORCES 

AHD OF CONTRACTOR

STA 8+55.76

CUT AND PLUG:

EX 8" AC WTR 20’ LT

EX 16" CI WTR 20’ AHD

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

E
X
 
12
"
 
A

C
 

W
T

R

C

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

4

BY CITY FORCES 

AHD OF CONTRACTOR

STA 6+51.30

CUT AND PLUG:

EX 8" PVC WTR 20’ LT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

16
" P

IP
E16

" 
P
IP

E

HIGHLINING NOTE:

CITY FORCES TO HIGHLINE "F" ST FROM

STA. 1+00 TO STA. 8+55.77, CITY FORCES

TO FURNISH HIGHLINE M ATERIALS AND

TRANSFER SERVICES.

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

16" -CI - 284’ - 1962

16" -CI - 471.72’ - 1911

1" SERVICE - 1 - UNK MATERIAL - 1962

1" SERVICE - 4 - UNK MATERIAL - 1911

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.
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14468-4-L

H22S

1289-C3

390

CAUTION

EX CONC. SEWER

ENCASEMENT

EX 18" RCP SD

IE=119.84

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+00

1  - 16"  90^ ELBOW

1- 16" PIPE 10’ MIN STUB OUT LT

1

BY CONTRACTOR

FURNISH AND INSTALL

3

STA 3+84.05

1  - 16" X 12" CROSS (F)

2- 16" BV (F, MJ) BK, AHD

2- 12" GV (F, MJ) LT, RT

1  - 8" X 12"  REDUCER (MJ, MJ) 3’ LT

1- 12" PIPE 10’ MIN STUB OUT RT

1- 8" PIPE 10’ MIN STUB OUT LT

2
3

R
D

 S
T

2

STA 1+90.08

1 - 12" X 6" TEE (F)

1 - 6" FH 2 PORT

ASSY AND MARKER

5

EX 12" PVC WTR

IE 139.0

EX 8’ PVC WTR
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PROP 16" WTR

ELEV 121.06 T.P.

BY CONTRACTOR

FURNISH AND INSTALL

BY CONTRACTOR

FURNISH AND INSTALL

1
0
’

1
0
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2
2
’

1
0
’

81 2 3 4 5 6 7 81 2 3 4 5 6 7

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 6+51.30

1  - 16" X 8" TEE (F)

2- 16" BV (F, MJ) BK, AHD

1 - 8" GV (F, MJ) LT

1 - 8" PIPE 5’ MIN STUB OUT LT

CAUTION

ELEC EL UNK

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING DUE TO

LOW OVERHEAD UTILITY LINES.

STA 6+73.51

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH 2 PORT

ASSY AND MARKER

PRINCIPLE SETTING OUT LINE 

POINT CHAINAGE   NORTHING     EASTING     ELEMENT   LENGTH  WCB (0°00’00")

        (ft)       (ft)         (ft)                 (ft)     (STRAIGHT) 

POB   1+00.00   1840627.00   6286404.02  STRAIGHT   90.08   S 89°59’59.99" E     

PI    1+90.08   1840627.00   6286494.10  STRAIGHT   193.97  S 89°59’51.73" E     

PI    3+84.05   1840627.00   6286688.08  STRAIGHT   267.25  S 89°56’42.12" E     

PI    6+51.30   1840626.76   6286955.33  STRAIGHT   22.20  N 89°57’12.28" E    

PI    6+73.51   1840626.58   6286977.53  STRAIGHT   182.25  N 89°58’12.28" E     

POE   8+55.76   1840626.92   6287159.79       

PROP 8" PIPE SW R

INCLUDED IN THIS CONTRACT

SEE SHEET 5

F
 S
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T

284’ - 16" CL305 PIPE

NOTEM:

SIDEW ALK PAVING SHALL M ATCH 

EXISTING IN DESIGN, KIND AND COLOR.

BY CONTRACTOR

FURNISH AND INSTALL

STA 8+55.76

1  - 16" X 8" TEE (F)

2- 16" BV (F, MJ) BK, AHD

1 - 8" GV (F, MJ) LT

1 - 8" PIPE 10’ MIN STUB OUT LT

1 - 16" PIPE 10’ MIN STUB OUT AHD
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

DATE

APPROVED:

FOR CITY ENGINEER

BY

LEGEND

EX CURB RAMP

CURB RAMP NO’s  8

C-18

PROPOSED CURB RAMPS PER STANDARD DRAWINGS:

19

19

DESCRIPTION

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

SHEET   OF    SHEETS

CCS27 COORDINATE

CCS83 COORDINATE

WATER

WBS

SEWER

WBS
B11152

B11154

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

BRIAN VITELLE

SEE SHEETS

SEE SHEETS

36689-  -D

SEWER AND WATER
GROUP 957

CURB RAMP LOCATION

NOTE:

CONTRACTOR TO NOTIFY SURVEYING 30 DAYS

PRIOR TO REMOVAL OF SIDEWALK FOR CURB RAMP

CONSTRUCTION TO RELOCATE ANY SURVEY MARKERS.
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SIDEWALK WORK PER CITY

STANDARD DETAILS.
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WITHIN CCDC LIMITS.

ALL SIDEWALK WORK 

SHALL BE PER CCDC-SSM.
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s s

53

PROPOSED ALIGNMENT

EX HISTORICAL STAMPS

ENSURE THAT A TEMPORARY CURB RAMP ACCESS IS PROVIDED

BY THE CONTRACTOR DURING CONSTRUCTION.

CROSSWALK NOTE:

1.  RESTRIPE ALL THE CROSSWALK USING 12" THERMOPLASTIC.

  THE WIDTH SHALL NOT BE LESS THAN 10’-0".  PATCH AND

  REPAIR ANY SURFACE DAMAGES ALONG THE CROSSWALK 

  AREAS.  ENSURE THE 4’-0" MANEUVERING CLEARANCE IS

  PROVIDED AT THE BOTTOM OF EACH CURB RAMP.

2.  REMOVE THE EXTRA CROSSWALK MARKINGS ON THE ROAD 

  SURFACE.

C

10

11

13

44

28

39

68

A & B

C1

TRUNCATED DOMES

CURB RAMP DETAILS

EX STAMP/IMPRESSION PLACEMENT

SDG-132

SDG-134

SDG-130

SDG-130

SDG-115

SEE CROSSWALK NOTE

THIS SHEET

SEE CROSSWALK NOTE

THIS SHEET

SEE CROSSWALK NOTE

THIS SHEET

SEE CROSSWALK NOTE

THIS SHEET

EXISTING PARKING SPACES WITH DISABLED PARKING.  

RESTRIPE THE DISABLED PARKING SPACES PER 

SDM-117 OF THE MOST CURRENT CITY STANDARDS.

SEE DETAIL THIS SHEET.

SEE CROSSWALK NOTE

THIS SHEET

SEE CROSSWALK NOTE

THIS SHEET

SEE CROSSWALK NOTE

THIS SHEET

SEE CROSSWALK NOTE

THIS SHEET
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WHITE PAINTED LINES 4" WIDE

NON-ACCESSIBLE PARKING SPACE

NOTE:

1.  POLE SIGN ARE NOT IN THE CENTER OF THE PARKING SPACE BUT

TOWARDS THE EDGE.  REFER TO SDM-117, SHEET 4 OF 7.

2.  CONTRACTOR SHOULD REFER TO GENERAL NOTES ON SDM-117

SHEETS 1 AND 2 FOR MORE ADDITIONAL INFORMATION AND

REQUIREMENTS.

ROW

RED ZONE

TYPE B CURB RAMP

WITH SS DWT

VAN ACCESS AISLE

REFER TO ACCESSIBLE PARKING SDM-117

SHEET 4 OF 7 FOR OTHER REQUIREMENTS

4" BLUE LINE

RED ZONE

20’ - 6"

2
’

PROTECT AND KEEP ALL HISTORIC STAMPS WITHIN CORNER 

SIDEWALKS.

83

INSTALL PEDESTRIAN BARRICADES AT
THE CORNER PER CITY STANDARD SDE-103.

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING
ON THE CURB RAMP TO PROTECT EXISTING
BASEMENT.
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DIRECTIONAL CURB RAMP, SEE DETAIL SHEET 21. 

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.
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T

 S
T

2
2

N
D

 S
T

2
0

T
H

 S
T

SR-94 WB

SR-94 WB OFF RA

E ST

F ST

2
3
R

D
 S

T

2
4

T
H

 S
T

F ST
GTR

2

6 1

2

6 10

2

8 1

2

7 1

C

C

C

C

8 8

8 2
C

9 1 2

9 12

C

C

9 11

C

10 1

C

C

11 1

C

11 8

C

12 11

C

12 1

WATER

WBS

SEWER

WBS

C

2

13 1

C

C
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C

2

18 1

C C

C
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T
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T
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T
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E
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1
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1
1
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H
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V
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P
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R
K
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V
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1
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T
H

 A
V

E

1
1
T

H
 A

V
E

P
A

R
K

 B
L

V
D

1
S

T
 A

V
E

3
R

D
 A

V
E

4
T

H
 A

V
E

1

P
R

IN
C

IP
A

L
 D

O
W

N
T

O
W

N
 2

3
1

U
N

IV
E

R
S

IT
Y

 H
E

IG
H

T
S

 3
9

0

1

C

C

10 3

C

1

1

C C C

WWWWWWWWWWWWWWWWWWWWWWWWWWWW

WWWWWWWWWWWWWWWWWWWWWWWWWWWW

C

9 3

C

1

1

C

14 7

1

C

1

16 3

3

17 1

1

17 4

C

C

2

13 6

2

13 4

LEGEND

EXISTING WATER MAIN

PROPOSED WATER MAIN

PRESSURE ZONE BOUNDARY

FIRE HYDRANT TO REMAIN IN SERVICE DURING CONSTRUCTION

FIRE HYDRANT TO BE REPLACED

FIRE HYDRANT TO BE REMOVED

S
T

A
T

E
 S

T

1

1

1

16 1

4

15 7

3

2

16 7

C

1

1

10 5

14 1

1

14 4

1

14 5

1

2

18 6

1

2 BC - CUT & PLUG

AC - RECONNECT

WORK BY CITY FORCES

AC - OPEN EX. VALVE

3

4 AC - AFTER NEW MAIN HAS BEEN ACCEPTED,

     CONNECT NEW MAIN TO EXISTING VALVE.

BC/AC - TEE/CROSS/ELBOW CUT-IN, CLOSE VALVE(S)

        CONNECT. OPEN VALVE(S)

OUTSIDE CCDC

LIMITS. SIDEWALK

WORK PER CITY

STANDARD DETAILS.

SHT

18 3

26

9 21 5

10 2 10

11 1 2

16 1 1

15

17 1 1 2

TOTAL 2 8

1

1

12 1 1

1

3 12

24" CHILLED WTR

E
X

 1
6

"
 A

C
 W

T
R

E
X

 6
"
 

C
I 

W
T

R

E
X

 6
"
 

C
I 

W
T

R

16" AC WTR

WORK BY CITY FORCES

EX 16" CI WTR

E
X

 1
2
"
 P

V
C

 W
T

R
E

X
 1

2
"
 A

C
 W

T
R

EX 16" 

CI WTR

EX 16" 

CI WTR

EX 10" 

CI WTR

EX 10" 

CI WTR

EX 12" 

PVC WTR

EX 12" PVC WTR

EX 10" CI WTR

E
X
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"
 C

I 
W

T
R

E
X

 1
2
"
 P

V
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 W
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E

X
 1

6
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R
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R
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R
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T

R

E
X

 1
2

"
 A

C
 W

T
R
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"
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E
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2
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V
C
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T

R

E
X

 1
2
"
 P

V
C

 W
T

R
E

X
 2

4
"
 C

I 
W

T
R

EX RED VALVES 

TO REMAIN AND

STAY CLOSED AT

ALL TIMES.

E
X

 1
2

"
 P

V
C
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T

R
E

X
 1

2
"
 P

V
C

 W
T
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E
X

 1
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"
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R
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C
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T
R

E
X
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2
"
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V
C

 W
T

R
E

X
 1

2
"
 P

V
C

 W
T

R

EX 16" 

CI WTR

EX 16" 

CI WTR

EX 16" 

CI WTR

EX 20" 

CI WTR

EX 20" 

CI WTR

EX 20" 

CI WTR

EX 20" 

CI WTR

EX 20" 

CI WTR

EX 16" 

CI WTR

EX 16" 

CI WTR

EX 16" 

CI WTR

EX 16" 

CI WTR

E
X

 1
2
"
 A

C
 W

T
R

E
X

 8
"
 P

V
C

 W
T

R

E
X

 8
"
 P

V
C

 W
T

R

E
X

 8
"
 A

C
 W

T
R

E
X

 1
2

"
 C

I 
W

T
R

E
X

 1
2

"
 P

V
C

 W
T

R

TEE

12" X 12"

12" ELBOW

14

REDUCER

24" X 12"20" X 16"

61

BV

16" 20" 

CROSS

20" X 12"16" X 12"

2 6

70’

210’632

REMOVE EXISTIING 

REDUCER

12"

GV 24" 

2

20" X 24"

1 2

1

15 4

3
9 13

7

9 14

3

10 6

1

1 7

10 7

11 9

7

13 10

3

13 11

3

13 12

3

14 8

3

14 9

3

12" X 12"

1

1

16" X 16" 16" X 12"

1

2

2

1

12" X 10"

1

1

2 1 2

15

CONTRACTOR FURNISHED MATERIALS FOR CITY FORCES WORK

STUB OUT

16" 12" 10" 8"

5’20’

80’

20’40’

20’30’

20’ 50’ 5’

5
INSTALL REDUCER

AREA TO BE HIGHLINED

6

7

BYPASS ASSEMBLY INSTALLATION

9 1

6

9 11

6

9 15

3

13 10

7

13 11

7

13 12

7

14 8

7

14 9

7

7

17 1

14 1

6

14 4

6

14 5

6

WITHIN CCDC LIMITS.

ALL SIDEWALK WORK

SHALL  BE PER

CCDC-SSM.

2

18 3

2

18 4

NOTE: 

CITY FORCES TO INSTALL WATER METERS

AS SHOWN ON DETAILS IN SHEETS 25 & 26.

10 6

7

C

BC - CLOSE EX. VALVE

9 13

3

9 14

7
9 15

7
15 4

5

14 7

6 6

16 3

AC - PERMANENTLY CUT & PLUG

     PIPE FOR ABANDONMENT & REMOVE APPURTENANCES AS SHOWN
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C-23

SEWER AND WATER
GROUP 957

24

24

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

CCS27 COORDINATE

CCS83 COORDINATE

B11152

B11154

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

SEE SHEETS

SEE SHEETS

36689-  -D

ALI MOHAMMADIAN

PROJECT MANAGER

WATER

WBS

SEWER

WBS

PVC / 20" THRUST 235 lb/sq.in.

PVC / 16" THRUST 235 lb/sq.in.

PVC / 16" 

45^HORIZONTAL BEND 

NOTES: 

235 lb/sq.in.

1500 lb/sq.ft.

1500 lb/sq.ft.

65,908 lb

55,881 lb

10,953 lb

66 sq.ft.

56 sq.ft.

117 CU.ft.

* The specific weight of concrete is 140 lb/cu.ft.   

  Safety Factor = 1.5

PVC / 16" THRUST 45^HORIZONTAL BEND 235 lb/sq.in. 1500 lb/sq.ft.42,768 lb 43 sq.ft.

ANCHOR 11.25^HORIZONTAL BEND N/A

THRUST/ANCHOR TABLE FOR 16" AND 20"   WATER MAINS FOR DESIGN PRESSURE 235

  TYPE/ 

DIAM. OF PIPE

TYPE OF 

 BLOCK

  TYPE OF 

APPURTENANCE

DESIGN 

PRESSURE
TOTAL 

THRUST
(lb)

ASSUMED SOIL

CAPACITY

MINIMUM BEARING

AREA (sq.ft.), SEE 

NOTE 3 BELOW 

OR VOLUME OF BLOCK

(cu.ft.)

MINIMUM BEARING

AREA (sq.ft.), SEE 

NOTE 3 BELOW 

OR VOLUME OF BLOCK

(cu.ft.)

THRUST 50,741 lb 1500 lb/sq.ft.PVC / 16" 45^ BEND 305 lb/sq.in. 51 lb/sq.ft.

THRUST 72,488 lb 1500 lb/sq.ft.PVC / 16" 305 lb/sq.in. 73 lb/sq.ft.

THRUST 72,488 lb 1500 lb/sq.ft.PVC / 16" 305 lb/sq.in. 73 lb/sq.ft.

THRUST 78,194 lb 1500 lb/sq.ft.PVC / 20" 45^ BEND 305 lb/sq.in. 78 lb/sq.ft.

THRUST 111,706 lb 1500 lb/sq.ft.PVC / 20" 305 lb/sq.in. 112 lb/sq.ft.

THRUST 111,706 lb 1500 lb/sq.ft.PVC / 20" 305 lb/sq.in. 112 lb/sq.ft.

CROSS

CROSS

  TYPE/ 

DIAM. OF PIPE

TYPE OF 

 BLOCK

  TYPE OF 

APPURTENANCE

DESIGN 

PRESSURE
TOTAL 

THRUST
(lb)

ASSUMED SOIL

CAPACITY

TEE 

TEE

TEE

THRUST 235 lb/sq.in. 1500 lb/sq.ft.55,881 lb 56 sq.ft.PVC / 20" CROSS

1.  REFER TO SPECIFICATIONS SECTION 306-1.2.14 FOR ADDITIONAL REQUIREMENTS.

2. FOR ESTIMATING THE QUANTITY FOR THRUST BLOCKS, THE DEPTH OF THE THRUST

  BLOCKS SHALL BE HALF OF THE TRENCH WIDTH PLUS 12" EMBEDMENT.

THRUST TABLE FOR 16" AND 20"   WATER MAINS FOR DESIGN PRESSURE 305

THRUST BLOCK AND ANCHOR TABLE
FOR DESIGN PRESSURE

CROSS MAINLINE BYPASS

MAIN SIZE BYPASS SIZE

16" TRANSMISSION

> 16" AND = < 36"

>36"

3"

4"

6"

X X1 1

MAINLINE

MAINLINE

3", 4", 6" FLANGED

OUTLET OR TEE

W/ WAX TAPE (TYP)

WATER VALVE

W/VALE GATEWELL 

CAP & CAN

INSTALLATION (TYP)

2
0
"

2
0
"

20" X 12" CROSS

12"

12"

X X1 1

MAINLINE

MAINLINE

3", 4", 6" FLANGED

OUTLET OR TEE

W/ WAX TAPE (TYP)

2
0
"

24" X 20" CROSS
12"

24"

24" X 12" REDUCER

12" GATE VALVE

1
6

"

20" X 16" REDUCER

16" BUTTERFLY VALVE

WATER VALVE

W/VALE GATEWELL 

CAP & CAN

INSTALLATION (TYP)

20" BUTTERFLY VALVE

DETAIL 1

DETAIL 2

NOTE:

1.  BYPASS SHALL BE SAME CLASS AS MAINLINE PIPE.

2.  THE VALVE SHALL BE THE SAME AS THE BYPASS PIPE.

3.  SEE THE APPROVED WORKING DRAWINGS FOR X 1                                      
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R
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B
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 /

 C
R

O
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S
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A
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L
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E
 D

E
T

A
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S

THRUST BLOCK & ANCHOR TABLE /
CROSS MAINLINE BYPASS DETAILS
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C-24

25

25

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

CCS27 COORDINATE

CCS83 COORDINATE

WATER

WBS

SEWER

WBS
B11152

B11154

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

SEE SHEETS

SEE SHEETS

36689-  -D

SEWER AND WATER
GROUP 957

ALI MOHAMMADIAN

PROJECT MANAGER

SEWER DETAIL SEWER DETAIL

SEWER DETAIL

WATER DETAIL

WATER DETAIL

B
R

O
A

D
W

A
Y

E
X

 1
6

"
 A

C
 W

T
R

E
X

 1
6

"
 A

C
 W

T
R INDIA ST

NEW 12" PIPE

NEW 12" PIPE

NOT TO SCALE
SHEET 6

DETAIL "F"

1
1
’

52’

NOT SCALE

N

NOT SCALE

N

NOT SCALE

N

NOT SCALE

N

C

C

  

3
’
-
0
"

C
C

C

PVC LINED

C

FINISH GRADE

6" MIN.*

MANHOLE NOTES: 

1.

2.

3.

4.

8" PVC PIPE

C

12" MAX.

C

C

C

C

MORTAR

12" MAX.

IE PER PLAN

C

C

PLAN

C

3’-0"C

8" CAP

C

C

C

C

C

+
 4

’
-
0
"

C

+
1
1
’-

0
"

COMPLETELY PVC LINED INTERIOR,

AND ASPHALT EPOXY EXTERIOR.

5’-0"

NOT TO SCALE
SHEET 2

DETAIL "B"

IE = 17.95

IE = 18.05 CO NC CHA NNEL

IE = 18.05

IE = 18.00
8" CAP

PROP 5’X3’ M H 

& BASE W IT H PV C ’T’ 

LO CK PLASTIC LINER

SHELF TO BE SLOPED AT (1) INCH

PER FOOT TOWARDS CHANNEL.

FLEXIBLE PIPE JOINTS SHALL

BE REQUIRED WITHIN 12" OF

OUTSIDE FACE OF MANHOLE.

ALL RISER RING JOINTS

AND PATCHING WITHIN MANHOLE

BASE SHALL BE EPOXY MORTAR.

8" CROSS TO BE PLACED

AS CLOSE AS POSSIBLE 

TO MANHOLE WALL.

CONNECT WITH

CAULDER COUPLER 

OR APPROVED EQUAL

1� " x 12 GA. STAINLESS 

STEEL STRAPS WITH 

EXPANSION ANCHORS.

1’-0"

MAX.

REDWOOD BLOCK 

SPACER (TYP.)

PROP 8" 

SW R M AIN

PROP 8" 

SW R M AIN
PROP 8" 

SW R M AIN

PROP 8" 

SWR MAIN

SECTION A - A

A A

NOT TO SCALE
SHEET 12

DETAIL "H"

FLOW FLOW

IE= 3.44

EX 18" PIPE

PROP 8" 

SDR26 PIPE

IE= 3.39

EX 18" PIPE

C

IE= 3.49

C

IE= 3.81

NOT TO SCALE
SHEET 3

DETAIL "C"

EX 14" VC SWR

F
L

O
W

F
L

O
W

EX 14" VC SWR

IE=17.95

IE=18.05

IE=18.00

PROP 15" 

SDR26 PIPEPROP 8" 

SDR26 PIPE

C

IE=18.18IE=18.34

NOT TO SCALE
SHEET 4

DETAIL "E"

WATER DETAIL

WATER DETAIL

WATER DETAIL

NOT TO SCALE
SHEET 14

DETAIL "J"

NOT SCALE

N

EX 27" CP SD

C

C

C
1

3
’

PROP 20" PIPEPROP 20" PIPE

EX 20" CI WTR

TO BE REPLACED IN

PLACE WITH 12" PIPE

SEE SHEET 17

F STREET

9
T

H
 A

V
E

EX 12"  (AC/PVC) WTR

EX 12" PVC WTR

EX 20" CI  WTR

TO BE ABAND’D

EX 12" X 12" CROSS

& VALVES TO REMAIN

SEE SHEET 17

C

CC

EX TRENCH SECTION

 WATER

SERVICE

2" GAS SERVICE

PROPOSED

WATER MAIN

EX 4" OR 6"

SEWER LATERAL

EX CURB

5’ MIN.

BRONZE TEE AND ELBOWS

FURNISH AND INSTALL BY

CONTRACTOR

EX WATER METER BOX TO BE 

REMOVED BY CONTRACTOR.

CONTRACTOR TO TURN OFF

EX SHUT OFF VALVE AND

CONNECT TO EX WATER

SERVICE IN PUBLIC R/W

R/W OR PL

PROPOSED COPPER

WATER SERVICE BY

CONTRACTOR TO MATCH

THE EXISTING SIZE OF

WATER SERVICE.

W

S

S
E

W
E

R
 A

N
D

 W
A

T
E

R
 M

IS
C

 D
E

T
A

IL
S

SEWER AND WATER MISC DETAILS

SEWER DETAIL
NOT TO SCALE

SHEET 2

DETAIL "A"
EX M ANHOLE

NOT SCALE

N

REMOVE TROUGH OF 6" PIPE INSIDE MH AS

SHOWN AND ROUGHEN CONCRETE SURFACE,

FILL WITH CONCRETE TO MATCH LEVEL OF

EXISTING BENCH ON BOTH SIDES.

EX 18" VC SWR

TO REMAIN

EX. MANHOLE 233

EX 18" VC SWR

EX 6" VC SWR

TO BE ABANDONED

(SEE NOTE BELOW)

F
L

O
W

F
L

O
W

NOT SCALE

N

REMOVE TROUGH OF 6" PIPE INSIDE MH AS

SHOWN AND ROUGHEN CONCRETE SURFACE,

FILL WITH CONCRETE TO MATCH LEVEL OF

EXISTING BENCH ON BOTH SIDES.

F
L

O
W

F
L

O
W

TO REMAIN

EX. MANHOLE 264
EX 6" VC SWR

EX 6" VC SWR

EX 6" VC SWR

TO BE ABAND’D

(SEE NOTE BELOW)

NOT TO SCALE
SHEET 4

DETAIL "D"

SEWER DETAIL

CONTRACTOR SHALL

FURNISH AND INSTALL

NEW METER BOX.  AFTER

NEW MAIN IS ACCEPTED

CITY FORCES TO INSTALL

NEW WATER METER AND

OPEN NEW SHUTOFF VALVE.

DETAIL "I"

W ATER SERVICE 1" & 2"
CONNECTION DETAIL

NOT TO SCALE

EX CURB LINE

EX CURB LINE

3’ (TYP)

EX WTR SERVICE

(TYP)

PROPOSED PIPE

W

W

EX CI WTR MAIN TO BE ABAN’D

R/W OR PL

R/W OR PL

EX WATER METER 

BOX TO BE REMOVED

BY CONTRACTOR.

EX WTR SERVICE(TYP)

PROP 45^1"

OR 2" BRONZE

ELBOW
PROP 45^1"

OR 2" BRONZE

ELBOW

PROP WTR SERVICE

CONNECTION (TYP)

PROP 45^1"

OR 2" BRONZE

ELBOW

EX WATER METER 

BOX TO BE REMOVED

BY CONTRACTOR.

CONTRACTOR SHALL FURNISH

AND INSTALL NEW METER BOX.

AFTER NEW MAIN IS ACCEPTED

CITY FORCES TO INSTALL NEW

WATER METER AND OPEN NEW

SHUTOFF VALVE.

PROP 45^1" OR 2"

BRONZE ELBOW

CONTRACTOR SHALL FURNISH

AND INSTALL NEW METER BOX.

AFTER NEW MAIN IS ACCEPTED

CITY FORCES TO INSTALL NEW

WATER METER AND OPEN NEW

SHUTOFF VALVE.

PROP 5’X3’ M H 

& BASE W IT H PV C ’T’ 

LO CK PLASTIC LINER

DETAIL "G"

TYPICAL EX LATERAL & 1" OR 2" SERVICES
PLAN IN COM M ON TRENCH

NOT TO SCALE

EX 10" AC WTR

EX 16" AC WTR

EX 12" AC WTR

EX 15" VC SWR

EX 12" CI WTR TO BE ABAND’D

EX 21" RCP SD

PROP 12" CL305 PIPE

START OF NEW ALIGNMENT

SEE NOTE 1  SHEET 12

C

C

4TH AVE

B
R

O
A

D
W

A
Y

EX 15" V C SW R
EX CROSS

& VALVES

TO REMAIN

EX 18" RCP SD

NOTES:

1.  FOR WATER SERVICE

  DETAIL LARGER THAN

  4" SEE SHEET 26

2. THIS DETAIL TO BE USED WHEN EXISTING MAIN IS 

  LIVE DURING CONSTRUCTION.

PROPOSED COPPER

WATER SERVICE BY

CONTRACTOR PER SDSD

SDW 149 & SDW 150

EXCEPT CONTRACTOR

SHALL FURNISH AND

INSTALL CUSTOMER

SHUT OFF VALVE.
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C-25

26

26

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

CCS27 COORDINATE

CCS83 COORDINATE

WATER

WBS

SEWER

WBS
B11152

B11154

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

SEE SHEETS

SEE SHEETS

36689-  -D

SEWER AND WATER
GROUP 957

ALI MOHAMMADIAN

PROJECT MANAGER

EX CURB LINE

EX CURB LINE

PROPOSED PIPE

MIN. 3’

EX CURB LINE

EX CURB LINE

MIN. 3’

DETAIL "N"

FIRE SERVICE DETAIL
NOT TO SCALE

PROPOSED PIPE

F

FIRE SERVICE

NEW HYDRANT

DETAIL "M"

FIRE HYDRANT REPLACEMENT
NOT TO SCALE

EX CI WTR MAIN TO BE ABAN’D

EX CI WTR MAIN TO BE ABAN’D

EX CURB LINE

EX WTR SERVICE

(TYP)

PROP WTR SERVICE

CONNECTION (TYP)
PROPOSED PIPE

W

EX CI WTR MAIN TO BE ABAN’D

DETAIL "L"

4" AND LARGER W ATER
SERVICE DETAIL

CONNECTION.
NOT TO SCALE

EX WATER METER 
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Sewer and Water Group Job 957 

City of San Diego 
CITY CONTACT:  Damian Singleton, Contract Specialist, Email: Dsingleton@sandiego.gov   

  Phone No. (619) 533-3482, Fax No. (619) 533-3633  

 

ADDENDUM “B” 

FOR 

SEWER AND WATER GROUP JOB 957 

BID NO.:   K-13-5811-DBB-3-C  
SAP NO. (WBS/IO/CC).:   B-11152, B-11154  
CLIENT DEPARTMENT:   2011, 2013  
COUNCIL DISTRICT:   2  
PROJECT TYPE: KB  

 

BID DUE DATE: 

2:00 PM 
APRIL 18, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS DEPARTMENT 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS 
STATED ABOVE. 

B. BIDDER’s QUESTIONS 

Q1. “Will bypass be required on the 16”, 20”, and 24” BFV’s? Or only where there is 
a BFV of this size on a cross as referenced in bid item #61?” 

A1. Yes; bypass assembly is required for cross and tees 16” and larger where shown 
on the plans. 

Q2. “There are many bid items for hazardous materials monitoring/testing/handling 
and non for loading, transporting and disposal. Please confirm that no loading, 
transporting or disposal is needed?” 

A2. See Section D (1) of this Addendum below. 

Q3 “Will a community health and safety plan be required on this project?” 

A3 Yes; added to the bid list. See D (1) of this Addendum. 

Q4 “Bid item #61 and additive alternate “B” bid item #2 appear to be for the same 
work. Please clarify?” 

A4 Yes; it is for the same work but different locations. If City forces are available to 
perform the work, the Contractor will not be awarded additive alternative. 

Q5 “Bid Item #76 and additive alternate “A” bid item #1 are for the same work. Why 
are we bidding this item twice? Please clarify.” 

A5 This item is for the highline by city forces as identified on sheet 18 and 23 of the 
Plans. If the City forces are not available to perform the work, this additive 
alternative will be awarded to the Contractor.  

C. VOLUME 1 

1. To the Notice Inviting Bids, Item 7, Construction Costs, page 8, DELETE in its 
entirety and SUBSTITUTE with the following: 

8. CONSTRUCTION COSTS:  The City’s estimated construction cost for 
this contract is $3,400,000.00. 
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2. To the Notice Inviting Bids, Item 35, Required Document Schedule Table, pages 
15 through 17, ADD the following: 

ITEM WHEN DUE FROM 
DOCUMENT TO BE 

SUBMITTED 

21.  WITHIN 5 WORKING 
DAYS OF BID 
OPENING  

APPARENT 
LOW 
BIDDER 

Contractors experience and past 
project documentation (see section 
707).  

3. To the Supplementary Special Provisions (SSP), ADD the following: 

ADD: 

707-1.6 Historic Resources (Built Environment) Monitoring Program. 

The Contractor shall retain a qualified historic resources consultant 
approved by the City’s Environmental Analysis Section (EAS) and 
Historic Resources Board (HRB).  Within 5 Working Days of the 
bid opening, the Contractor must provide resumes of the Principal 
Investigator (PI) and monitors as well as 1 successful local project 
the historic resources consultant completed in the last 5 years, and 
provide a current reference for it. The City will verify the 
information provided and only qualified monitors shall be 
accepted. The historic resources consultant shall be a PI overseeing 
the Work and must be qualified pursuant the Historic Resources 
Regulations definitions for Architectural History, Historical 
Preservation, and History; or a discipline listed and approved by 
EAS/HRB for conducting the work.  The historic resources PI or 
monitor shall attend the pre-construction meeting. The historic 
resources PI shall confirm the sites and implement the required 
monitoring per Contract Appendices. 

If a resource is identified, the Contractor’s historic resources PI 
shall make a determination as to whether excavation in the area 
must cease or can continue. The time the Contractor waits for this 
determination from their monitor cannot be claimed as delay time. 

The Contractor shall coordinate its activities and Schedule with the 
activities and schedules of the historic resources consultant PI and 
monitor. The Contractor shall notify the Engineer before noon of 
the working day before monitoring is required.  See 2-11, 
“INSPECTION” for details. 

Unless included in the payment for the proposed item of Work e.g., 
utility main, the full compensation for Historic Resources (Built 
Environmental)  and report preparation, as prescribed in Contract 
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Appendices, shall be included in the contract Bid item for Historic 
Resources (Built Environment). 

In the event a resource is identified, foreseen or unforeseen, and if 
no bid item for Archaeological and Native American Mitigation 
and Curation is included in the Contract, the Contractor shall be 
entitled to additional compensation in accordance with 3-3, “Extra 
Work”, for implementation of a Mitigation Program as set forth in 
Contract Appendices. 

707-1.7 Historic Resources (Built Environment) Mitigation. 

In the event a resource is identified foreseen or unforeseen and 
after consultation with EAS/HRB staff, the Contractor shall 
implement a mitigation program as set forth in Contract 
Appendices.  In accordance with the Mitigation and Monitoring 
Reporting Program, the mitigation program shall include but not be 
limited to, preparation and implementation of historic resources 
protections pursuant to the Historical Resources Regulations, the 
US Secretary of Interior’s Standards, districts referenced in the 
MMRP of the MND, and historical sidewalk, stamps, lights, and 
landscape preservation, and reporting.  The PI shall make 
recommendations about mitigation and preservation activities. 

Work for mitigation shall be paid from the Allowance Bid item for 
Historic Resources (Built Environment). The Contractor shall 
provide the Engineer with invoices for the Work performed shown 
in the attached sample archaeological invoice in Appendix G and 
shall be reimbursed from the amount allocated. 

If there is a historic district that is indicated in this section or the 
Contract Documents, the payment shall be included in the Lump 
Sum bid item for historical required mitigation and preservation 
measures. 

D. VOLUME 2 

1. To the Bidding Documents, Proposal (BID), pages 11 through 19, DELETE in 
their entirety and SUBSTITUTE with pages 6 of 14 through 14 of 14 of this 
Addendum. 

Tony Heinrichs, Director 
Public Works Department 

Dated: April 2, 2013  
San Diego, California 

TH/ds/bd/ls 
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PROPOSAL (BID) 

The Bidder agrees to the construction of SEWER AND WATER GROUP JOB 957, for the City of San Diego, in accordance with these contract 
documents for the prices listed below.  The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts 
and contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee 
shall be extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and 
insurance. 

Item Quantity Unit NAICS 
Payment 

Reference 
Description Unit Price Extension 

BASE BID 

1 1  LS 524126 2-4.1 Bonds (Payment and Performance)  $

2 1  EA 237110 3-3.2.2.1 Certificated Payroll $ $

3 1  LS 238990 7-9.1.1 Video Recording of Pre-Existing Conditions  $

4 1  LS 237310 7-10.1.1 MTS Right of Entry Permit, Safety Training and Flagging  $

5 1  LS 237310 7-10.2.6 Traffic Control  $

6 1  LS 237110 9-3.4.1 Mobilization   $

7 1  AL   9-3.5 Field Orders- Type II  $150,000.00 

8 154  CY 237310 300-1.4 Additional Pavement Removal & Disposal $ $

9 4  EA 237310 301-1.7 Adjusting Existing Manhole Frame & Cover to Grade $ $

10 20  EA 237310 302-1.12 Traffic Detector Loop Replacement $ $

11 4,000  LF 237310 302-1.12 Cold Mill AC Pavement (>1 1/2"-3") $ $

12 274,720  SF 237310 302-4.12.4 Rubber Polymer Modified Slurry Type II and Stripping $ $

13 20  TON 237310 302-3.4 Asphalt Pavement Repair $ $
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Item Quantity Unit NAICS 
Payment 

Reference 
Description Unit Price Extension 

14 30,000  SF 237310 302-5.2.1 Pavement Restoration Adjacent to Trench $ $

15 5,500  SY 237310 302-7.4 Pavement Fabric $ $

16 932  TON 237310 302-5.9 1-1/2 Inch Asphalt Concrete Overlay and Striping $ $

17 50  CY 237310 302-6.8 Concrete Pavement  $ $

18 500  LB 237310 302-14.5 Crack Seal $ $

19 6  EA 237310 303-5.9 Contractor Date Stamp and Impressions $ $

20 200  LF 237310 303-5.9 Additional Curb and Gutter $ $

21 1,500  SF 237310 303-5.9 Additional Sidewalk Removal and Replacement $ $

22 74  EA 237310 303-5.10.2 Curb Ramp Type A w/ Stainless Steel Detectable Warning 
Tiles  

$ $

23 7  EA 237310 303-5.10.2 Curb Ramp Type B w/ Stainless Steel Detectable Warning 
Tiles  

$ $

24 1  EA 237310 303-5.10.2 Curb Ramp Type C w/ Stainless Steel Detectable Warning 
Tiles 

$ $

25 2  EA 237310 303-5.10.2 Curb Ramp Type C1 w/ Detectable Warning Tiles $ $

26 1  EA 237310 303-5.10.2 Curb Ramp Type D w/ Stainless Steel Detectable Warning 
Tiles 

$ $

27 4  EA 237310 303-5.10.2 Curb Ramp Type Directional w/ Stainless Steel Detectable 
Warning Tiles 

$ $

28 1  LS 237110 306-1.1.6 Trench Shoring  $

29 500  CY 237110 306-1.2.1.1 Additional Bedding $ $
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Item Quantity Unit NAICS 
Payment 

Reference 
Description Unit Price Extension 

30 36  EA 237110 306-1.6 Thrust Block $ $

31 1,200  TON 237110 306-1.6 Imported Backfill $ $

32 2,100  LF 237110 306-9.7 Video inspecting pipelines for Acceptance $ $

33 2,100  LF 237110 306-9.7 Cleaning and video Inspection pipeline  $ $

34 400  TON 237310 306-1.5.1 Temporary Resurfacing $ $

35 13  EA 237110 306-1.6 6-Inch Fire Service Connection & Assembly  $ $

36 9  EA 237110 306-1.6 4-Inch Fire Service Connection & Assembly  $ $

37 2  EA 237110 306-1.6 2-Inch Fire Service Connection & Assembly  $ $

38 10  EA 237110 306-1.6 6-Inch 3 Port Fire Hydrant Assembly & Marker $ $

39 2  EA 237110 306-1.6 6-Inch 2 Port Fire Hydrant Assembly & Marker $ $

40 2  EA 237110 306-1.6 6-Inch Fire Hydrant Assembly, Marker and Reuse with 
Existing Stainless Steel Fire Hydrant 

$ $

41 2  EA 237110 306-1.6 Installation of Reuse Existing Stainless Steel Fire Hydrant $ $

42 2  EA 237110 306-1.6 24-Inch Butterfly Valve Class 250B  $ $

43 6  EA 237110 306-1.6 20-Inch Butterfly Valve Class 250B  $ $

44 22  EA 237110 306-1.6 16-Inch Butterfly Valve Class 250B  $ $

45 11  EA 237110 306-1.6 12-Inch Gate Valve  $ $

46 3  EA 237110 306-1.6 8-Inch Gate Valve  $ $

47 282  LF 237110 306-1.6 15-Inch Sewer Main, Special Strength SDR-26 $ $
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Item Quantity Unit NAICS 
Payment 

Reference 
Description Unit Price Extension 

48 672  LF 237110 306-1.6 8-Inch Sewer Main, Special Strength SDR-26 $ $

49 1,075  LF 237110 306-1.6 8-Inch Sewer Main  $ $

50 9  EA 237110 306-1.9.1 4-Inch Sewer Lateral & Cleanout (Street) $ $

51 1  EA 237110 306-1.9.1 6-Inch Sewer Lateral & Cleanout (Street) $ $

52 7  EA 237110 306-1.8.6 Manholes (4x3) $ $

53 2  EA 237110 306-1.8.6 Manholes (5x3) lined $ $

54 1  EA 237110 306-1.8.6 Drop Manhole (5x3) PVC  lined $ $

55 3  EA 237110 306-1.8.6 Connection to Existing Manhole $ $

56 2,493  LF 237110 306-5.3 Large Water Main Abandonment $ $

57 532  LF 237110 306-5.3 Abandon and Fill Existing Sewer Main Outside of Trench 
Limit 

$ $

58 3  EA 237110 306-5.3 Abandon Existing Manhole Outside of Trench $ $

59 1  LS 237110 306-5.3 Removal or Abandonment of Existing Water Facilities  $

60 574  LF 237110 306-1.6 20-Inch Water Main, Class 305 $ $

61 7 EA 237110 306-1.6 Bypass Assembly For Cross and Tee Mainline 16-Inch and 
Larger 

$ $

62 1,584  LF 237110 306-1.6 16-Inch Water Main, Class 235 $ $

63 1,956  LF 237110 306-1.6 16-Inch Water Main, Class 305 $ $

64 1,848  LF 237110 306-1.6 12-Inch Water Main, Class 235 $ $

65 1,990  LF 237110 306-1.6 12-Inch Water Main, Class 305 $ $
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Item Quantity Unit NAICS 
Payment 

Reference 
Description Unit Price Extension 

66 200  LF 237110 306-1.6 8-Inch Water Main, Class 305 $ $

67 23  EA 237110 306-14.1 1-Inch Water Service $ $

68 18  EA 237110 306-14.1 2-Inch Copper Water Service $ $

69 2  EA 237110 306-14.1 4-Inch Water Service $ $

70 2  EA 237110 306-14.1 6-Inch Water Service $ $

71 1  EA 237110 306-19 4- Inch Air & Vacuum Valve, Class 250 $ $

72 2  EA 237110 306-19 2- Inch Air & Vacuum Valve Class 250 $ $

73 2490 SF 237110 600-1.3.1.5 Pavement Restoration for City Forces Final Connection $ $

74 1  LS 237110 600-1.3.1.5 Contractor Furnished Materials for City Force Connection 
and Cut-in Work for Mains16-inch and Larger 

 $

75 750  LF 237110 600-1.2.1.3 High-lining Removed by Contractor $ $

76 1  LS 237110 600-1.2.2.10 High-lining by the Contractor   $

77 61  EA 237110 600-1.2.2.10 Water Service Transfer  $ $

78 1  LS 237990 700-2.15 Construction Fencing and Access Route  $

79 1  LS 237990 701-13.9.5 Water Pollution Control Program Implementation  $

80 1  LS 54330 701-13.9.5 Water Pollution Control Program Development  $

81 1  LS 238990 703-20 (a) Preparation of Hazardous Waste Management Plan and 
Reporting 

 $

82 100 TON 238990 703-20 (b) Monitoring, Testing, Sampling, Site Storage, and Handling 
of Soils Containing RCRA Hazardous Waste  

$ $
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Item Quantity Unit NAICS 
Payment 

Reference 
Description Unit Price Extension 

83 100 TON 238990 703-20 (c) Loading, Transportation and Disposal of Soils Containing 
RCRA Hazardous Waste 

$ $

84 150 TON 238990 703-20 (d) Monitoring, Testing, Sampling, Site Storage and Handling 
of Petroleum Contaminated Soil 

$ $

85 150 TON 238990 703-20 (e) Loading, Transportation, and Disposal of Petroleum 
Contaminated Soil 

$ $

86 100 TON 238990 703-20 (f) Monitoring, Testing, Sampling Site Storage and Handling of 
Soils Containing Non-RCRA Hazardous Waste 

$ $

87 100 TON 238990 703-20 (g) Loading, Transportation, and Disposal of Soils Containing 
Non-RCRA Hazardous Waste 

$ $

88 1 55 
gallon 
drum 

238990 703-20 (h) Testing, Sampling, Site Storage, Handling, Transportation, 
and Disposal of Containerized RCRA Hazardous Waste 

$ $

89 1 55 
gallon 
drum 

238990 703-20 (i) Testing, Sampling, Site Storage, Handling, Transportation, 
and Disposal of Containerized Non-RCRA Hazardous 
Waste 

$ $

90 1  LS 238990 703-20 Community Health and Safety Plan and Implementation  $

91 1  LS 237110 704-4 Sewage Bypass & Pumping Plan  (Diversion Plan)  $

92 5  DAYS 541690 707-1 Suspension of Work - Resources $ $

93 1  LS 541690 707-2 Archeological and Native American Monitoring Program  $

94 500  LF 541690 707-3 Paleontological Monitoring Program $ $

95 1  AL 541690 707-4 Archeological and Native American Mitigation and 
Curation Type-I 

 $5,000.00 
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Item Quantity Unit NAICS 
Payment 

Reference 
Description Unit Price Extension 

96 700  CY 541690 707-5 Paleontological Mitigation and Excavation $ $

97 1  LS 541690 807-1.6 Historical Resources (Built Environment) Monitoring 
Program 

 $

98 1  LS 541690 807-1.7 Historical Resources (Built Environment) Mitigation  $

ESTIMATED TOTAL BASE BID  $ 

ADDITIVE ALTERNATE "A" 

1 1 LS 237110 600-1.2.2.10 High-lining by the Contractor   $

2 -750 LF 237110 600-1.2.1.3 High-lining Removed by Contractor $ $

ESTIMATED  TOTAL  ADDITIVE ALTERNATE "A" $ 

ADDITIVE ALTERNATE "B" 

1 45 EA 237110 306-1.6 Water Meter  $ $

2 7 EA 237110 306-1.6 Bypass Assembly For Cross and Tee Mainline 16-Inch and 
Larger 

$ $

3 1 EA 237110 600-1.3.2.10 8-Inch  to 12- Inch Cut-in Cross  $ $

4 5 EA 237110 600-1.3.2.10 8-Inch to 12- Inch Cut-in Tee $ $

5 4 EA 237110 600-1.3.2.10 8-Inch to 12-Inch Cut-in Elbow  $ $

6 5 EA 237110 600-1.3.2.10 16-Inch and Larger Cut-in Cross  $ $

7 2 EA 237110 600-1.3.2.10 16- Inch and Larger Cut-in Tee  $ $

ESTIMATED  TOTAL  ADDITIVE ALTERNATE "B" $

ESTIMATED  TOTAL BASE BID PLUS ADDITIVE ALTERNATES "A" & "B" $



  BIDDING DOCUMENTS  

April 2, 2013 ADDENDUM "B"  Page 13 of 14 
Sewer and Water Group Job 957 

TOTAL BID PRICE FOR BID (Items 1 through 98, PLUS Additive Alternate “A”, item 1 through 2 and Additive Alternate “B”, items 
1 through 7, inclusive) amount written in words: 

  

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form.  If an addendum or 
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive.  The 
following addenda have been received and are acknowledged in this bid:   

The names of all persons interested in the foregoing proposal as principals are as follows: 

  

  

  

  

IMPORTANT NOTICE:  If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and 
last names in full. 

Bidder:   

Title:   

Business Address:     

Place of Business:      

Place of Residence:    

Signature:   
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NOTES: 

A. The City shall determine the low Bid based on the Base Bid PLUS Additive Alternates “A” and “B”. 

B. After the low Bid has been determined, the City may award the Contract for the Base Bid alone or if applicable, for the Base Bid plus any 
combination of additive alternate selected in the City’s sole discretion. 

C. Prices and notations shall be in ink or typewritten.  All corrections (which have been initiated by the Bidder using erasures, strike out, line 
out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid 
proposal.   

D. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligible for 
further consideration. 

E. Blank spaces must be filled in, using figures.  Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price 
shall render the Bid non-responsive and shall be cause for its rejection. 

F. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed 
two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

G. All extensions of the unit prices bid will be subject to verification by the City.  In the case of inconsistency or conflict between the product 
of the Quantity x Unit Price and the Extension, the product shall govern.     

H. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall 
govern. 

I. Bids shall not contain any recapitulation of the Work.  Conditional Bids will be rejected as being non-responsive.  Alternative proposals 
will not be considered unless called for. 
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City of San Diego 
CITY CONTACT:  Damian Singleton, Contract Specialist, Email: Dsingleton@sandiego.gov   

  Phone No. (619) 533-3482, Fax No. (619) 533-3633  

ADDENDUM “C” 

FOR 

SEWER AND WATER GROUP JOB 957 

BID NO.:   K-13-5811-DBB-3-C  
SAP NO. (WBS/IO/CC).:   B-11152, B-11154  
CLIENT DEPARTMENT:   2011, 2013  
COUNCIL DISTRICT:   2  
PROJECT TYPE: KB  

 

BID DUE DATE: 

2:00 PM 
APRIL 25, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS DEPARTMENT 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

THE SUBMITTAL DUE DATE FOR THIS PROJECT HAS BEEN EXTENDED AS 
STATED ON THE COVER PAGE. 

B. BIDDER’s QUESTIONS 

Q1. (Bid Item #77) There is no Water Service Transfers on the plans.  Where are these 
at?  Are some of the water services supposed to be transfers?  This is not a small 
question. 

A1. The Contractor shall transfer water services from the high-lines to the water mains. 
Bid Item #77 has been deleted via this Addendum. 

Q2. (Bid Item #76) is about High-lining by Contractor while Additive Alternate “A” 
show High-lining, but both referring us to payment reference 600-1.2.2.10. What is 
the difference of the two items? 

A2. See Plans sheets 6 and 7 for the high lining areas by the Contractor. The City Forces 
will high line areas shown on sheet 18 only.  If Alternate “A” is awarded, the 
Contractor shall high-line and transfer water services for the entire areas shown on 
plans.  See changes to the Supplementary Special Provisions as part of this 
addendum. 

Q3. (Bid Item #48) 8-Inch Sewer Main, Special Strength SDR-26 shows 672-LF but 
drawing shows 820-LF. 

A3. See the revised Proposal (BID) enclosed in this Addendum. 

Q4. (Bid Item #49) 8-Inch Sewer Main shows 1,075 LF but drawing shows 799 LF 
only. 

A4. See the revised Proposal (BID) enclosed in this Addendum. 

Q5. (Bid Items #42 & #43) are for 24” & 20” Butterfly Valves. We did not find any 24” 
& 20” Butterfly Valves to be installed by the Contractor shown on the plans. Are 
items 42 & 43 to be used for the valves to be supplied to the City for installation by 
City Forces? 

A5. See the revised Proposal (BID) enclosed in this Addendum. 

Q6. (Bid item #62 and #63) 16” C905 pipe only comes in CL 165 and CL 235.  Do you 
want the bid the CL 165 pipe for the 235 rating and the 235 pipe as the 305 rating? 

A6. No; submit Bid as specified.  CL305 is available in 16”. 
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C. ADDENDUM B 

1. To Item D, Volume 2, Bidding Documents, Proposal (BID), pages 6 through 14, 
DELETE in their entirety and SUBSTITUTE with pages 5 of 15 through 14 of 
15 of this Addendum. 

D. VOLUME 1 

1. To the Supplementary Special Provisions, ADD the following: 

SECTION 600 - WORK INVOLVING THE CITY FORCES 

600-1.2.1.2 Highline Removed by the Contractor.  To the City Supplement, 
(a), DELETE in its entirety and SUBSTITUTE with the following: 

a) When directed by the Engineer the Contractor shall transfer the 
water services and remove the high-line materials.  The 
Contractor will pickup and deliver all the City high-line 
materials to Water Operations Division at: Chollas Station, 
2797 Caminito Chollas, San Diego, CA  92105.  

600-1.2.1.3 Payment.  To the City Supplement, (c), DELETE in its entirety 
and SUBSTITUTE with the following: 

c) If high-lining by Contractor is awarded under “Alternate”, 
payment for high lining removal and water service transfers by 
Contractor shall be included in the unit bid price for “High-
lining by Contractor”.  Otherwise, if City Forces install the 
high-line system and the Contractor is requested to remove the 
high-line, transfer the water services, and deliver to the City 
designated location, payment shall be in accordance with the 
unit bid price for “High-lining Removed by Contractor” in the 
base bid. 

E. PLANS 

1. To the Plans, drawing number 36689-23-D, DELETE in its entirety and 
SUBSTITUTE with page 15 of 15 of this Addendum. 

 

Tony Heinrichs, Director 
Public Works Department 

Dated: April 11, 2013  
San Diego, California 

TH/bd/ls/lji 
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PROPOSAL (BID) 

The Bidder agrees to the construction of SEWER AND WATER GROUP JOB 957, for the City of San Diego, in accordance with these contract 
documents for the prices listed below.  The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts 
and contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee 
shall be extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and 
insurance. 

Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

BASE BID 

1 1  LS 524126 2-4.1 Bonds (Payment and Performance)  $ 

2 1  EA 541214 3-3.2.2.1 Certificated Payroll $ $ 

3 1  LS 238990 7-9.1.1 Video Recording of Pre-Existing Conditions  $ 

4 1  LS 237310 7-10.1.1 
MTS Right of Entry Permit, Safety Training and 
Flagging 

 
$ 

5 1  LS 237310 7-10.2.6 Traffic Control  $ 

6 1  LS 237110 9-3.4.1 Mobilization   $ 

7 1  AL   9-3.5 Field Orders- Type II  $150,000.00 

8 154  CY 237310 300-1.4 Additional Pavement Removal & Disposal $ $ 

9 4  EA 237310 301-1.7 Adjusting Existing Manhole Frame & Cover to Grade $ $ 

10 20  EA 237310 302-1.12 Traffic Detector Loop Replacement $ $ 

11 4,000  LF 237310 302-1.12 Cold Mill AC Pavement (>1 1/2"-3") $ $ 

12 274,720  SF 237310 302-4.12.4 
Rubber Polymer Modified Slurry Type II and 
Stripping 

$ $ 
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Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

13 20  TON 237310 302-3.4 Asphalt Pavement Repair $ $ 

14 30,000  SF 237310 302-5.2.1 Pavement Restoration Adjacent to Trench $ $ 

15 5,500  SY 237310 302-7.4 Pavement Fabric $ $ 

16 932  TON 237310 302-5.9 1-1/2 Inch Asphalt Concrete Overlay and Striping $ $ 

17 50  CY 237310 302-6.8 Concrete Pavement  $ $ 

18 500  LB 237310 302-14.5 Crack Seal $ $ 

19 6  EA 237310 303-5.9 Contractor Date Stamp and Impressions $ $ 

20 200  LF 237310 303-5.9 Additional Curb and Gutter $ $ 

21 1,500  SF 237310 303-5.9 Additional Sidewalk Removal and Replacement $ $ 

22 74  EA 237310 303-5.10.2 
Curb Ramp Type A w/ Stainless Steel Detectable 
Warning Tiles  

$ $ 

23 7  EA 237310 303-5.10.2 
Curb Ramp Type B w/ Stainless Steel Detectable 
Warning Tiles  

$ $ 

24 1  EA 237310 303-5.10.2 
Curb Ramp Type C w/ Stainless Steel Detectable 
Warning Tiles 

$ $ 

25 2  EA 237310 303-5.10.2 Curb Ramp Type C1 w/ Detectable Warning Tiles $ $ 

26 1  EA 237310 303-5.10.2 
Curb Ramp Type D w/ Stainless Steel Detectable 
Warning Tiles 

$ $ 

27 4  EA 237310 303-5.10.2 
Curb Ramp Type Directional w/ Stainless Steel 
Detectable Warning Tiles 

$ $ 
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Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

28 1  LS 237110 306-1.1.6 Trench Shoring  $ 

29 500  CY 237110 306-1.2.1.1 Additional Bedding $ $ 

30 36  EA 237110 306-1.6 Thrust Block $ $ 

31 1,200  TON 237110 306-1.6 Imported Backfill $ $ 

32 2,100  LF 237110 306-9.7 Video Inspecting Pipelines for Acceptance $ $ 

33 2,100  LF 237110 306-9.7 Cleaning and Video Inspection Pipeline  $ $ 

34 400  TON 237310 306-1.5.1 Temporary Resurfacing $ $ 

35 13  EA 237110 306-1.6 6-Inch Fire Service Connection & Assembly  $ $ 

36 9  EA 237110 306-1.6 4-Inch Fire Service Connection & Assembly  $ $ 

37 2  EA 237110 306-1.6 2-Inch Fire Service Connection & Assembly  $ $ 

38 10  EA 237110 306-1.6 6-Inch 3 Port Fire Hydrant Assembly & Marker $ $ 

39 2  EA 237110 306-1.6 6-Inch 2 Port Fire Hydrant Assembly & Marker $ $ 

40 2  EA 237110 306-1.6 
6-Inch Fire Hydrant Assembly, Marker and Reuse 
with Existing Stainless Steel Fire Hydrant 

$ $ 

41 2  EA 237110 306-1.6 
Installation of Reuse Existing Stainless Steel Fire 
Hydrant 

$ $ 

42 22  EA 237110 306-1.6 16-Inch Butterfly Valve Class 250B  $ $ 

43 11  EA 237110 306-1.6 12-Inch Gate Valve  $ $ 

44 3  EA 237110 306-1.6 8-Inch Gate Valve  $ $ 
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Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

45 282  LF 237110 306-1.6 15-Inch Sewer Main, Special Strength SDR-26 $ $ 

46 820 LF 237110 306-1.6 8-Inch Sewer Main, Special Strength SDR-26 $ $ 

47 799  LF 237110 306-1.6 8-Inch Sewer Main  $ $ 

48 9  EA 237110 306-1.9.1 4-Inch Sewer Lateral & Cleanout (Street) $ $ 

49 1  EA 237110 306-1.9.1 6-Inch Sewer Lateral & Cleanout (Street) $ $ 

50 7  EA 237110 306-1.8.6 Manholes (4x3) $ $ 

51 2  EA 237110 306-1.8.6 Manholes (5x3) lined $ $ 

52 1  EA 237110 306-1.8.6 Drop Manhole (5x3) PVC  lined $ $ 

53 3  EA 237110 306-1.8.6 Connection to Existing Manhole $ $ 

54 2,493  LF 237110 306-5.3 Large Water Main Abandonment $ $ 

55 532  LF 237110 306-5.3 
Abandon and Fill Existing Sewer Main Outside of 
Trench Limit 

$ $ 

56 3  EA 237110 306-5.3 Abandon Existing Manhole Outside of Trench $ $ 

57 1  LS 237110 306-5.3 Removal or Abandonment of Existing Water Facilities  $ 

58 574  LF 237110 306-1.6 20-Inch Water Main, Class 305 $ $ 

59 7 EA 237110 306-1.6 
Bypass Assembly For Cross and Tee Mainline 16-
Inch and Larger 

$ $ 

60 1,584  LF 237110 306-1.6 16-Inch Water Main, Class 235 $ $ 

61 1,956  LF 237110 306-1.6 16-Inch Water Main, Class 305 $ $ 
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Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

62 1,848  LF 237110 306-1.6 12-Inch Water Main, Class 235 $ $ 

63 1,990  LF 237110 306-1.6 12-Inch Water Main, Class 305 $ $ 

64 200  LF 237110 306-1.6 8-Inch Water Main, Class 305 $ $ 

65 23  EA 237110 306-14.1 1-Inch Water Service $ $ 

66 18  EA 237110 306-14.1 2-Inch Copper Water Service $ $ 

67 2  EA 237110 306-14.1 4-Inch Water Service $ $ 

68 2  EA 237110 306-14.1 6-Inch Water Service $ $ 

69 1  EA 237110 306-19 4- Inch Air & Vacuum Valve, Class 250 $ $ 

70 2  EA 237110 306-19 2- Inch Air & Vacuum Valve Class 250 $ $ 

71 2,490 SF 237110 600-1.3.1.5 
Pavement Restoration for City Forces Final 
Connection 

$ $ 

72 1  LS 237110 600-1.3.1.5 
Contractor Furnished Materials for City Force 
Connection and Cut-in Work for Mains16-inch and 
Larger 

 

$ 

73 750  LF 237110 600-1.2.1.3 High-lining Removed by Contractor $ $ 

74 1  LS 237110 600-1.2.2.10 High-lining by the Contractor   $ 

75 1  LS 237990 700-2.15 Construction Fencing and Access Route  $ 

76 1  LS 237990 701-13.9.5 Water Pollution Control Program Implementation  $ 

77 1  LS 54330 701-13.9.5 Water Pollution Control Program Development  $ 
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Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

78 1 LS 238990 703-20 (a) 
Preparation of Hazardous Waste Management Plan 
and Reporting 

 
$ 

79 100 TON 238990 703-20 (b) 
Monitoring, Testing, Sampling, Site Storage, and 
Handling of Soils Containing RCRA Hazardous 
Waste  

$ $ 

80 100 TON 238990 703-20 (c) 
Loading, Transportation and Disposal of Soils 
Containing RCRA Hazardous Waste 

$ $ 

81 150 TON 238990 703-20 (d) 
Monitoring, Testing, Sampling, Site Storage and 
Handling of Petroleum Contaminated Soil 

$ $ 

82 150 TON 238990 703-20 (e) 
Loading, Transportation, and Disposal of Petroleum 
Contaminated Soil 

$ $ 

83 100 TON 238990 703-20 (f) 
Monitoring, Testing, Sampling Site Storage and 
Handling of Soils Containing Non-RCRA Hazardous 
Waste 

$ $ 

84 100 TON 238990 703-20 (g) 
Loading, Transportation, and Disposal of Soils 
Containing Non-RCRA Hazardous Waste 

$ $ 

85 1 
55 

gallon 
drum 

238990 703-20 (h) 
Testing, Sampling, Site Storage, Handling, 
Transportation, and Disposal of Containerized RCRA 
Hazardous Waste 

$ $ 

86 1 
55 

gallon 
drum 

238990 703-20 (i) 
Testing, Sampling, Site Storage, Handling, 
Transportation, and Disposal of Containerized Non-
RCRA Hazardous Waste 

$ $ 

87 1 LS 238990 703-20 
Community Health and Safety Plan and 
Implementation  

$ 
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Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

88 1 LS 237110 704-4 Sewage Bypass & Pumping Plan (Diversion Plan) $ 

89 5  DAYS 541330 707-1 Suspension of Work - Resources $ $ 

90 1  LS 541330 707-2 
Archeological and Native American Monitoring 
Program  

$ 

91 500  LF 541330 707-3 Paleontological Monitoring Program $ $ 

92 1  AL 541330 707-4 
Archeological and Native American Mitigation and 
Curation Type-I 

 
$5,000.00 

93 700  CY 541330 707-5 Paleontological Mitigation and Excavation $ $ 

94 1  LS 541330 707-1.6 
Historical Resources (Built Environment) Monitoring 
Program 

 
$ 

95 1  LS 541330 707-1.7 Historical Resources (Built Environment) Mitigation  $ 

ESTIMATED TOTAL BASE BID $ 

ALTERNATE "A" 

1 1 LS 237110 600-1.2.2.10 High-lining by the Contractor  $ 

2 -750 LF 237110 600-1.2.1.3 
High-lining Removed by Contractor (Base Bid 
Item 73) 

$ $ 

ESTIMATED TOTAL ALTERNATE "A" $ 

ALTERNATE "B" 

1 45 EA 237110 306-1.6 Water Meter  $ $ 

2 7 EA 237110 306-1.6 
Bypass Assembly For Cross and Tee Mainline 16-
Inch and Larger 

$ $ 
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Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

3 1 EA 237110 600-1.3.2.10 8-Inch  to 12- Inch Cut-in Cross  $ $ 

4 5 EA 237110 600-1.3.2.10 8-Inch to 12- Inch Cut-in Tee $ $ 

5 5 EA 237110 600-1.3.2.10 8-Inch to 12-Inch Cut-in Elbow  $ $ 

6 5 EA 237110 600-1.3.2.10 16-Inch and Larger Cut-in Cross  $ $ 

7 2 EA 237110 600-1.3.2.10 16- Inch and Larger Cut-in Tee  $ $ 

8 2 EA 237110 600-1.3.2.10 16-Inch Cut-in Elbow  $ $ 

9 2 EA 237110 600-1.3.2.10 Installation of 20-Inch by 16-Inch Reducer  $ $ 

10 29 EA 237110 600-1.4.9 Cut and Plug of Existing System by Contractor $ $ 

11 29 EA 237110 600-1.3.2.10 
6-Inch Through 16-Inch Connections to the Existing 
System by Contractor 

$ $ 

12 1 EA 237110 600-1.3.2.10 Installation of 20-Inch by 12-Inch Reducer $ $ 

13 2 EA 237110 600-1.3.2.10 Installation of 20-Inch by 16-Inch Reducer $ $ 

ESTIMATED TOTAL ALTERNATE "B" $ 

ESTIMATED TOTAL BASE BID PLUS ALTERNATES "A" AND "B" $ 

TOTAL BID PRICE FOR BID (Items 1 through 95, PLUS Alternate “A”, item 1 through 2 and Alternate “B”, items 1 through 12, inclusive) 
amount written in words: 
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The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form.  If an addendum or 
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive.  The 
following addenda have been received and are acknowledged in this bid:   

 

The names of all persons interested in the foregoing proposal as principals are as follows: 

  

  

  

  

IMPORTANT NOTICE:  If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and 
last names in full. 

Bidder:   

Title:   

Business Address:     

Place of Business:      

Place of Residence:    

Signature:   
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NOTES: 

A. The City shall determine the low Bid based on the Base Bid PLUS Additive Alternates “A” and “B”. 

B. After the low Bid has been determined, the City may award the Contract for the Base Bid alone or if applicable, for the Base Bid plus any 
combination of additive alternate selected in the City’s sole discretion. 

C. Prices and notations shall be in ink or typewritten.  All corrections (which have been initiated by the Bidder using erasures, strike out, line 
out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal.   

D. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligible for further 
consideration. 

E. Blank spaces must be filled in, using figures.  Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price 
shall render the Bid non-responsive and shall be cause for its rejection. 

F. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two 
(2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

G. All extensions of the unit prices bid will be subject to verification by the City.  In the case of inconsistency or conflict between the product of 
the Quantity x Unit Price and the Extension, the product shall govern.     

H. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall 
govern. 

I. Bids shall not contain any recapitulation of the Work.  Conditional Bids will be rejected as being non-responsive.  Alternative proposals will 
not be considered unless called for. 
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City of San Diego 
CONTRACTOR'S NAME: "'fl!_ tl,t,J~:!f/!tt C1t:J . ~: 
ADDRESS: I t:>t;'~ ~ta::!.:r Vt!f!t. 'T"2:::e. • .;,;{o?'( 
TELEPIIONE NO.: / t:;:._ tf-f!E~ FAX NO.: {tt-/9---~ft- 31.f-t 
CITY CONTACT: DAMIAN SINGLETON, Contract Specialist Email: dsingleton@sandiego.gov 

Phone No. (619) 533-3482, Fax No. (619) 533-3633 
J HAGHGOUY I B DORIN GO I LS 

CONTRACT 
DOCUMENTS 

FOR 
SEWER AND WATER GROUP J OB 957 

VOLUME2 0 F2 

BID NO. : _____ _ _ ____ --"'-'K"-'-1=3'-"-5=8...:.;11"-'-D=B=B=--"-3'-"-C:::....._ ____ _ 
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CLIENT DEPARTMENT: _ _____ --=2=01:..:::1:....:../-=2=0=13~--------
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PROJECT TYPE: _________ ---=-=KB=---- - - --- - - -

TI-llS CONTRACT IS SUBJECT TO THE FOLLOWING: 

)> THE CITY'S SUBCONTRACTING P ARTfCIPA TION REQUIREMENTS FOR SLBE PROGRAM. 

THIS BIDDING DOCUMENT TO BE SUBMITTED IN ITS ENTIRETY 
REFER TO VOLUME I COVER PAGE FOR TIME, DATE, AND LOCATION 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pw·suant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organi:tation, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, furiher, that the bidder bas 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and wi ll not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further wanants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Docwnents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(1) Name under which business is conducted. _____ _ ____________ _ 

(2) Signature (Given and surname) of proprietor - ----------- - - --

(3) Place of Business (Street & Number)--------------- - - --

(4) City and State ___ _ _ ___________ ___ Zip Code __ _ 

(5) Telephone No.----------- Facsimile No. - --------

Proposal (Rev. July 2012) 
Sewer and Water Group Job 957 

-
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BIDDING DOCUMENTS 

IF A PARTl\TERSHJP, SIGN HERE: 

(1) Name under which business is conducted--- -------- ---- --

(2) Name of each member of partnership, indicate character of each partner, general or special 
(limited): 

(3) Signature (Note: Signature must be made by a general partner) 

Full Name and Character of partner 

(4) Place of Business (Street & Number)------------- - ----

(5) City and State----------------Zip Code _ ____ _ 

(6) Telephone No.-------- --- Facsimile No.-- -------

IF A CORPORATION, SIGN HERE: 

(1) Name under which business is conducted ((!_ {k:,AJSTI<U.t!::rzotJ & . ...:z::-..vc? • 

(Printed Name) 

Se! /Ztc.~'-1 --- ----
(Title of Officer) 

(1mprcss Corporate Seal Here) 

(3) Incorporated under the laws of the State of __ fLA---=-=....:'-'~1='<_.:a:::....:._~~J..J::~....!..f-rl~-------

(4) Place of Business (Street & Number) I O=>lfre> '?R.o..SPett:r Ave . 
(5) City and State ~.V'T'Eie" U . Zip Code 9 ~or f 

(6) TelephoneNo. ~ltf-tfJ+f?_ !..f-!1~° FacsimileNo. b/9. #~.33/.f--j 

Proposal (Rev. July 2012) 
Sewer and Water Group Job 957 
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BIDDING DOCUMENTS 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications: 

LICENSE CLASSIFlCA TION _____ A-"-7--_(!__._~-'--( ---- ------ --

LICENSE NO. _ _.fo----'2.:...:......:.45-=--q....___ EXPIRES ---~--_3_0_-_1_3 _ _,. _ _ _ 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFJCATIONNUMBER (TIN): Cf5- a(p~oo!:) 

E-Mail Address: ~eron~+~; 11.Ls£ a.ofJI! 

Proposal (Rev. July 2012) 
Sewer and Water Group Job 957 
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BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 

State of California 

County of S~JJ ;[)req-o 

) 
) ss. 
) 

____ __:_A-_,__u_6_ 1J---'-'t AJc.;;__~....;...:...:..:.tfl.:;.;E"-'-Je-'-'o---'-',J::...._ _______ , being first duly sworn, deposes and 

says that he or she is ~tlf-R.Y of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of tbe bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

Signed: 

Notary Public 

(SEAL) 

.. ,. -·~·-- ··~~~ ................. . 
81 Page 
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CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past ten years where a complaint was filed or 
pending against the Bidder in a legal or adminis!rative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

[!:( The undersigned cettifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

.. , ... . \.~ )' 

nnroJ!. LoCATION DES~~;FION OF Ct.AIM 
Ll'ri.Qt\Tl'ON 

SJ'ATUS 
RnsoLtJTlON/REMimtAL 

. ,}c A.i'M ('llN) 0_~. . Ac:;tR~ TAKE~ ,.,,, lj., · p . \\tin ~;· ,, '"··· 

Contractor Name:. _ ___;/2...:.21-__ ~:.__:::....:J.J:...:.::...,:,S.=.!,_r."-'~==-!/--'o:.....;.:.J'----=d=~=--'-· ---=-.::Z::-=-=~-C!.'--, ---------

Certified By 

~---------- Date _.....:.Jf_#....::.~--'-'5=----_,__/ 3=----
Signature 

USE ADDITIONAL FORMS AS NECESSARY 

............ . .................. , ............. ,_,,,. ......... "" .. " ... ,,.,., _ -·-· .. -·.--..... _....... .... ' __ .... ... _ .. _, ................................ __ --....... .. .......................... -- --· 
Contractors Certification ofFending Actions (Rev. July 2012) 9 1 Page 
Water and Sewer Group 956 
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EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional information, contact: 

C ITY OF SAN DIEGO 

EQUAL B ENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

COMI)ANY INFORMATION 

Company Name: Contact Name: 

Contact Phone: 

Contact Email~eJt:'/1 

CONTRACT INFORMATION 

ContractTitle: 6&:~ ~l:> ~~~C>ltP...JoB q57 Start Date: 18 ):> 

Contract Number (if no number, state location): k:- 13.§1?1 f-PBB -3.t:!... End Date: 72lt:> 
SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS 

The Equal Benefits Ordinance [.EBO] requires the City to enter into contracts only with contractors who certify they will provide 
and maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 

• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, 
child care; traveVrclocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 

• Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and during 
open enrollment periods. 

• Contractor shall allow City access to records, when requested, to confum compliance with EBO requirements. 

• Contractor shall submit EBO Certification of Compliance, signed under penalty of petjury, prior to award of contract. 

NOTE: Tllis summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www.sandiego.gov/administration. 

CONTI{ACTOR EQlJAL BENEFITS ORDINANCE CERTIFICATION 

Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

~ I affum compliance with the EBO because my firm (contractor must select one reason): 

!!(Provides equal benefits to spouses and domestic partners. 

D Provides no benefits to spouses or domestic partners. 

D Has no employees. 

D Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or 
expired. 

D I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my 
firm made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify 
employees of the availability of a cash equivalent for benefits available to spouses but not domestic partners and 
to continue to make every reasonable effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent 
associated with the execution, award, amendment, or administration of any contract. (San Diego Municipal Code §22.4307(a)] 

Under penalty of petjury under laws of the State of California, I certify the above information is true and correct. 1 further certify 
that my firm understands the requirements of the Equal Benefits Ordinance and w· provide and maintain equal benefits for the 
duration of the contract or pay a cash equivalent if authorized by the City. 

4u:s:rrd ~~~~ ~~y A/.-2.5-13 
Name/Title ofSi ator 

(Rev 02115/2011) 

-----·-··- ··-·-·-·-··-·· -· --·-··--·-- -·----
Equal Benefits Ordinance Cett ification of Compliance (Rev. July 2012) 10 I Page 
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PROPOSAL (BID) 

The Bidder agrees to the construction of SEWER AND WATER GROUP JOB 957, for the City of San Diego, in accordance with these contract 
documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts 
and contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee 
shall be extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and 
insurance. 

Item Quantity Unit NAICS 
Payment 

Description Unit Price Extension 
R eference 

BASE BID 

1 1 LS 524126 2-4.1 Bonds (Payment and Performance) >< $2..'?~--

2 1 EA 541214 3-3.2.2.1 Certificated Payroll $ .5~.- $ 5 o .- I 

3 1 LS 238990 7-9.1.1 Video Recording of Pre-Existing Conditions >< $ .If: se>o --~ 
4 1 LS 237310 7-10.1.1 MTS Right of Entry Permit, Safety Training and >< $ !Sa:;0;-1 Flagging / 

5 1 LS 237310 7-10.2.6 Traffic Control >< $120.(~00.-

6 1 LS 237110 9-3.4.1 Mobilization >< $t10 ~ 000.-

7 1 AL 9-3.5 Field Orders- Type II >< $150,000.00 

8 154 CY 237310 300-1.4 Additional Pavement Removal & Disposal $ /60 .- $ z..t.~;~ Lfo.-

9 4 EA 237310 301-1.7 Adjusting Existing Manhole Frame & Cover to Grade $ !5o.- $ t6c::b.-

10 20 EA 237310 302-1.12 Traffic Detector Loop Replacement $ h!?o.- $1:3~-

11 4,000 LF 237310 302-1.12 Cold Mill AC Pavement (> 1 112"-3") $ tf: - $ I h, C>et:::J. -

12 274,720 SF 237310 302-4.12.4 
Rubber Polymer Modified Slurry Type II and 

$ .- 3 0 s f32.416-Stripping , . 
-- ····-- -- --·--·---·-

--·-·---· ·----· 
Aprilll, 2013 ADDENDUM "C" Page 5 of15 
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BIDDING DOCUMENTS 

Item Quantity Unit NAICS 
Payment Description Unit Price Extension 

Refer ence 

13 20 TON 237310 302-3.4 Asphalt Pavement Repair s 2.5"0.- £s~o -L: . 

14 30,000 SF 237310 302-5.2.1 Pavement Restoration Adjacent to Trench $ 'f oe> $13GO(X!-
-/ -

15 5,500 SY 237310 302-7.4 Pavement Fabric $ q,- £ .z_~~-

16 932 TON 237310 302-5.9 1-1/2 Inch Asphalt Concrete Overlay and Striping $ /~0-- $ 1:5o4$'~--
17 50 CY 237310 302-6.8 . Concrete Pavement $ ,q.o_ - $ ~00<?.-

18 500 LB 237310 302-14.5 Crack Seal $ Is__ $ -?s-a:;,_ -

19 6 EA 237310 303-5.9 Contractor Date Stamp and Impressions £ 12._0. - $ 7~.-

20 200 LF 237310 303-5.9 Additional Curb and Gutter $ :3o.- $~~oe>-
L -

21 1,500 SF 237310 303-5.9 Additional Sidewalk Removal and Replacement $ 7 .- Sto,Sco..:-

22 74 EA 237310 303-5.10.2 
Curb Ramp Type A w/ Stainless Steel Detectable 

$ z. 2..00- $/cGz_,~--Warning Tiles 
~ -

23 7 EA 237310 303-5.10.2 
Curb Ramp Type B w/ Stainless Steel Detectable 

$ .:z 2.60- $ 'S:Lfc:o--Warning Tiles / . 

24 1 EA 237310 303-5.10.2 
Curb Ramp Type C w/ Stainless Steel Detectable 

$ $ 
Warning Tiles $/ "f!oo.- ~&~.-

25 2 EA 237310 303-5.10.2 Curb Ramp Type C1 w/ Detectable Warning Tiles $~~a?-- $ ~~--

26 1 EA 237310 303-5.10.2 
Curb Ramp TypeD w/ Stainless Steel Detectable $ £I qoo. -Warning Tiles ~Zloo.- I • 

27 4 EA 237310 303-5.10.2 
Curb Ramp Type Directional w/ Stainless Steel s $~?-~-Detectable Warning Tiles .2.1~0~ 

____ ,_,,_, ....................... __ , ..... ,_ ....... _ ...... _____ ....... - .... ____ ,.,, ........... -.. -·-····--·- ....... _. ___ _,, .. ,........ . ........ --~ ' ............... _ ______ , ········-·---··-·----- -·-···-·---....... ···-- -· -·- '"'"~··-~· .~.. ---.................. . ................... _ 
April 11, 20 13 ADDENDUM "C" Page 6 of 15 
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BIDDING DOCUMENTS 

Item Quantity Unit NAICS 
Payment 

Description Unit Price Extension 
Reference 

28 1 LS 23711 0 306-1.1.6 Trench Shoring >::;: $"6,000.-

29 500 CY 237110 306-1.2.1.1 Additional Bedding $ w.- $.:<0~-

30 36 EA 237110 306-1.6 Thrust Block S> 4-ro. - $[ tf:. 7f;:o_-

31 1,200 TON 237110 306-1.6 Imported Back:fill $ So.- $~a:::o -/ . 

32 2,100 LF 237110 306-9.7 Video Inspecting Pipelines for Acceptance $ ,7~ s 1157~-
33 2,100 LF 237110 306-9.7 Cleaning and Video Inspection Pipeline $ f , 2_ 5 $~625:-

34 400 TON 237310 306-1.5.1 Temporary Resurfacing $ 12..6, - $~--

35 13 EA 237110 306-1.6 6-Inch Fire Service Connection & Assembly $~5""co,- S7t5cv -
'/' -

36 9 EA 237110 306-1.6 4-Inch Fire Service Connection & Assembly $5,3aa_- $1f-~7c:e;;--

37 2 EA 237110 306-1.6 2-Inch Fire Service Connection & Assembly s .If. &co;,- $q~cz;~-

38 10 EA 237110 306-1.6 6-Inch 3 Port Fire Hydrant Assembly & Marker $G>_&::o,- $(;'f?ae&.-

39 2 EA 237110 306-1.6 6-Inch 2 Port Fire Hydrant Assembly & Marker $ t;S"a::> -- $ts;_c:a;; __ 

40 2 EA 237110 306-1.6 
6-Inch Fire Hydrant Assembly, Marker and Reuse 

S~.o.oc>- $ /:Z.<n:o-with Existing Stainless Steel Fire Hydrant I . / . 

Installation of Reuse Existing Stainless Steel Fire I 

41 2 EA 237110 306-1.6 $.$ 20::>- $b.~~ ~ Hydrant / . I - I 

42 22 EA 237110 306-1.6 16-Inch Butterfly Valve Class 250B $ t.f; A ex::>:- $qz.~_J 
43 11 EA 237110 306-1.6 12-Inch Gate Valve $ ~ /00.- $..34-(0t5_-1 

I 

44 3 EA 237110 306-1.6 8-Inch Gate Valve $ 1,750_- $!f2.50.-l 

- ··-M-- ·---·--- -·---·- ---M•--• -· ·-··---- •••------ ----···- ··-·--· - -
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BIDDING DOCUMENTS 

Item Quantity · Unit NAICS 
Payment 

Description Unit Price Extension 
Reference 

45 282 LF 237110 306-1.6 15-Inch Sewer Main, Special Strength SDR-26 i {Ce>o.- "45120.-

46 820 LF 237110 306-1.6 8-Inch Sewer Main, Special Strength SDR-26 $ /f5,- $ '9tf-3a>..-

47 799 LF 237110 306-1.6 8-lnch Sewer Main $ 1'e.- $7/ 'f'ID .. -

48 9 EA 237110 306-1.9.1 · 4-Inch Sewer Lateral & Cleanout (Street). $ .;yGt:o.- $ Z.~ Lfoo.-

49 1 EA 237110 306-1.9.1 6-Inch Sewer Lateral & Cleanout (Street) $ ..3 Bco.- s :3~bo.-
50 7 EA 237110 . 306-1.8.6 Manholes (4x3) $ £f.; ffoo.- $gg~.-

51 2 EA 237110 306-1.8.6 Manholes (5x3) lined $/~000.- $ ~ 4-a::>e.-

52 1 EA 237110 306-1.8.6 Drop Manhole (5x3) PVC lined $ t5ooe>.- $ts;~:-

53 3 EA 237110 306-1.8.6 Connection to Existing Manhole $ z~- $ 0 C>a!?.-
/ . I 

54 2,493 LF 237110 306-5.3 Large Water Main Abandonment $ 7.- $ 1~1$1.-

55 532 LF 237110 306-5.3 Abandon and Fill Existing Sewer Main Outside of 
$ /2..- $ ~3S"'f:-Trench Limit 

56 3 EA 237110 306-5.3 Abandon Existing Manhole Outside of Trench $ t1 oc:o.- $ 3oce-/ . 

57 1 LS 237110 306-5.3 Removal or Abandonment of Existing Water Facilities >< $ 4"ooo.-
58 574 LF 237110 306-1.6 20-Inch Water Main, Class 305 $ l+o.- $ ~3~.-

59 7 EA 237110 306-1.6 
Bypass Assembly For Cross and Tee Mainline 16-

$ '2?.5c.o- $ s-1s-et::>_--Inch and Larger I , 

60 1,584 LF 237110 306-1.6 16-Inch Water Main, Class 235 $110. - . $11'-1 .240.-

61 1,956 · LF 237110 306-1.6 16-Inch Water Main, Class 305 $12'3.- $2.'i0.58~: 

-
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BIDDING DOCUMENTS 

Item Quantity Unit NAICS 
Payment 

Description Unit Price Extension Reference 

62 1,848 LF 237110 306-1.6 12-Inch Water Main, Class 23 5 sqo .- sttio.oJO.-
63 1,990 LF 237110 306-1.6 12-Inch Water Main, Class 305 $~5 . - $) 89 I (}50.-
64 200 LF 237110 306-1.6 8-lnch Water Main, Class 305 $ 1!5.- $ ~oa>.-

65 23 EA 237110 306-14.1 l-Inch Water Service $ ~~- $b lf:£/oo-, . 
66 18 EA 237110 306-14.1 2-Inch Copper Water Service $~:s-~.- $6~~--
67 2 EA 237110 306-14.1 4-Inch Water Service $ s;:z.c:o.- $ l~lfO() __ 

68 2 EA 237110 306-14.1 6-Inch Water Service $ 'ZJ;6oo_- $J(~_-

69 1 EA 237110 306-19 4- Inch Air & Vacuum Valve, Class 250 £ <32..00.-- $ ~20~.-

70 2 EA 237110 306-19 2- Inch Air & Vacuum Valve Class 250 $ 5,oce:>,- $ ~a:::e>--

71 2,490 SF 237110 600-1.3.1.5 Pavement Restoration for City Forces Final 
$ $lf~ ~3o--Connection 17 ,-

Contractor Furnished Materials for City Force [X 72 1 LS 237110 600-1.3.1.5 Connection and Cut-in Work for Mains16-inch and $ 
Larger 5 qOcO-

/ -
73 750 LF 237110 600-1.2.1.3 High-lining Removed by Contractor $ t.g_- $t~5oo.-

74 1 LS 237110 600-1.2.2.10 High-lining by the Contractor >< $ zpooo.-
' 

75 1 LS 237990 700-2.15 Construction Fencing and Access Route ><: $ ~ 5"0!7_-

76 1 LS 237990 701-13.9.5 Water Pollution Control Program Implementation >< $ -e.s-oo·-
/ -

77 1 LS 54330 701-13.9.5 Water Pollution Control Program Development >< $..35"a?o.-
/ 

------·--
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BIDDING DOCUMENTS 

Item Quantity Unit NAICS 
Payment 

Description Unit Price Extension 
Reference 

78 1 LS 238990 703-20 (a) Preparation of Hazardous Waste Management Plan >< $ 
and Reporting 7,5~,-

Monitoring, Testing, Sampling, Site Storage, and 
79 100 TON 238990 703-20 (b) Handling of Soils Containing RCRA Hazardous $ $ 

Waste 5 o.-... 5ooo,-
/ 

80 100 TON 238990 703-20 (c) Loading, Transportation and Disposal of Soils 
$ .3oo.- $.30a:o Containing RCRA Hazardous Waste / .:-

81 150 TON 238990 703-20 (d) Monitoring, Testing, Sampling, Site Storage and 
$ S o .- $r.soo -Handling of Petroleum Contaminated Soil I • 

82 150 TON 238990 703-20 (e) 
Loading, Transportation, and Disposal of Petroleum 

$ Ll 5 ,- $ ( "'1 2.56:> -Contaminated Soil , , 

Monitoring, Testing, Sampling Site Storage and 
83 100 TON 238990 703-20 (f) Handling of Soils Containing Non-RCRA Hazardous $ 5 o.- $ .6):?~,-

Waste 

84 100 TON 238990 703-20 (g) 
Loading, Transportation, and Disposal of Soils 

$ tqG:- $t~ =>co.-Containing Non-RCRA Hazardous Waste 

55 Testing, Sampling, Site Storage, Handling, 
85 1 gallon 238990 703-20 (h) Transportation, and Disposal of Containerized RCRA $ r.soo- $ ?.5~,-

drum Hazardous Waste 
/ r 

55 Testing, Sampling, Site Storage, Handling, 
86 1 gallon 238990 703-20 (i) Transportation, and Disposal of Containerized Non- $ 7 5oo- $""? 5 a::J.-

drum RCRA Hazardous Waste / -

87 1 LS 238990 703-20 
Community Health and Safety Plan and >< $?~-Implementation / . 

L____ ___ 
-- ---····-----
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BIDDING DOCUMENTS 

Item Quantity Unit NAICS 
Payment Description Unit Price Extension 
Reference 

88 1 LS 237110 704-4 Sewage Bypass & Pumping Plan (Diversion Plan) >< $ !f,5c::o.-

89 5 DAYS 541330 707-1 Suspension ofWork- Resources $ tSO.- $75~~-

90 1 LS 541330 707-2 
Archeological and Native American Monitoring >< $ Z.~t7t:Z>.-Program 

91 500 LF 541330 707-3 Paleontological Monitoring Program $ 1,50 $ 750,-

92 1 AL 541330 707-4 
Archeological and Native American Mitigation and >< $5,000.00 
Curation Type-I 

93 700 CY 541330 707-5 Paleontological Mitigation and Excavation $ 15".- $Jq5oo~-

94 1 LS 541330 707-1.6 
Historical Resources (Built Environment) Monitoring >< $ 'f. Gi::o-Program I . 

95 1 LS 541330 707-1.7 Historical Resources (Built Environment) Mitigation >< $ Gc:oo.-
/ 

ESTIMATED TOTAL BASE BID $ 3,4lft,~q. 

ALTERNATE"A" 

1 1 LS 237110 600-1.2.2.10 High-lining by the Contractor >< $ ~ s-Q:::> .;-

2 -750 LF 237110 600-1.2.1.3 
High-lining Removed by Contractor (Base Bid $ !~- <!3/S&o_.). 1 Item 73) 

ESTIMATED TOTAL ALTERNATE "A" ~~CAXJ.-
ALTERNATE"B" 

1 45 EA 237110 306-1.6 Water Meter $75,- $3/375 .-

2 7 EA 237110 306-1.6 
Bypass Assembly For Cross and Tee Mainline 16-

$~500 - $ 
Inch and Larger I ~ ~£Co.-

-- --------···--
L_ _____ 

- - ---- -- -- --- -----
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BIDDING DOCUMENTS 

Item Quantity Unit NAICS 
Payment 

I Description Unit Price Extension 
Reference 

3 1 EA 237110 600-1.3.2.10 8-Inch to 12- Inch Cut-in Cross $~g'5LJ __ $~85~-

4 5 EA 237110 600-1.3.2.10 8-Inch to 12- Inch Cut-in Tee $~~50_- $t!.f.2SL>-I . 

5 5 EA 237110 600-1.3.2.10 8-Inch to 12-Inch Cut-in Elbow $ 2Gco_ -I , $/~~-

6 5 EA 237110 600-1.3.2.10 16-Inch and Larger Cut-in Cross $ 4-;~.- $zo~-
I • 

7 2 EA 237110 600-1.3.2.10 16- Inch and Larger Cut-in Tee s ~&.co..- $ f7!~a:>,-

& 2 EA 237110 600-1.3.2.10 16-Inch Cut-in Elbow $ :3
1
ZGo_- $ ~.5co.-

9 2 EA 237110 600-1.3.2.10 Installation of 20-Inch by 16-Inch Reducer $-0~.- $~oco-

10 29 EA 237110 600-1.4.9 Cut and Plug of Existing System by Contractor $ l,oso_- i.jo lfSt::,,-

11 29 EA 237110 600-1.3.2.10 
6-Inch Through 16-Inch Connections to the Existing 

$:a Zoo- Sqz.g~-System by Contractor ( .. / , 

12 1 EA 237110 600-1.3.2.10 Installation of 20-Inch by 12-Inch Reducer $ ~600.- $~oeo-
I • 

13 2 EA 237110 600-1.3.2.10 Installation of20-Inch by 16-Inch Reducer $ ~OC:O.- $ ~~,-

ESTIMATED TOTAL ALTERNATE "B" sz;;~~zs: 

ESTIMATED TOTAL BAsE BID PLUS ALTERNATES "A" AND "B" S3,loC15,\4 L 
--- ··--- --- . - - --

TOTAL BID PRJCE FOR BID (Items 1 through 95, PLUS Alternate "A", item 1 through 2 and Alternate "B", items 1 through 12, inclusive) 
·amount written in words: 

-

,,-w,~ 0\\\\\cm 5\" hun<\(e.d (}J)d o\nfi.\ £vt llioJsora l'lOt b\JOOY"ed ondfa~ foV< dallav:s ond no ceJ~ts 

- - -
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BIDDING DOCUMENTS 

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or 
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The 
following addenda have been received and are acknowledged in this bid: _ _ .:.._.4~1~EE-.,1....:C!..=_, . .__ _________ _________ _ 

The names of. all persons interested in the foregoing proposal as principals are as follows: 

IE?J<R..y ~lllt. e-~ce~ . Fk._e-s.~J.JI 

A-u6-rrJJ &-nr~RP~, ..See.-~~ . 

..s -,e v-e tk; /t::::.E::~ v, L!-e. Pk.~tb~l 
I 

be:~-e:K_ t==i<..~K.e.JJ 0~ ~.J:>~;?...tr 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name of fum, also names of all individual co-partners composing finn; if Bidder or other interested person is an individual, state first and 
last names in full. 

Bidder: Tl1. ~p~,.-~o~ & . .-L.l£2. . 

Title: ..S.e4...Je.e:T7f-1Z-Y 

Business Address: / 05Lf0 ~~ A-vt=; .. S74AJ T E-E?. a.. ' q Z...D7 { 
~ ~- , 

Place of Business: S.,ttAAiic 

PlaceofResiden~ 
S1gnature: -- 1/k-6.-rt~ 4-M-E:=Rt>~ 

-· --···········"··- --- -··--·00• 
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BIDDING DOCUMENTS 

NOTES: 

A. The City shall determine the low Bid based on the Base Bid PLUS Additive Alternates "A" and "B". 

B. After the low Bid has been determined, the City may award the Contract for the Base Bid alone or if applicable, for the Base Bid plus any 
combination of additive alternate selected in the City's sole discretion. 

C. Prices and notations shall be in ink or typew-ritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line 
out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal. 

D. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligible for further 
consideration. 

E. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to submit a price 
shall render the Bjd non-responsive and shall be cause for its rejection. 

F. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two 
(2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

G. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product of 
the Quantity x Unit Price and the Extension, the product shall govern. 

H. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall 
govern. 

I. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals will 
not be considered unless called for. 

------ - -- - --- .. - ·-- - -----
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the PubEc Contract Code, the Bidder 
shall List below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type) of the work or 
improvement, in an amount in excess of0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor 
under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated 
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention 
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Bidders' own forces. The 
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SOB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME: ADDRESs'~A.Np TELEPHONE .1'\ij]MBER, I CONST~UCTOR I TYPE OF WORK 
OF SUBCONTRACTOR OR DESIGNER 

DOLLAR VALUE 
OF 

SUBCONTRACT 

MBE;\VBE, DBE, 
DVBE, OBE, 

ELBE, SLBE, SDB, 
WoSB, HUBZone, 

ORSDVOSB<D 

WHERE 
CERTiFIED a> 

CHECK IF 
JOINT 

VENT URE 
PARTNERSHJP 

C.cn'01nJctcY 

Nomoo.*\<iffiJifi~ Address: 2Q .J , 
c;ty,f: --, s .... J&j I De,:.;tgner 
Zip: 9W I Phone: L.ol9- - W 25 

s-ew« 
monho)es 

WPtP 

C.QI(Y~ 
C£\1~ I 14QtWCVK 

J)~ 9, \-{50.06 

~Lie'5 .oo E:JJO£ c,·~ 

,)ql,100. oo 
(j) As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

@ 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego ClTY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SR.!.\1SDC 

LA 
SBA 

The Bidder will not r eceive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

\1~ 
t)~~ 

Form Title: LIST OF SUBCON1RACTORS 
Fonn Number: AA35 
Sewer and Water Group Job 957 

(Rev. July 2012) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Bidder 
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or 
improvement, in an amount in excess of0.5% of the Contractor's total Bid. The Bidder shall also 'tist below the portion of the work which will be done by each subcontractor 
under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated 
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention 
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be p~rfonned with the Bidders' own forces. The 
Bidder shall list all SLBE, ELBE, DBE, DVBE, l\1BE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages . 

.. ..-..~- _...._ , ... _.,;;:;;:;;:"_·-. .,....,..,..,;;.::z, •. .lt~o·· ... ~· ..... _...:;_,._,..., ..... - .L i ........ _ • . '"" _..._.. _-LC. ..... 1 

~~Eg 

JYU.tt-t'c 
CCll~ ctoY I L()O p s 

VIdeo \)({,
ten~ drY I ex\ s-n ng 

00'\d\tims 

Cm$'\JctCV I CtTV 

$1 , lQOO. CX) 

3,0ll5. dO I e.JOf, c\~ 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Ecterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

~ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San D_iego CITY State of California Department ofTransportation CAL TRANS 
California Public Utilities Conunission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California's Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small. Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Sewer and Water Group Job 957 

(Rev. July 2012) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Bidder 
shall list below the name and address of each Subcontractor who will perfonn work, labor, render services or specially fabricates and installs a portion [type] of the work or 
improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor 
under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be perfonned shall be stated 
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention 
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Bidders' own forces. The 
Bidder shall list all SLBE, ELBE, DBE, DVBE, :MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 
it_. - · ;::=;c .. • .=:;::;. _ •. _ ~ ._ __ ... .. .-..:.· - .::; --,.....-- ·.I - A · --- ..,., I • _.._-.. . ..._ _I . -~ -._ · I - · .... -- __ ..._ I ~-.• · : I ~v.-. 

CbiSirVcteV 

~!{:~J~I~oo 
f\ C 

~'\) Y'Y\1 se.o 1 
cm~~m1 

~l~p\~ 

Ci~ 

O'ttj 

<D As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of California Department ofTransportati.on CAL TRANS 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California's Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration SBA 

The Bidder will not r eceive any subcontracting participation p ercentages if the Bidder fails to submit the r equired proof of cer tification. 

-·-------------·---··-··---.. --.. ··· .. -·-· .. ···-···---·----·--···--·-.... -... -.-· .. ·------· .. ---· .. ·-----·-·---.. ···---
Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRActORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder 
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion (type] of the work or 
improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor 
under this Contract The Contractor shall list onJy one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated 
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention 
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Bidders' own forces. The 
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages . 

.t.._~v~oj j ,. . . 6!- '1.-!if • •wa:;::_ ~ ... ,r::az, .... •-••5 j - ,/h .--• ~.-. 

u~ 

Name:==-------====== Address: State:. _ __ _ 

City: Phone: -------: Zip: 

Name:~--
Address: State: 
City: Phone: Zip: 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall includ_e a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

~ As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation CAL TRANS 
California Public Utilities Con:mission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California's Department ofGencral Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Sewer and Water Group Job 957 

-~------· · 
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BIDDING DOCUl\1ENTS 

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages shal1 [jst the Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have 
the name, locations (City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials 
and supplies unless vendor manufactures or substantially alters materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed 
firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE, 
whereas manufacturers will receive I 00% credit. If no indication provided, listed finn will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit If no indication 
provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages. 

MATERIALS OR DOLLAR VALUE SUPPLIER MANUFACTURER MBE, WBE, DBE, DVBE, WHERE NAME, ADDRESS AND TELEfHONE NUMBER 
OF VENDOR/SUPPLIER SUPPLIES ·' OF MATERIAL' 

. OR SUPPLIES "' (Yes/No) (Yes/No) 
O:SE, ELBE, SLBE, SDB, CERTIFIEP0 

._,_,_ ':i' ,. ' ~. ·~·- WoSB,-HUBZone,'bR•~ ~~~ ~t=- . 
·L ~.: .. ·#"?' SDVOSBCD •; ,. "-:t'' '":j ~:'· . ., 

-~ ,, - . .'·I .. .. 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

<D As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

@ 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Busiaess Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate ifYendor/Supplier is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: NAMED EQUIPMENT/MATERIAL SUPPLIER LIST (Rev. July 2012) 
Form Number: AA40 
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BIDDING DOCUMENTS 

SUBCONTRACTORS ADDITIVEIDEDUCTIVE ALTERNATE 
(USE ONLY WHEN ADDITIVE ALTERNATES ARE REQUIRED) 

Bidder shall list all Subcontractors described in the Bidder's Base Bid whose percentage of work will increase or decrease if alternates are selected for award. Bidder shall 
also list additional Subcontractors not described in the Bidder's Base Bid who, as a result of the alternates, will perfonn work or labor, or render services, or specially fabricate 
and install a portion [type] of work or improvements in an amount in excess of 0.5% .. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SOB, WoSB, 
HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

·- .. - --
ADDITIVEJ NAME, ADDRESS AND T ELEPHONE NUMBER CONSTRUCTOR T YPEOFWORK DOLLAR .MBE, WBE, DBE, WHERE CHECK IF 

DEDUCTIVE OF SUBC01\'TRACTOR OR DESIGNER VALUE OF DVBE, OBE, ELBE, CERTIFIED<Z> JOINT 
ALTERNATE ~ ~~ :.:-~ ~· ~. -· ,~~ S~CONTRACT SLBE, SDB, WoSB, ~'TURE 

-1::: I'· ~ ·u..~,.MM 
"'' HUBZone, OR PAR~RSHIP ~l:Q. •• ~ \oil~ .. .. 

iii;, ~~ 
.:>J.. .;_eo, 

";:·,.,, •·i!? ~~ •• J:\{: ; . )I .. ,, 
. SDVOSB<D ,..,~5 'I ,,_, .... J -· ... ~ ..... ~ :~n • 'ff.'.M HI 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Q) 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business WoSB HUBZonc Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
Sao Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not r eceive any subcontracting participations percentages if the Bidder fails to submit the required proof of certification. 

--- ---· ·--- ·-·-
Form Title: SUBCONTRACTORS ADDITIVE/DEDUCTIVE ALTERNATES 
Form Number: AA45 
Sewer and Water Group Job 957 

(Rev. July 2012) 
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CONSTRUCTION CONSISTS OF REPLACEMENT

OF 958 FEET OF VITRIFIED CLAY (VC) SEWER

PIPE AND 2,851 FEET OF CAST IRON WATER

PIPE.  THE 8 AND 14 INCH SEWER PIPE AND

6 TO 20 INCH WATER PIPE WILL BE REPLACED 

WITH NEW POLYVINYL CHLORIDE (PVC) PIPE.

IN ADDITION, THE PROJECT WILL INSTALL

1,101 FEET OF NEW 8 TO 16 INCH PVC

SEWER PIPE AND 6,098 FEET OF WATER PIPE,

AND ABANDONMENT OF ABOUT 532 FEET OF

SEWER AND 3,800 FEET OF WATER PIPE.

 

6

2

LEGEND

PROPOSED SEWER

PROPOSED WATER

SEWER SHT NO.

WATER SHT NO.

"B" STREET

"F" STREET

4TH STREET

4" SEWER LATERAL WITH C.O.

UNLESS OTHERWISE SPECIFIED

CUTTING AND PLUGGING ABANDONED

WATER MAIN/SLURRY FILL ABANDONED

WATER MAIN 16" AND LARGER

SLURRY FILL ABANDONED SEWER MAIN

WM P.L.

W 4"

4" WATER SERVICE AND LARGER,

CONNECT TO EX. ASSEMBLY

 

PROPOSED WATER

SDW-104, SDW-109, SDW-148,

SDW-152, SDW-153,

SEE SHEET 26 DETAIL "M"

FOR EX. FIRE HYDRANT

REPLACEMENT

SDW-109, SDW-118, SDW-148, 

SDW-152, SDW-153.

SEE SHEET 26 DETAIL "N"

FOR EX. FIRE SERVICES

REPLACEMENT

SDW-107, SDW-134, SDW-135,

SDW-136, SDW-137, SDW-138,

SDW-148, SDW-149, SDW-150, WS-03.

SEE SHEET 26 DETAIL "L"

FOR EX. WATER SERVICES

REPLACEMENT

PROPOSED WATERC

SDW-107, SDW-134, SDW-135,

SDW-136, SDW-137, SDW-138,

SDW-148, SDW-149, SDW-150, WS-03

SEE SHEET 25 DETAIL "I"

FOR EX. WATER SERVICES

REPLACEMENT

6" FIRE HYDRANT ASSEMBLY

& MARKER 3-PORT UNLESS 

SPECIFIED AS 2-PORT

SDG-107 TYPE A, SDG-108

CROSS MAINLINE BYPASS FOR DETAIL, SEE SHEET 24

FIRE HYDRANTS

SEWER MANHOLES

GATE VALVES

PIPE CL 235 (WATER)

PIPE CL 305 (WATER)

PIPE SDR 26 (SEWER)

SPEC. NO. 5811

HIGHLINING BY CONTRACTOR SDW-170, SDW-171, SDW-172, SDW-173

SWBP 54TH STREET & EL CAJON BLVD. = 405.585 7 NEBP 15TH ST &

G ST = 41.68 MSL based on NGVD 29 feet as shown in City of

San Diego bench book.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

PURSUANT TO SECTION 4216 OF THE CALIFORNIA GOVERNMENT CODE, AT LEAST 2 WORKING

DAYS PRIOR TO EXCAVATION, YOU MUST CONTACT THE REGIONAL NOTIFICATION CENTER

(E.G., UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA) AND OBTAIN AN INQUIRY

INDENTIFICATION NUMBER.

NOTIFY SDG&E AT LEAST 10 WORKING DAYS PRIOR TO EXCAVATING WITHIN 10’ OF SDG&E

UNDERGROUND HIGH VOLTAGE TRANSMISSION POWER LINES. (i.e., 69 KV & HIGHER)

LOCATE AND RECONNECT ALL SEWER LATERALS. LOCATIONS AS SHOWN ON THE PLANS ARE

APPROXIMATE ONLY, LATERAL RECORDS ARE AVAILABLE AT THE PUBLIC UTILITIES DEPARTMENT,

2797 CAMINITO CHOLLAS. LOCATE THE IMPROVEMENTS THAT WILL BE AFFECTED BY

LATERAL REPLACEMENTS. 

EXCAVATE AROUND WATER METER BOX (I. E., CITY PROPERTY SIDE) TO DETERMINE IN ADVANCE,

THE SIZE OF EACH SERVICE BEFORE TAPPING MAIN.

CITY FORCES, WHERE SPECIFIED OR SHOWN ON THE PLANS, WILL MAKE PERMANENT CUTS AND

PLUGS AND CONNECTIONS.

KEEP EXISTING MAINS IN SERVICE IN LIEU OF HIGH-LINING, UNLESS OTHERWISE SPECIFIED OR

SHOWN ON PLANS.

THE LOCATIONS OF EXISTING BUILDINGS AS SHOWN ON THE PLANS ARE APPROXIMATE.

KEEP STORM DRAIN INLETS FUNCTIONAL AT ALL TIMES DURING CONSTRUCTION.

UNLESS OTHERWISE NOTED AS PREVIOUSLY POTHOLED (PH), ELEVATIONS SHOWN ON THE

PROFILE FOR EXISTING UTILITIES ARE BASED ON A SEARCH OF THE AVAILABLE RECORDED

INFORMATION ONLY AND ARE SOLELY FOR YOUR CONVENIENCE.  THE CITY DOES NOT

GUARANTEE THAT IT HAS REVIEWED ALL AVAILABLE DATA PRIOR TO EXCAVATION, YOU MUST

VERIFY ALL EXISTING UTILITIES EITHER SHOWN ON THE PLANS OR MARKED IN THE FIELD

IN ACCORDANCE  WITH THE SPECIFICATIONS SECTION 5-1.

EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARE NOT

REPRESENTATIVE OF ACTUAL LENGTH AND LOCATION OF CONFLICT AREAS. SEE PLAN VIEW.

THE CITY’S PUBLIC UTILITIES DEPARTMENT, 619-527-3945 (619-527-7465 FOR TRANSMISSION MAINS

16" AND LARGER), SHALL BE NOTIFIED BY THE CONTRACTOR 20 WORKING DAYS PRIOR TO BEGINNING 

OF WORK THAT INVOLVES SHUTTING DOWN PIPELINES, HIGHLINING, CUTTING AND PLUGGING OF, MAKING

CONNECTION TO THE EXISTING WATER MAINS.  THE BEGINNING OF THE WORK SHALL BE SCHEDULED 

AT THE PRE-CONSTRUCTION MEETING.  THE CITY IS RESPONSIBLE FOR COST OF THE CITY FORCES 

WORK.  THE ENGINEER WILL COORDINATE ALL INTERACTIONS BETWEEN THE CONTRACTOR AND THE CITY

WATER OPERATIONS DIVISION, THE CITY WATER QUALITY LABORATORY,  AND OTHER CITY ORGANIZATIONS.

IF ANY DUCTILE IRON PIPE IS TO BE INSTALLED THAT THE CORROSION SECTION  BE NOTIFIED AT 

619-247-9290 TO REVIEW CORROSION CONTROL EQUIPMENT.

FH

FS

FIRE HYDRANT

FIRE SERVICE

SDS-101, SDS-110 (TYPE C)

SDS-102, SDS-103, SDS-104, 

SDS-105, SDS-110 (TYPE C), SDS-118

PIPE SUPPORT FOR UNDERCUT

AC WATER MAIN SDW-162

SDW-110, SDW-148, SDW-151, SDW 152

TRUST AND ANCHOR BLOCK FOR 16’AND 20"

SEE SHEET 24

SDW-109, SDW-152, WV-05

SDW-154, SDW-163

FIRE SERVICE CONNECTION 

& ASSEMBLY

1"  WATER SERVICE

UNLESS OTHERWISE SPECIFIED

CONCRETE PROTECTION FOR EXIST

SEWER PIPE

SDS-116

SDW-154

SDW-117, SDW-148, SDW-159

16" AND LARGER BYPASS

WP-03, SEE SPECIFICATIONS

SEWER MANHOLE
M-3, SDS-106, SDS-107, SDS-108, 

SDS-120, SDM-113

1.

2.

  

3.

ALL SIDEWALK REPLACEMENT WEST OF HWY 5 SHALL BE CONSTRUCTED

PER CENTRE CITY DEVELOPMENT CORPORATION STREETSCAPE MANUAL

(CCDC-SSM)  DETAILS INCLUDED IN SPECIFICATIONS, APPENDIX H.

ALL SIDEWALK REMOVAL IN THE CCDC ROW SHALL BE BY SAW-CUT TO THE NEAREST 

COLD/EXPANSION JOINT AND SHALL BE REPLACED PER CCDC-SSM WITH

EXPANSION JOINT AT SAW-CUTS.

FOR CCDC ROW SEE PROJECT SPECIFICATION APPENDIX H.

TEMPORARY BMP CONSTRUCTION SITE STORM WATER PRIORITY:    HIGH ____ MEDIUM ____ LOW__X__

DISCIPLINE CODE

GENERAL

CIVIL

TRAFFIC CONTROL

G

C

T

LIMITS OF WORK

LIMITS

SEWER

WATER

SHEET

NO. CODE

G-1

TITLE

COVER SHEET1

DISCIPLINE

C-27

8,152.02

2,076.80

PIPE LENGTH

(FT)SIZE (IN) MATERIAL

TOTAL SEWER

TOTAL WATER

6

7

8

9

10

11

12

13

14

16

17

18

C-5

C-6

C-7

C-8

C-9

C-10

C-11

C-12

C-13

C-15

C-16

C-17

12

12

16

12

12

12

16

16

668.42

249.24

STATE ST TO  FRONT ST

J ST TO  4TH AVE

BROADWAY  TO  C ST

4TH AVE TO 7TH AVE

F ST

F ST

WEST B ST TO WEST C ST

BROADWAY  TO  WEST C STINDIA ST

INDIA ST

STATE ST

WEST F ST

WEST MARKET ST

3RD AVE AND K ST

F ST

F ST

F ST

F ST

WEST B ST 12

12

KETTNER BLVD  TO  INDIA ST 

WEST C ST TO WEST B ST

STATE ST TO  1ST ST

4TH AVE

1610TH AVE TO PARK BLVD

9TH AVE TO 10TH AVE

21ST AVE TO 24TH AVE

19

20

21

22

23

24

C-18

C-19

C-20

C-21

C-22

C-23

CURB RAMP LOCATION

CITY FORCES

STREET RESURFACING

WATER POLLUTION CONTROL SITE PLANS

SEWER/WATER ABANDONMENT SHEET

TRAFFIC PLANS

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

PVC

500.00

750.15

2

3

4

5

C-1

C-2

C-3

C-4

8

8

8

15

8

PVC

PVC

PVC

PVC

PVC

WEST C ST TO WEST A ST

INDIA ST TO STATE ST

BET 4TH TO 6TH AVE.

BET 4TH TO 6TH AVE.

22ND ST TO 24TH ST

STATE ST

WEST B ST

F ST

F ST

F ST

355.92

846.03

575.80

560.74

408.39

574.00

25

26

C-24

C-25

200.00

281.21

CURB RAMP DETAILS

27 C-26

F ST PVC 326.00

20

16

15 C-14

F ST PVC 273.00

8

16PARK AVE TO 13TH ST

12

7TH AVE  TO  8TH AVE

8TH AVE  TO  10TH AVE

11TH AVE TO BET. 11TH AV & PARK AVE

CURB RAMP NOTES TABLE

T-1

28

WATER MISC DETAILS

SEWER & WATER MISC DETAILS

648.30

551.00

282.00

74.50

521.00

820.00

775.77

THRUST BLOCK & ANCHOR TABLE /

CROSS MAINLINE BYPASS DETAILS

02-13-13
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IPE @ 2.4

7%

C

EX PAVEMENT

EX PAVEMENT

PROP IE=27.44

C

STA. 1+00.00

MH_NO_ 01

EX UNK SD

EX 8" CI WTR

W
E
S
T
 

A
 
S
T

STATE ST

CAUTION

EX 10" PVC SWR

6" HP GAS

EX TROLLEY

TRACKS

EX 18" VC SW R

2
" 
H
P
 
G
A
S

EX TROLLEY

TRACK CURB

N

SCALE 1"=40’

FEET

EX 6’X9’ FLUME

IE=17.46

PROP IE=18.00

C

W
E
S
T
 
C
 
S
T

WEST C ST TO WEST A ST

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS
B11152

SEWER AND WATER GROUP 957

JIM HAGHGOUY

36689-  -D2

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

MH_NO_03

DROP MH_NO_02

STATE ST

EX 12" PVC W TR

EX 10" VC SW R

EX 12" PVC W TR

C

EX 18"

RCP SD

EX 12" CI W TR

W
E
S
T
 
B
 
S
T

W
E
S
T
 
C
 
S
T

W
E

S
T

 B
 S

T

W
E

S
T

 A
 S

T

C A U T I   O N

6" HP GAS!  CONTRACTOR TO

VERIFY EXACT LOCATION AND MUST

NOTIFY SDG&E THREE (3) WEEKS IN

ADVANCE PRIOR TO EXCAVATION

SDG&E STANDBY REQUIRED

E
X
 
18
"
 
V

C
 
S

W
R

EX 
6"  

SW R 
TO 

BE 
ABANDONED

7
5
’

5
0
’ 6

’

5
’8
’

7
5
’

1
1
’

8
’

CAUTION

ALI MOHAMMADIAN

PROJECT MANAGER

EX 2 - 8" 

PVC CHILLED 

W TR LINE

EX 12" AC WTR MAIN

SEE DETAIL "B" SHEET 25

EX MANHOLE

TO BE ABAND’D

APPROX. 60.80’ LONG

EX 6" VC SW R TO BE

ABAND’D

PROP IE=35.54S
T

A
. 

1
+

0
0
.0

0

M
H

_
N

O
_

0
1

D
R

O
P

 M
H

_
N

O
_
0
2

S
T

A
. 
2
+

9
4
.8

6

S
T

A
. 

6
+

2
2

.7
7

M
H

_
N

O
_

0
3

719.74" - VC - 6’ - 1971

MH - 4X3 - 2 - 1971

4" LATERAL - 17 - VC - 1971

ELEC EL UNK

ELEC EL UNK

TEL EL UNK

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

PROP

IE=22.0

327.91’

PRINCIPLE SETTING OUT LINE

POINT  CHAINAGE  NORTHING    EASTING     ELEMENT   LENGTH  WCB (0°00’00") 

         (ft)      (ft)        (ft)                 (ft)     (STRAIGHT) 

POB    1+00.00   1841980.99  6279773.04  STRAIGHT  194.86  N 0°25’50.06" E     

PI     6+22.77   1842175.85  6279774.52  STRAIGHT  327.91  N 0°25’51.64" E     

POE    7+48.31   1842503.75  6279776.98         

ESTIMATED PALEONTOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

BEGINNING STATION ENDING STATION APPROXIMATE LF

STA. 2+10.00 STA. 4+20.39 210.39

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

8" PIPE

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING DUE TO

8" SDR26 PIPE

8" SDR26 PIPE @ 2.05% 

EX 20" PVT CHILLED 

W TR LINE

EX TROLLEY

TRACKS

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:
THOMAS BROS.:

HGL:

SIDEWALK:

30004-1-D, 30004-17-D,
30004-19-D, 13949-2-D
24903-12-D, 31874-2-D, AE105-2
24903-24-D, 14748-2-D, 19643-6-D
19643-6-D, 181-5-L

1-225A, 15-274

200-1716D

NONE

SDGCO13P120R1-37 (TEL LEVEL 3)
18576-24-D

F21S, F22S

18922-A3

231

CCDC-SSM

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN
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EX M H NO 233 TO REM AIN

SEE M ANHOLE DETAIL "A"

SHEET 25

E
X

 M
H

 N
O

 2
3
3

T
O

 R
E

M
A

IN

W W W

W

W
W

W W W

PROP 12" W TR M AIN

INCLUDED IN THIS CONTRACT 

SEE SHEET 8

PROP 8" SWR MAIN

INCLUDED IN THIS CONTRACT 

SEE SHEET 3

LOW OVERHEAD UTILITY LINES.

MTS RIGHT OF WAY

CONTROL OPERATIONS

MTS RIGHT OF WAY

CONTROL OPERATIONS

7+00

194.86’

10’

CURB LINE

72’

STA. 6+22.77

5’ X 3’ PVC LINED

PER SM-07

STA. 2+94.86

5’ X 3’ PVC LINED

PER SM-07
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STA. 3+76.17

MH_NO_ 05
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EX 6" CI W TR

EX 6" CI W TR

IE=19.85

EX 12" CI W TR

IE=24.12

EX 6X9 FLUME

E
X

 6
"
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W
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EX 18" AC SD

EX 12" PVC W TR

EX 12" CI W TR

TO BE ABAND’D

N

SCALE 1"=40’

FEET

IE=3.81

IE=15.25

6" HP GAS

EL UNK

IE=18.00

EX PAVEMENT

EX PAVEMENT
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INDIA ST TO STATE ST 

WEST B STREET WEST B STREET

WEST B STREET

W
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S
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T
R

E
E

T

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS
B11152

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

PROP IE=27.44

C

6

1
2

3 4 5

2" HP GAS

EL UNK

EX 6" VC SW R

EX 18" PVC SW R
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E
X

 6
"
 V

C
 S

W
R

 

WEST B STREET
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M
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75’
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CAUTION

STA. 6+51.14=

DROP MH_NO_02

EX 24" RCP SD

IE=18.92

ALI MOHAMMADIAN

6
"
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P
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A
S

SS
SSS

S
S

E
X
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"
 V
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PROJECT MANAGER

2" HP GAS 2" HP GAS

S
S

ELEC EL UNK

ELEC EL. UNK

ELEC EL UNK

ELEC EL UNK

ELEC EL UNK

ELEC EL UNK

ELEC EL. UNK

8" 
SDR26 

PIP
E 

@ 
4.1

8%

8" SDR26 PIPE

NONE

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

EX REDUCER

SEE DETAIL "C"

SHEET 25

PRINCIPLE SETTING OUT LINE

POINT   CHAINAGE   NORTHING     EASTING       ELEMENT     LENGTH   WCB (0°00’00") 

          (ft)       (ft)        (ft)                      (ft)      (STRAIGHT) 

POB     1+00.00    1842172.95   6279223.44    STRAIGHT    276.17   N 88°54’53.97" E     

PI      3+76.17    1842178.17   6279499.56    STRAIGHT    274.97   S89°30’58.01" E     

POE     6+51.14    1842175.85   6279774.52         

ESTIMATED PALEONTOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

BEGINNING STATION ENDING STATION APPROXIMATE LF

STA. 1+00

SEE SHEET 2

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

STA. 3+76.17

STA. 3+76.17 STA. 6+51.14

276.17

274.97

1
2

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

22845-2-D, 18576-65-D

25001-3-D, 14748-2-D

181-5-L, 19643-6/7-D, 26114-2-D

1-225A, 1-265

200-1716D

NONE

CS0501BC, SDGCO13P120R1-37(LEVEL3)

19643-2-D, 19643-5-D

F22S

1288-J3, 1289-A3

231

CCDC-SSM

276.2’ 275’

8" SDR26 PIPE

8" SDR26 PIPE @ 1.00%

PROP 8" PVC SWR

INCLUDED IN THIS CONTRACT

SEE SHEET 2

PROP 8" PVC SWR

INCLUDED IN THIS CONTRACT

 SEE SHEET 2

STA. 1+00.00

5’ X 3’ PVC LINED

STA. 2+94.86

5’ X 3’ PVC LINED

PER SM-07

IE=3.49
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REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS
B11152

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

STA.4+56.49

MH_NO_11

36689-  -D

F STREET

E
X
 
3
0
" 
C
P
 
S
D

3
" 
H
P
 
G
A
S

STA. 1+74.5

MH_NO_ 10

EX. 6" VC SWR

TO BE ABAND’D

ON THIS SHT

EX 30" CP SD

8
0
’

5
1
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1
2
’

5
’

ALI MOHAMMADIAN

E
X
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A
C
 

W
T
R

EX 36" RCP SD

EX.  6" VC SWR

E
X
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0
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P
V
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W
R

EX.  6" UNK SWR

EX.  12" VC SWR

EX. 6" VC SWR

E
X
 
12
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C
I 
W
T
R

W

CAUTION

PROJECT MANAGER

EX. 6" VC SWR

TO BE ABAND’D

EX. 8" VC SWR

EX. SWR MH

TO BE ABAND’D

EX. 14" VC SWR

15" 
SDR26 PIP

E @ 
2.7

9 %

15" SDR26 PIPE

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

6" - VC - 315.52’ - UNKNOWN

14" - VC - 282’ - UNKNOWN

MH - 4X3 - 2 - UNKNOWN

4" LATERAL - 5 - VC - UNKNOWN

6
T

H
 
A

V
6
T

H
 
A

V
6
T

H
 
A

V
E

5TH AVE TO 6TH AVE

EX.  MH SWR

TO BE ABAND’D

SEE DETAIL "E"

SHEET 25

8" SDR26 PIPE

PRINCIPLE SETTING OUT LINE

POINT   CHAINAGE  NORTHING      EASTING       ELEMENT   LENGTH   WCB (0°00’00") 

          (ft)      (ft)          (ft)                   (ft)      (STRAIGHT) 

POB    1+00.00    1840648.16    6281626.69   STRAIGHT   74.49    S 90°00’00.00" E     

PI     1+74.49    1840648.16    6281701.18   STRAIGHT   282.00   S 89°51’04.26" E     

POE    4+56.49    1840647.43    6281983.18           

EX MH TO REMAIN

SEE DETAIL "D"

SHEET 25

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

8
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P
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%

74.5’ 282’

EX 16" CI WTR EX 16" CI WTR

ESTIMATED PALEONTOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

BEGINNING STATION ENDING STATION APPROXIMATE LF

STA. 1+00 STA. 1+74.50 74.50

EX 14" VC SWR

29045-12/14-D, 9443-D, 18322-4-D

20227-9-D, 8783-3-B, 8783-47-B

2345-D

21735-9-D, 20227-9-D

2345-D, 8783-47-B, 57 (50’ SCALE)

1-114, 1-162

NONE

CS0303AD, CS0303BC, CS0303BD

21375-9-D

G22S

1289-C3

231

CCDC-SSM

EX 14" 
VC SWR 

5+00

PROP 16" PIPE W TR

INCLUDED IN THIS CONTRACT

SEE SHEET 13
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F STREET

C

C
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’

C

C
2

6
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N/A

5
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CAUTION

CAUTION

1
1

.7
’

2
2
N

D
 
S
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B
R
ID

G
E

F
 S

T
R

E
E

T

F STREET

N

SCALE 1"=40’

FEET

IE=135.97

IE=151.39

IE=155.86

EX 
8"
 V

C 
SW

R

EX 8" VC SW R

140

150 150

160

1+00 2+00 3+00 4+00 5+00 6+00

EX PAVEMENT

EX PAVEMENT

2
3
R

D
 
S
T

22ND ST TO 24TH ST

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS
B11152

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

CAUTION

EX 16" CIW TR

5
2
’

1
2
’

1
2
’

ALI MOHAMMADIAN

EX 8" PVC WTR

IE=141.76

PROJECT MANAGER

E
X
 
12
"
 
A

C
 

W
T

R

EX 16" CI W TR

8" - VC - 471’ - 1958

MH - 4X3 - 3 - 1958

ELEC EL UNK

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

EX 8" PVC WTR

IE=155.40

PRINCIPLE SETTING OUT LINE

POINT   CHAINAGE  NORTHING      EASTING     ELEMENT    LENGTH   WCB (0°00’00") 

          (ft)      (ft)          (ft)                  (ft)      (STRAIGHT) 

POB     1+00.00   1840637.00   6286679.98   STRAIGHT   265.48   S 89°56’42.12" E       

PI      3+65.48   1840636.75   6286945.46   STRAIGHT   205.53   N 89°57’12.28" E           

POE     5+71.00   1840636.92   6287150.98           
265.5’ 205.5’

E
X

 M
H

_
N

O
_
1
0
9

S
T

A
. 
1

+
.0

0
.0

E
X

 M
H

_
N

O
_

1
3

5

S
T

A
. 

3
+

6
5
.5

EX MH_NO_138

STA. 5+71.0

EX M H NO 109

TO REM AIN

EX M H NO 135

TO REM AIN

EX M H NO 138

TO REM AIN

29045-12/14-D, 9443-D, 18322-4-D

20227-9-D, 8783-3-B, 8783-47-B

29045-28-D

NONE

5-155

NONE

NONE

NONE

NONE

H22S

1289-C3

231

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

ELEC EL UNK

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING DUE TO

LOW OVERHEAD UTILITY LINES.

PROP 16" PIPE W TR

INCLUDED IN THIS CONTRACT

SEE SHEET 18
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EX 16" CI W TR



INDIA STREET

10

20

30

10

20

30

1+00 2+00 3+00 4+00 5+00 6+00 7+00

EX PAVEMENT EX PAVEMENT

EX 6" CI W TR

2" HP GAS

EL UNK

6" HP GAS

EL UNK

EX 12" PVC SWR

IE=3.11

EX 30" RCP SD

IE=12.39

CAUTION
1

EX TROLLEY

TRACKS

N

SCALE 1"=40’

FEET

EX 18"

PVC SWR

EX 36" STEAM LINE

EX 36" STEAM LINE

EL UNK

2
" 
P
E
H
P
 
G
A
S
 
4
" 
C
O

N
D

INDIA STREET

N/A

6

6

BROADWAY TO WEST C ST

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

C-5

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

CAUTION

CAUTION

EX 24" CHILLED WTR

EL UNK

CAUTION

2
" 
P
E
H
P
 
G
A
S

2

CAUTION

3

5

6

10

79

C A U T I   O N

6" HP GAS!  CONTRACTOR TO

VERIFY EXACT LOCATION AND MUST

NOTIFY SDG&E THREE (3) WEEKS IN

ADVANCE PRIOR TO EXCAVATION

SDG&E STANDBY REQUIRED

E
X

 1
6
"
 A

C
 W

T
R

E
X

 1
6
"
 A

C
 W

T
R

EX 24" 

CHILLED WTR

7
5
’

5
1
’

2
2
’

1
2
’

4
’

4
’

5
’

1
0

’

ALI MOHAMMADIAN
AM/SS

PROJECT MANAGER

28

4

8

CATV EL UNK

CATV EL UNK

TEL EL UNKCATV EL UNK

CATV EL UNK

TEL EL UNK

TEL EL UNK

ELEC EL UNK

CATV EL UNK

1

2 3 4

5677

C

EX 12" AC WTR

EX 24" CHILLED WTR

IN
D

IA
 S

T
R

E
E

T

SEE DETAIL "F"

SHEET 25

STA 1+00.00   

CUT AND PLUG:

EX 16" AC WTR 20’ LT, 20’ RT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

BY CITY FORCES 

AHD OF CONTRACTOR

1

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL: 

SIDEWALK:

CC C

C
C

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

6" - CI - 291’ - 1987

FH (3-PORT) - 2

4" FS- UNK MATERIAL - 2 - 1987

4" FS- PVC - 1 - 1987

1" SERVICE - 5 - UNK MATERIAL - 1987

2" SERVICE - 1 - PVC - 1987

4" SERVICE - 1 - CI - 1987

4"

6" 2"2"

12" PIPE

12" PIPE

12" PIPE
12" PIPE

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

APPROXIMATE LF

377.32

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

STA. 1+00 STA. 4+77.32

BEGIN STATION END STATION

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) 

PRIOR TO CONSTRUCTION AND SHALL BE CONSISTENT WITH 

THE PROJECT’S MITIGATION AND MONITORING PROGRAM (MMRP).

CONTRACTOR’S NOTE:

SEE "DETAIL G" SHEET 25 FOR TYPICAL

PROPOSED WATER SERVICE LOCATION

WHEN EX SEWER LATERALS & WATER

SERVICES ARE IN COMMON TRENCH OR

CONFLICT.

CAUTION
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BY CONTRACTOR

FURNISH AND INSTALL

STA 1+00.00

1  - 16" X 12" TEE (F)

2 - 16" BV (F, MJ)  LT, RT

1 - 12" GV (F, MJ) AHD

1 - 16" PIPE 10’  MIN 

  STUB OUT LT

1 - 16" PIPE 10’  MIN 

  STUB OUT RT

1
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HIGHLINING NOTE:

CONTRACTOR TO HIGHLINE INDIA ST FROM

STA. 3+13.51 TO STA. 7+68.42, CONTRACTOR

TO FURNISH HIGHLINE M ATERIALS AND

TRANSFER SERVICES. ( TO INCLUDE SERVICES

ON BOTH SIDES OF INDIA STREET).

E
X
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4
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R
C
P
 
S
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EX 16" PVC WTR

IE 14.5

P
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E
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6

PROP 12" WTR

ELEV 15.67 T.P.

18217-8-D, 24283-3-D

24035-4-D, 24035-7-D, 31874-2,

24283-D

22930-3-D, 22930-4-D

24283-3-D

1-217

NONE

NONE

SDGCO13P123R1-40 (LEVEL 3)

NONE

F22S

1288-J3

231

CCDC-SSM

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING DUE TO

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

10’

W W W W

2"

W

A
B

A
N

D
’D

ABAND’D WTR

SERVICES

PRINCIPLE SETTING OUT LINE

POINT CHAINAGE NORTHING    EASTING     ELEMENT   LENGTH   WCB (0°00’00")

        (ft)     (ft)        (ft)                 (ft)      (STRAIGHT) 

POB   1+00.00  1841417.33  6279194.56  STRAIGHT  51.90   N 0°36’06.93" E              

PI    1+51.90  1841469.23  6279195.11  STRAIGHT  20.10   N 45°36’06.93" E             

PI    1+72.00  1841483.29  6279209.47  STRAIGHT  141.51  N 0°31’11.73" E         

PI    3+13.51  1841624.80  6279210.75  STRAIGHT  143.45   N 0°31’11.73" E        

PI    4+77.33  1841768.09  6279232.42  STRAIGHT  13.66   S 0°33’27.30" W     

PI    4+90.98  1841754.43  6279232.29  STRAIGHT  88.00   S 0°06’29.02" W     

PI    5+78.99  1841666.43  6279232.12  STRAIGHT  166.10  S 0°06’29.02" W     

PI    7+45.08  1841500.33  6279231.81  STRAIGHT  23.33   S 0°30’03.23" W     

POE   7+68.42  1841477.00  6279231.60           

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+56.96

6

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+77.33

3

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+72.00

2

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+51.90

9

BY CONTRACTOR

FURNISH AND INSTALL

STA 7+45.08

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

10

BY CITY FORCES 

AHD OF CONTRACTOR

STA 7+68.42

CUT AND PLUG:

EX 12" AC WTR RECONNECT

AFTER NEW MAIN HAS BEEN

ACCEPTED.

EX 12" AC W TR

8+00

LOW OVERHEAD UTILITY LINES.

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+13.51

1 - 12" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

& ASSY

8

BY CONTRACTOR

FURNISH AND INSTALL

STA 5+78.99

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION 

& ASSY 

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

M TS RIGHT OF W AY

CONTROL OPERATIONS

CURB LINE

7

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+90.98

1 - 12" X 6" TEE (F, F, MJ)

1 - 6" FH ASSY AND MARKER

1-12" GV (F, MJ) AHD

10’

45’
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C-6
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INDIA STREET

N/A

WEST B ST TO WEST C ST

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

INDIA STREET

20

30

10

1+00 2+00 3+00 4+00 5+00 6+00 7+00 8+00

20

30

EX PAVEMENT

EX PAVEMENT

2" HP GAS

EL UNK

EX 6" CI W TR

REFERENCE:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

RETIREMENTS:

EX 12" AC W TR

1

9

4

5

6

2

C

CAUTION

EX 18" PVC SWR

IE=3.10

EX 18" PVC SWR

IE=7.90

6" HP GAS

EL UNK

EX 24"  CHILLED W TR

CAUTION

CAUTION

CAUTION

C A U T I   O N

6" HP GAS!  CONTRACTOR TO

VERIFY EXACT LOCATION AND MUST

NOTIFY SDG&E THREE (3) WEEKS IN

ADVANCE PRIOR TO EXCAVATION

SDG&E STANDBY REQUIRED

N

SCALE 1"=40’

FEET

7
5
’

5
1
’

1
5
’

6
’

6
’

1
1
’

1
5
’

ALI MOHAMMADIAN

2
" 
H
P
 
G
A
S

EX 24" CHILLED WTR

EX TROLLEY TRACKS

PROJECT MANAGER

ELEC EL UNK

ELEC EL UNK

CATV EL UNK

ELEC EL UNK ELEC EL UNK

INDIA ST
EX 10" PVC SW R

6" HP GAS

3

S
T

A
 4

+
6

3
.7

4

1
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"
-9

0
^
E

L
B

O
W

2" HP GAS

EL UNK
CATV EL UNK
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+
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5
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O
W

WATER:

WATER CHILLED:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

25001-3-D, 22845-2-D, 24569-5-D

24035-7-D

25001-3-D

181-5-L, 30970-5-D

1-265

200-1716D

CATV:

SDGCO13P122R1-39 (LEVEL 3)

IMPROV

F22S

1288-J3

231

CCDC-SSM

6" 4"

2"

6" - CI - 364’ - 1987

FH (3-PORT) - 2 

6" FS - CI - 1 - 1987

1" SERVICE - 1 - UNK MATERIAL - 1987

2" SERVICE - 1 - UNK MATERIAL - 1987

4" SERVICE - 1 - UNK MATERIAL - 1987

12" PIPE

12" PIPE

12" PIPE

12" PIPE

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

BEGINNING STATION

STA. 4+22.99

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

STA. 8+37.73

ENDING STATION APPROXIMATE LF

414.74
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CONTRACTOR’S NOTE:

SEE "DETAIL G" SHEET 25 FOR TYPICAL

PROPOSED WATER SERVICE LOCATION

WHEN EX SEWER LATERALS & WATER

SERVICES ARE IN COMMON TRENCH OR

CONFLICT.

1

BY CITY FORCES 

AHD OF CONTRACTOR

STA 1+00

CUT AND PLUG:

EX 12" AC WTR,

REMOVE EX REDUCER,

RECONNECT AFTER

NEW MAIN HAS BEEN

ACCEPTED.

EX 6" CI WTR

HIGHLINING NOTE:

CONTRACTOR TO HIGHLINE INDIA ST FROM

STA. 1+00 TO STA.7+22.10, CONTRACTOR

TO FURNISH HIGHLINE M ATERIALS AND

TRANSFER SERVICES. ( TO INCLUDE SERVICES

ON BOTH SIDES OF INDIA STREET).
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EX 8’ X 6’ FLUME
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P
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0

EX 12" AC W TR

EX 8’ X 6’  FLUME

FIELD VERIFY

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

10’ 10’

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

2"

7
8

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+63.74

6

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+89.75

9

BY CONTRACTOR

FURNISH AND INSTALL

STA 8+37.73

PRINCIPLE SETTING OUT LINE

POINT  CHAINAGE   NORTHING     EASTING    ELEMENT    LENGTH   WCB (0°00’00")

         (ft)      (ft)         (ft)                  (ft)      (STRAIGHT) 

POB   1+00.00    1842198.91   6279235.44 STRAIGHT    60.44    S 0°32’04.06" W       

PI    1+60.44    1842138.46   6279234.88 STRAIGHT    193.56   S 0°32’29.89" W     

PI    3+54.01    1841944.91   6279233.05 STRAIGHT    99.73    S 0°28’08.30" W     

PI    4+53.74    1841845.18   6279232.23 STRAIGHT    10.00    S 0°13’12.23" W     

PI    4+63.74    1841835.18   6279232.19 STRAIGHT    26.01    N 89°36’06.83" W     

PI    4+89.75    1841835.36   6279206.19 STRAIGHT    59.37    N 0°28’22.18" E     

PI    5+49.12    1841894.73   6279206.68 STRAIGHT    172.98   N 0°31’32.40" E     

PI    7+22.10    1842067.71   6279208.26 STRAIGHT    115.63   N 0°31’32.40" E     

POE   8+37.73    1842183.34   6279209.32         
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9+00
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PROP 12"  WTR MAIN

INCLUDED IN THIS CONTRACT

SEE SHEET 8

2

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+60.44

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

SEE FH NOTE, THIS SHEET

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+53.74

1 - 12" X 6" TEE (F, F, MJ)

1 - 6" FH ASSY AND MARKER

1- 12" GV (F, MJ) BK

SEE FH NOTE, THIS SHEET

FIRE HYDRANT NOTE:

EXISTING STAINLESS STEEL FIRE HYDRANTS

TO BE SAVED AND REUSED FOR THE FIRE 

HYDRANTS LOCATED AT 

STA 1+60.44  AND STA 4+53.74

12" CL305 PIPE

3

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+54.01

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY

7

BY CONTRACTOR

FURNISH AND INSTALL

STA 5+49.12

1 - 12" X 2" TEE (MJ, MJ, F)

1 - 2" FS CONNECTION

& ASSY

8

BY CONTRACTOR

FURNISH AND INSTALL

STA 7+22.10

1 - 12" X 2" TEE (MJ, MJ, F)

1 - 2" FS CONNECTION 

& ASSY

200’ - 12" CL305 PIPE

1

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+10

1 - 12"  GV (MJ, MJ) 
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CONTROL OPERATIONS
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C-7
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N/A

SUBMITTED BY:

SEWER AND WATER GROUP 957

STATE STREET

C

C

C

C

C

C

1

5

CAUTION

CAUTION

CAUTION

CAUTION

EX PAVEMENT

1+00 2+00

40

30 30

40

3+00 4+00

30

10

20

1+00 2+00 3+00 4+00

20

30

EX PAVEMENT

EX PAVEMENT

7

N

SCALE 1"=40’

FEET

WEST B STREET /   STATE STREET

WEST B STREET

REFERENCE:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

EX 2-8" PVC

CHILLED W TR

CAUTION

C A U T I   O N

6" HP GAS!  CONTRACTOR TO

VERIFY EXACT LOCATION AND MUST

NOTIFY SDG&E THREE (3) WEEKS IN

ADVANCE PRIOR TO EXCAVATION

SDG&E STANDBY REQUIRED

2

C

EX. 12" PVC WTR

EX TROLLEY

TRACKS

EX 20" PVC CHILLED

WTR LINE

EX 18" VC SWR

STA 1+00.00   

CUT AND PLUG:

EX 16" AC WTR 20’ LT, 20’ RT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

BY CITY FORCES 

AHD OF CONTRACTOR

1

7
5
’

5
1
’

8
0
’

5
2
’

ALI MOHAMMADIAN

EX 6" CI WTR MAIN

EX 12" PVC SW R

EX 6" VC SW R

EX 12" PVC SW R

E
X

 1
8

"
 P

V
C

 S
W

R

PROJECT MANAGER

CATV EL UNK

ELEC EL. UNK

ELEC EL UNK

ELEC EL UNK

TEL EL UNK

8

EX 12" AC WTR MAIN

EX SD PIPE

UNK EL

7
’

1
8
’

EX 18" RCP SD

8
’

K
E
T
T

N
E
R
 
B
L
V

D
.

KETTNER BLVD TO INDIA ST/
WEST C ST TO WEST B ST

PLAN A

PLAN B

C

WATER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

EX FH TO BE

REMOVED

EX. 12" CI WTR TO BE ABAND’D

6"

C

C

EX SD PIPE

UNK SIZE

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

BEGINNING STATION

STA. 1+00

STA. 1+00

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

ENDING STATION APPROXIMATE LF

STA. 3+49.20

STA. 4+45.85

249.20

345.85

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

12" PIPE

12"
 PI

PE

3

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+04.46

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+08.85

CONTRACTOR’S NOTE:

EX. 12" CI WTR MAIN SHALL BE

ABAND’D AFTER NEW MAIN IS

IN SERVICE AND ALL SERVICES

HAVE BEEN TRANSFERED.
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CONTRACTOR’S NOTE:

SEE "DETAIL G" SHEET 25 FOR TYPICAL

PROPOSED WATER SERVICE LOCATION

WHEN EX SEWER LATERALS & WATER

SERVICES ARE IN COMMON TRENCH OR

CONFLICT.

SEE SHEET 7 

NOTE #9

STA 8+37.73

1

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+00.00

1  - 16" X 12" TEE (F)

2- 16" BV (F, MJ)  LT, RT

1 - 12" GV (F, MJ) AHD

2 - 16" PIPE 10’ MIN 

STUB OUT LT, RT

7

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+35.85

1- 12" PIPE 10’ MIN 

STUB OUT.S
T
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BY CITY FORCES 

AFTER CONTRACTOR

STA 4+52.66

AFTER NEW MAIN HAS

BEEN ACCEPTED

CUT IN:

CONNECT TO 12" PIPE.
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SCALE 1"=40’

FEET

EX 8’ X 6’ FLUME

RETIREMENTS:

12" - CI - 339.25’ - 1911

FH (3-PORT) - 2

1" SERVICE - 4 - UNK MATERIAL - 1911

1" SERVICE - 1 - PVC - 1911

2" SERVICE - 3 - UNK MATERIAL - 1911

12" SERVICE - 1 - CI - 1911
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PROP 12" WTR

ELEV 7.66 T.P.

EX 12" AC WTR

IE 26.1
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PROP 12" WTR

ELEV 27.11 T.P.

31 2 31 2 31 2

PRINCIPLE SETTING OUT LINE FOR PLAN A

POINT CHAINAGE  NORTHING     EASTING     ELEMENT    LENGTH    WCB (0°00’00")   

        (ft)      (ft)        (ft)                   (ft)       (STRAIGHT)

POB   1+00.00  1842185.04   6278960.13  STRAIGHT    249.20   S 89°36’33.39" E     

POE   3+49.20  1842183.34   6279209.32           

1
0
’9

’

EX 16’ x 9’

FLUME

EX 8’ X 6’ FLUME

FIELD VERIFY

EX 8’ X 6’ FLUME

FIELD VERIFY

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING DUE TO

14835-3-D, 22845-2-D, 24902-9-D,

18576-65-D, 30004-19-D,

24 (50’ SCALE)

24903-12-D, 31874-2-D

14534-4-D, 25001-3-D, 24903-24-D,

14748-2-D

181-7-L, 19643-6-D

1-265, 1-225A

200-1716D

NONE

SDGCO13P120R1-37(LEVEL3), CS0501CB

NONE

F22S

1288-J3, 1289-A3

231

CCDC-SSM

2

BY CITY FORCES 

AHD OF CONTRACTOR

STA 1+00

CUT-IN TEE

1 - 12" X 12" TEE (F)

3- 12" GV (F, MJ) LT, RT, AHD,

CLOSE VALVE AHD, 

OPEN VALVE LT, RT

AFTER NEW MAIN HAS BEEN

ACCEPTED CONNECT TO NEW

12" VALVE AHD AND OPEN VALVE

PLUG 12" VALVE LT

EX 54" RCP SWR

IE -7.42

EX 54" PVC SW R

IE -7.42

10’ 10’

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

CAUTION

ELEC EL. UNK

WW W W

W

W

6

  PRINCIPLE SETTING OUT LINE FOR PLAN B

POINT CHAINAGE  NORTHING    EASTING   ELEMENT   LENGTH   WCB (0°00’00")

        (ft)      (ft)        (ft)               (ft)      (STRAIGHT) 

POB   1+00.00  1841818.82  6279782.00 STRAIGH   7.50    S 89°29’03.21" E     

PI    1+07.50  1841818.75  6279789.50 STRAIGH   24.69   N 1°11’28.51" E     

PI    1+32.19  1841843.44  6279790.01 STRAIGHT  219.09  N 0°26’37.51" E     

PI    3+51.28  1842062.52  6279791.71 STRAIGHT  84.57   N 0°30’56.79" E     

PI    4+35.85  1842147.09  6279792.47 STRAIGHT  16.80   N 44°36’24.44" W     

POE   4+52.66  1842159.05  6279780.67         

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+32.19

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER
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SEE DETAIL "O"

SHEET 26

SEE CALL OUTS 3 & 4

THIS SHEET

EX TROLLEY TRACKS

EX 12" PVC WTR

5+00
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PROP 12" PVC WTR

MAIN INCLUDED IN

THIS CONTRACT SEE

SHEET 7

A
B

A
N

D
’D

4
’

PROP 8" PIPE SW R

INCLUDED IN THIS CONTRACT

SEE SHEET 2

EX UNKNOW N UTILITY

TO BE VERIFIED BY THE CONTRACTOR

FOR RELOCATION

LOW OVERHEAD UTILITY LINES.

12" CL305 PIPE

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+51.28

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION 

& ASSY 
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353’ - 12" CL305 PIPE

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

MTS RIGHT OF WAY

CONTROL OPERATIONS

M TS RIGHT OF W AY

CONTROL OPERATIONS
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CAUTION

CAUTION

CAUTION

EX 24" RCP SD

EL=14.53

EX 12" PVC

EL=11.85

EX PAVEMENT EX PAVEMENT

1+00 2+00 3+00 4+00 5+00 6+00 7+00 8+00 9+00

10

2020

30

16" P
IPE

16" PIPE

12" HP GAS

EL UNK

2" HP GAS

EL UNK
2" HP GAS

EL UNK
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SCALE

1"=40’  HORIZ.

1"=4’  VERT.

EX 30"  RCP SD
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SCALE 1"=40’

FEET

REFERENCE:

RETIREMENTS:

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY
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CCS27 COORDINATE

CCS83 COORDINATE
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SEWER AND WATER GROUP 957

JIM HAGHGOUY
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PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

C A U T I   O N

12" HP GAS!  CONTRACTOR TO

VERIFY EXACT LOCATION AND MUST

NOTIFY SDG&E THREE (3) WEEKS IN

ADVANCE PRIOR TO EXCAVATION

SDG&E STANDBY REQUIRED

CAUTION

4
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CAUTION

12" HP GAS

EL UNK

EX 18" RCP SD

EL UNK

EX 18" PVC SD 

EX 18" RCP SD
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WATER

WBS

SEWER

WBS

TEL EL UNK

TEL EL UNK

ELEC EL UNK

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+89.67
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CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.
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STA. 1+00

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

ENDING STATION APPROXIMATE LF

STA. 3+69.67

STA. 3+89.67 STA. 9+46.03

269.67

556.36

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)
NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION. WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:
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BY CONTRACTOR

FURNISH AND INSTALL

STA 4+12.67

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

CONTRACTOR’S NOTE:

EX. 16" CI WTR MAIN SHALL BE

ABAND’D AFTER NEW MAIN IS

IN SERVICE AND ALL SERVICES

HAVE BEEN TRANSFERED.
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FURNISH AND INSTALL

STA 9+46.03

1  - 16" X 16" TEE (F)

3- 16" BV (F, MJ)  BK, LT, RT

2 -16" PIPE 10’ MIN 

STUB OUT LT, RT
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EX 12" PVC WTR

IE 13.2

EX 12" PVC WTR

IE 22.11

EX 16" PVC WTR

IE 18.0

EX 12" CI WTR

ELEV UNK
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INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’
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PRINCIPLE SETTING OUT LINE
POINT CHAINAGE  NORTHING    EASTING    ELEMENT   LENGTH   WCB (0°00’00")
       (ft)       (ft)        (ft)                (ft)      (STRAIGHT) 
POB   1+00.00  1840647.94  6279771.78  STRAIGHT  260.07   S 89°28’50.36" E           
PI    3+60.07  1840645.59  6280031.84  STRAIGHT  9.60     S 44°28’50.36" E          
PI    3+69.67  1840638.74  6280038.56  STRAIGHT  5.00     S 89°28’50.36" E           
PI    3+74.67  1840638.70  6280043.56  STRAIGHT  10.00    S 89°28’50.36" E       
PI    3+84.67  1840638.60  6280053.56  STRAIGHT  5.00     S 89°28’50.36" E           
PI    3+89.67  1840638.56  6280058.56  STRAIGHT  9.60     N 45°31’09.64" E            
PI    3+99.26  1840645.28  6280065.41  STRAIGHT  13.41    S 89°28’50.36" E        
PI    4+03.75  1840645.24  6280069.89  STRAIGHT  1.88     S 89°28’50.36" E     
PI    4+05.63  1840645.22  6280071.78  STRAIGHT  7.04     S 89°28’50.36" E     
PI    4+12.67  1840645.16  6280078.81  STRAIGHT  36.38    S 89°28’50.36" E        
PI    4+49.79  1840644.83  6280115.19  STRAIGHT  109.10   S 89°28’50.36" E        
PI    5+58.15  1840643.84  6280224.29  STRAIGHT  39.02    N 67°36’31.48" E        
PI    5+97.17  1840658.71  6280260.36  STRAIGHT  65.68    N 89°58’56.04" E          
PI    6+62.85  1840658.73  6280326.05  STRAIGHT  283.17   S 89°53’26.52" E        
POE   9+46.03  1840658.19  6280609.22     
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BY CONTRACTOR

FURNISH AND INSTALL

STA 4+03.75

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY
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BY CONTRACTOR

FURNISH AND INSTALL

STA 4+05.63

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY
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BY CONTRACTOR

FURNISH AND INSTALL

STA 4+49.79

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY
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BY CITY FORCES 

AHD OF CONTRACTOR

STA 9+46.03

CUT AND PLUG:

EX 16" AC WTR 10’ LT, 20’ RT

CLOSE 16" BV BK

AFTER NEW MAIN HAS BEEN ACCEPTED.

CONNECT TO EX 16" VALVE BK 

AND OPEN
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STA 1+00.00

CUT IN:

1- 16" X 16" TEE (F) AND BYPASS

3- 16" BV (F, MJ) RT, LT, AHD

2- 16" X 12" REDUCER 3’ LT, RT

CLOSE NEW 16" BV AHD

OPEN 16" BV LT, RT 

AFTER NEW MAIN HAS BEEN

ACCEPTED CONNECT 16" PVC

TO 16" BV AHD AND OPEN

16" BV AHD.

BY CITY FORCES 

AHD OF CONTRACTOR

1

BYPASS BY 

CITY FORCES BYPASS BY

CITY FORCES

BY CITY FORCES 

AHD OF CONTRACTOR

STA 6+62.85

CUT IN:

1- 16" X 12" CROSS (F) AND BYPASS

2- 16" BV (F, MJ) AHD, BK

2- 12" GV (F, MJ) LT, RT

1 - 12" PVC  20’ MIN STUB OUT RT

CONNECT TO EX 12" MAIN, CLOSE

16" BV AHD, BK AFTER NEW MAIN

HAS BEEN ACCEPTED CONNECT TO

NEW 16" BV BK, AHD AND OPEN VALVES
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BY CITY FORCES 

AFTER CONTRACTOR

STA 9+46.03 @ 10’ RT

CLOSE 16" BV LT

CUT AND PLUG EX 16" CI BK

REMOVE EX TEES AND VALVES 

CONNECT STUBOUT TO 

EX 16" AC WTR RT

OPEN 16"BV LT

COORDINATE WITH CONTRACTOR

TO FILL AND ABANDON 

EX 16" CI WTR BK

PERMANENTLY PLUG 

EX 16" CI WTR BK

15

16" - CI - 819.73’ - 1954

FH (3-PORT) - 1

4" FS - CI - 1 -

6" FS - AC - 2 

1" SERVICE - 2 - UNK MATERIAL - 1954

2" SERVICE - 3 - UNK MATERIAL - 1954

6" SERVICE - 3 - UNK MATERIAL - 1954

STA 1+00.00 @ 10’ RT

CLOSE NEW 16" BV 10’ LT

CUT AND PLUG EX 12" PVC RT

AND 16" CI WTR AHD

REMOVE EX TEE AND VALVES 

CONNECT TO 12" REDUCER LT

COORDINATE WITH CONTRACTOR

TO FILL AND ABANDON THE PIPE.

PERMANENTLY PLUG EX 16" CI

WTR AHD.  OPEN NEW VALVE LT.

BY CITY FORCES 

AFTER CONTRACTOR

13

BY CITY FORCES 

AFTER CONTRACTOR

STA 6+62.85 @ 10’ RT

CLOSE NEW 12" VALVE LT

CUT AND PLUG EX 12"  & 

16" CI WTR AHD, BK, RT

REMOVE EX TEES AND VALVES 

CONNECT STUBOUT TO 

EX 12" WTR RT

COORDINATE WITH CONTRACTOR

TO FILL AND ABANDON THE PIPE.

PERMANENTLY PLUG EX 16" CI WTR

AHD OPEN VALVE LT.
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BY CONTRACTOR

FURNISH AND INSTALL

STA 5+58.15

1 - 16"-22.5^ ELBOW

BY CONTRACTOR

FURNISH AND INSTALL

STA 5+97.17

1 - 16"-22.5^ ELBOW

10

BYPASS BY 

CONTRACTOR

3

BY CITY FORCES 

AFTER CONTRACTOR

STA 3+79.30

AFTER NEW MAIN HAS BEEN

ACCEPTED 

CLOSE EX 16" BV BK, AHD 

CONNECT 2 - 3’ 16" PVC TO

EXISTING BV BK, AHD

INSTALL 2 - 45^ ELBOWS BK, AHD 

AND CONNECT TO THE 45^ 

ELBOWS BK, AHD

OPEN EX. 16" BV BK, AHD.
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EX 8" PVC SWR

EL=9.77

EX PAVEMENT

EX PAVEMENT
12" HP GAS

EL UNK

8" HP GAS

EL UNK

6" HP GAS

EX 10" PVC SWR

EX 12" PVC WTR
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SCALE 1"=40’

FEET

STATE ST. TO FRONT ST.

W MARKET STREET

W MARKET STREET

W MARKET STREET

W MARKET STREET

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR
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DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444
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PUBLIC WORKS-ENGINEERING DEPARTMENT
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C A U T I   O N

6" HP GAS!  CONTRACTOR TO

VERIFY EXACT LOCATION AND MUST

NOTIFY SDG&E THREE (3) WEEKS IN

ADVANCE PRIOR TO EXCAVATION

SDG&E STANDBY REQUIRED
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2" AIR VALVE

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

10" - CI - 25.40’ - 1990

8" FS - PVC - 1

1" SERVICE - 6 - UNK MATERIAL - 1990

4"

BY CONTRACTROR

FURNISH AND INSTALL

4

STA 6+29.20

1 - 2" AIR VALVE
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2" AIR VALVE

EX 10" CI

WTR TO BE

ABAND’D
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CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

BEGINNING STATION

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

ENDING STATION APPROXIMATE LF

STA. 1+25.19 STA. 6+64.35 539.16

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

EX 8" PVC SWR

IE 10.32

CAUTION

CONTRACTOR’S NOTE:

SEE "DETAIL G" SHEET 25 FOR TYPICAL

PROPOSED WATER SERVICE LOCATION

WHEN EX SEWER LATERALS & WATER

SERVICES ARE IN COMMON TRENCH OR

CONFLICT.

CONTRACTOR’S NOTE:

EX. 10" CI WTR MAIN SHALL BE

ABAND’D AFTER NEW MAIN IS

IN SERVICE AND ALL SERVICES

HAVE BEEN TRANSFERED.

EX 12" PVC WTR

IE 11.4

EX 12" PVC WTR

IE 13.5

TEL EL UNK

EX 12" PVC WTR

IE 14.9
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26942-3-D
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NONE

1-83, 1-84, 1-117

198-1716D

NONE

CS0503DC, CS0503DD
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CCDC-SSM

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

51 2 3 4 651 2 3 4 6

CAUTION

EX 12" PVC WTR

PRINCIPLE SETTING OUT LINE

POINT CHAINAGE  NORTHING    EASTING     ELEMENT  LENGTH  WCB (0°00’00")

        (ft)      (ft)       (ft)                 (ft)     (STRAIGHT) 

POB   1+00.00  1839894.80  6279764.08  STRAIGHT  158.71  S 89°26’05.78" E     

PI    2+58.71  1839893.23  6279922.78  STRAIGHT  118.23  S 89°26’05.78" E     

PI    3+76.94  1839892.07  6280041.01  STRAIGHT  252.26  S 89°26’05.78" E     

PI    6+29.20  1839889.58  6280293.25  STRAIGHT  35.16   S 89°26’05.78" E     

POE   6+64.35  1839889.23  6280328.41   
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ELEC EL UNK
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12" CL305 PIPE

12" CL305 PIPE

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+58.71

1 - 12" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

& ASSY

2

12" CL305 PIPE 12" CL305 PIPE

5

BY CITY FORCES 

AHD OF CONTRACTOR

STA 6+64.35

CUT IN

1 - 12" X 12" TEE (F, F, MJ)

3 - 12" GV (F, MJ) BK, LT, RT

CLOSE NEW 12" VALVES BK

AFTER NEW MAIN HAS BEEN ACCEPTED

CONNECT TO NEW 12" PIPE BK

OPEN VALVES BK

3

BY CITY FORCES 

AHD OF CONTRACTOR

STA 3+76.94

CUT IN

1 - 12" X 12" CROSS (F)

4 - 12" GV (F, MJ) BK, AHD, LT, RT

1 - 12" X 10" REDUCER 3’ RT

1 - 10" PIPE 20’ MIN STUBOUT  RT

CLOSE NEW 12" VALVE BK, AHD

OPEN NEW VALVE LT, RT

AFTER NEW MAIN HAS BEEN ACCEPTED

CONNECT TO NEW 12" PIPE BK, AHD

OPEN VALVES BK, AHD
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NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.
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BY CITY FORCES 

AHD OF CONTRACTOR

STA 1+00

CUT IN:

1- 12" X 12" TEE (F)

3- 12" GV (F, MJ) AHD, LT, RT

CLOSE NEW 12" VALVE AHD

OPEN 12" VALVE LT, RT

AFTER NEW MAIN HAS BEEN 

ACCEPTED CONNECT TO 

NEW 12" VALVE AHD AND OPEN.
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BY CITY FORCES 

AFTER CONTRACTOR

STA 1+00 @ 13’ RT

CUT IN NEW 12" ELBOW 

PERMANENTLY, PLUG EX 10" CI

WTR AHD.

S
T

A
 3

+
8

6
.9

4

C
O

N
T

R
A

C
T

O
R

 B
E

G
IN

 W
O

R
K

7

BY CITY FORCES 

AFTER CONTRACTOR

STA 3+76.94 @ 20’ RT

CLOSE NEW VALVE LT

CUT AND PLUG 

EX 10" PVC 10’  RT, AHD, BK

REMOVE EX CROSS AND VALVES

CONNECT STUB OUT TO

EX 10" PVC WTR RT

OPEN NEW 12"  VALVE LT

PERMANENTLY PLUG EX 10" CI

WTR BK, AHD.
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EX 8" WTR

IE=3.65

EX 18" RCP SD

IE=4.32

CAUTION

4

CAUTION

CAUTION

CAUTION

EX PAVEMENT

EX 30" RCP SD

N

SCALE 1"=40’

FEET

K ST

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

EX 15" PVC SWR

EX 48" RCP SD

EL UNK

EX 12" PVC WTR

8
0
’

4
6
’

80’

52’

10’

EX 24" REHAB SWR

EX 48" RCP SD

ALI MOHAMMADIAN

PROJECT MANAGER

EX 24" VC SWR
EX 24" REHAB SEWER

EX 18" RCP SD

ELEC EL UNK ELEC EL UNK

TEL EL UNK

ELEC EL UNK

ELEC EL UNK

ELEC EL UNK

3

CAUTION

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+61.30

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+92.15

6

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.
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4TH AVE

J ST TO 4TH AVE

3RD AVE

EX 12" PVC WTR

C

EX 8" CI WTR TO BE ABAND’D

B
F

B
F

B
F

II

I

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

BEGINNING STATION

STA. 1+00

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

ENDING STATION APPROXIMATE LF

STA. 6+54.92 554.92

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

C

C

4
’

C

C 12’

C

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

C

C

1
8

.4
’

W

2" 2" 2"

6"

2"

8" - CI - 391’ - 1912

10" - CI - 192’ - 1910

6" FS - 1 - PVC - 2002

FH (3-PORT) - 2

1" SERVICE - 1 - COPPER - 2000

2" SERVICE - 1 - COPPER - 2000

2" SERVICE - 4 - PVC - 2002

4" SERVICE - 1 - PVC - 2002

EX 24" REHAB SWR

IE=2.78

EX 10" CI WTR MAIN

TO BE ABAND’D

12" PI
PE

12" PIPE

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

CONTRACTOR’S NOTE:

EX. 8" CI WTR MAIN AND 10" CI WTR

MAIN SHALL BE ABAND’D AFTER NEW

MAIN IS IN SERVICE AND ALL SERVICES

HAVE BEEN TRANSFERED.

CAUTION

EX 30" RCP SD

EL UNK
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EX 
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 R
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SD3RD AVE

EX 12" PVC WTR

EX 8" CI WTR

TO BE ABAND’D

12" PIPE

EX 12" X 12"

CROSS & VALVES

DETAIL" A"

SEE DETAIL "A"

THIS SHEET

N

NOT TO SCALE 

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’
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BY CITY FORCES

AHD OF CONTRACTOR

STA 1+00.00

CUT IN:

1- 12" X 12" TEE (F, F MJ)

2- 12" GV (F,MJ) AHD, LT

CLOSE NEW 12" GV AHD

OPEN 12" GV LT, AFTER

NEW MAIN HAS BEEN 

ACCEPTED CONNECT TO 

NEW 12" GV AHD, OPEN

12" GV AHD.
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BY CONTRACTOR

FURNISH AND INSTALL

STA 6+46.84

1- 12" PIPE 3’ MIN

STUB OUT AHD
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24206-3-D, 29323-2-D,

44 (50’ SCALE)

29839-32/33-D, 29323-2-D

11242-4-D, 24384-4-D, 2343-D

1-88, 1-90

198-1719A

NONE

NONE

NONE

G22S-D

1289A4
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CCDC-SSM

A
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CAUTION

PRINCIPLE SETTING OUT LINE

POINT CHAINAGE  NORTHING    EASTING     ELEMENT   LENGTH   WCB (0̂ 00’00")

       (ft)       (ft)       (ft)                  (ft)      (STRAIGHT) 

POB   1+00.00  1839097.03  6281161.52   STRAIGHT  17.97   S 0°06’34.41" W     

PI    1+17.97  1839079.06  6281161.48   STRAIGHT  11.94   S 41°54’41.08" E     

PI    1+29.91  1839070.17  6281169.46   STRAIGHT  7.55    S 0°02’44.75" W     

PI    1+37.46  1839062.63  6281169.45   STRAIGHT  274.28  S 0°06’34.41" W  

PI    4+11.73  1838788.35  6281168.93   STRAIGHT  13.38   S 0°06’34.41" W     

PI    4+26.72  1838774.97  6281168.90   STRAIGHT  36.18   S 0°06’34.41" W     

PI    4+61.30  1838738.79  6281168.83   STRAIGHT  30.86   S 44°53’25.59" E     

PI    4+92.15  1838716.93  6281190.61   STRAIGHT  154.69  N 89°49’15.67" E    

PI    6+46.84  1838717.41  6281345.29   STRAIGHT  8.08    S 45°00’00.00" E     

PI    6+54.92  1838711.70  6281351.01   STRAIGHT  7.50    S 89°26’55.52" E     

POE   6+62.42  1838711.62  6281358.51           

9

3RD AVE AND K ST
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V
E
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N

D
 K

 S
T

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+26.72

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY 

4

178’ - 12" CL305 PIPE

2

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+37.46

1 - 12" X 6" TEE (F, F, MJ)

1 - 6" FH ASSY AND MARKER

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

BY CITY FORCES

AFTER CONTRACTOR

STA 6+54.92

CUT IN:

AFTER NEW MAIN HAS

BEEN ACCEPTED CONNECT

TO EX 12" PVC PIPE BK

8

EX 12" PVC WTR

PLUG EX VALVE

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+11.73

1 - 12" X 6" TEE ( F, F, MJ)

1 - 6" FH ASSY AND MARKER

1 - 12" GV (F, MJ) BK

3

BY CITY FORCES

AFTER CONTRACTOR

STA 1+00 @ 4’ RT

CLOSE EX 12" GV AHD

PERMANENTLY PLUG

EX 8" CI WTR AHD

9
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CAUTION

CAUTION

CAUTION

EX 15" VC SWR

IE=26.70

EX PAVEMENT

EX TROLLEY

TRACKS
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SCALE 1"=40’

FEET

BROADWAY TO C ST

EX 12" REHAB SWR

IE=33.40

3

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER
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SEWER
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B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY
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PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

EX 18" UNK SD

EX 18" VC SWR

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+73.18

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER
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4TH AVE

EX 10" PVC  SWR

3" HP GAS
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EX 12" PVC WTR

EX 12" AC WTR

EX 18" VC SWR

EX 12"

REHAB SWR
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ALI MOHAMMADIAN

PROJECT MANAGER

EX 12" AC WTR

EX 12" CI WTR TO

BE ABAND’D
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EX 21" RCP SD

EX 12" REHAB SWR
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7

6

CAUTION

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+57.00

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER
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EX 18" RCP SD
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4
T

H
 A

V
E

SEE DETAIL "H"

SHEET 25

C

C

NOTE:  SIDEWALK IS ON EXISTING BASEMENT

U.S. GRANT HOTEL

WATER

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

2" 6" 2" 4" 6"

6" 6"

12" - CI - 376.38’ - 1910

FH (3-PORT) - 2

4" FS- CI - 1

6" FS- CI - 5

1" SERVICE - 10 - UNK MATERIAL - 1910

2" SERVICE - 2 - UNK MATERIAL - 1910

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

12" PIPE

EX 18" RCP SD

EL UNK

*

*

NOTE:

SIDEW ALK CONSTRUCTION ON U.S. GRANT HOTEL

SHALL M ATCH THE U.S. GRANT HOTEL IN KIND,

STYLE AND IN COLOR.

SIDEW ALK CONSTRUCTION ON EAST OF 4TH AVE

SHALL BE PER CCDC-SSM "BROADW AY PAVING".

DETAILS INCLUDED IN SPECIFICATIONS.*

W

EX GATE VALVE

EX CROSS &

VALVES TO

REMAIN

1

BY CITY FORCES 

AFTER CONTRACTOR

STA 1+15.30

CUT IN:

AFTER NEW MAIN HAS

BEEN ACCEPTED CONNECT

TO EXISTING 12" VALVE BK.
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L
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^
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O
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BY CONTRACTOR

FURNISH AND INSTALL

STA 4+76.70

1- 12" PIPE 10’ MIN STUB OUT.

10

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+49.28

1- 12" PIPE 20’ MIN

STUB OUT BK.

2

EX 16" AC WTR

IE 46.13

EX 12" PVC WTR

IE 49.8

P
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O
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O
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E
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9
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P
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P
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P
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P
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PROP 12"  WTR

ELEV 47.26 T.P.

P
R

O
P

O
S

E
D

 I
E

4
8

.0
2

31303-2-D, 31303-8-D, 18217-9-D, 

18576-67-D, 58 (50’ SCALE)

32291-2-D, 20540-2-D, 13929-3-D

3133-D

1-208

200-1719C

NONE

NONE

INONE

G22S-A

1289-A3

231

CCDC-SSM

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING DUE TO

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

1

2 3 4

5

P
R

O
P

O
S

E
D

 I
E

 4
9
.4

4

P
R

O
P

O
S

E
D

 I
E

 4
9
.4

9

3" HP GAS

TO BE RELOCATED

3
’

1
0
’

5
’

1
0

’

10’ 10’

2"

W W W W W

2"

A
B

A
N

D
’D

A
B

A
N

D
’D

A
B

A
N

D
’D

A
B

A
N

D
’D

A
B

A
N

D
’D

PRINCIPLE SETTING OUT LINE 

POINT CHAINAGE NORTHING   EASTING    ELEMENT  LENGTH  WCB (0°00’00")

        (ft)    (ft)       (ft)                (ft)     (STRAIGHT) 

POB   1+00.00 1841394.46 6281450.01 STRAIGHT  15.30  N 0°04’24.74" E        

PI    1+15.30 1841409.76 6281450.03 STRAIGHT  33.98  N 44°51’00.10" W     

PI    1+49.28 1841433.85 6281426.06 STRAIGHT  23.89  N 0°03’41.32" E     

PI    1+73.18 1841457.75 6281426.09 STRAIGHT  56.89  N 0°03’41.32" E     

PI    2+30.07 1841514.64 6281426.15 STRAIGHT  51.39  N 0°03’41.32" E     

PI    2+81.46 1841566.03 6281426.21 STRAIGHT  60.08  N 0°40’14.63" E     

PI    3+41.55 1841626.11 6281426.91 STRAIGHT  55.72  N 0°46’49.65" E     

PI    3+97.27 1841681.83 6281427.67 STRAIGHT  30.07  N 0°46’49.65" E     

PI    4+27.34 1841711.90 6281428.08 STRAIGHT  29.66  N 0°46’49.65" E     

PI    4+57.00 1841741.55 6281428.48 STRAIGHT  19.71  N 0°46’49.65" E     

PI    4+76.70 1841761.26 6281428.75 STRAIGHT  21.69  S 89°54’52.71" E     

POE   4+98.39 1841761.22 6281450.44 

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

EX TROLLEY TRACKS

4TH AVE

12" CL305 PIPE

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+30.07

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+81.46

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION 

& ASSY

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+41.55

1 - 12" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

& ASSY

6

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+97.27

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY

7

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+27.34

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY

8

LOW OVERHEAD UTILITY LINES.

MTS RIGHT OF WAY

CONTROL OPERATIONS

M TS RIGHT OF W AY

CONTROL OPERATIONS

STA 4+98.39

CUT IN:

AFTER NEW MAIN HAS

BEEN ACCEPTED CONNECT

TO EX 12" AC WTR

BY CITY FORCES 

AFTER CONTRACTOR

11

CURB LINE

CONTRACTOR’S NOTE:

EX. EX 12" CI WTR MAIN SHALL

BE ABAND’D AFTER NEW MAIN IS IN

SERVICE AND ALL SERVICES HAVE

BEEN TRANSFERED

48’
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EX 10" PVC  SWREX 15" VC SWR

F

GGGGG

EX 12" PVC WTR
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T
R

E
X

 1
6

"
 A

C
 W

T
R

EX 21" RCP SD

WW C
 S

T

W

1
0
5
9

CL CL
CL CL

I
E IEIE

I
E IEIE I
E IEIE

I
E IEIE

I
E IEIE

W
WW

W
WW

W
WW

W
WW

W
WW

W
WW

W
WW

W
WW

X D
W X DWX DW

W
WW

W
WW

W
WW

X
1

6
8

4
8

1
6

8
4

8

W
WW

W
WW



F
 
S
T
R
E
E
T

13

C-12
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F STREET

F STREET

N/A

30

40

50

3+00 4+00 5+00 6+00 7+00 8+00 9+00

50

30

40

1+00 2+00

CAUTION

CAUTION

CAUTION

CAUTION

CAUTION

CAUTION

3" HP GAS

EL UNK

EX 14" VC SWR

IE=18.49

EX 8" VC SWR

IE=32.17

EX 18" CP SD

IE=29.19

EX 27" CP SD

IE=33.5

EX 18" CP SD

IE=32.90

EX 8" VC SWR

IE=35.69

EX 14" VC SWR

IE=UNK

EX PAVEMENT

EX PAVEMENT

1

4

6

7

8

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

EX 8" VC SWR

EX 14" VC SWR

EX 8" VC SWR

EX 8" VC SWR
EX 6" UNK SWR

N

SCALE 1"=40’

FEET

EX 10" PVC SWR

4TH AVE TO 7TH AVE

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

3" HP GAS

EL UNK

EX 6" UNK SWR

EL UNK

M
A
T
C
H
L
IN

E
 
S
T

A
.9

+
0
0
 
 
S
E
E
 
S
H
E
E
T
 
14

EX 12" PVC WTR

EX 30" CP SD

EX 12" VC SWR
EX 6" VC SWR

EX 16" CI WTR

TO BE ABAND’D

EX 16" CI WTR

TO BE ABAND’D

EX 6" VC SWR

8
0
’

5
1
’

8
0
’

5
1
’

1
5
’

1
2
’

ALI MOHAMMADIAN

PROJECT MANAGER

EX 36" RCP SD

TEL EL UNK

ELEC EL UNK

TEL EL UNK

ELEC EL UNK

TEL EL UNK

ELEC EL UNK

2" HP GAS

EL UNK

ELEC EL UNK

TEL EL UNK

TEL EL UNK

M
A
T
C
H
L
IN

E
 
S
T

A
.9

+
0
0
 
 
S
E
E
 
S
H
E
E
T
 
14

4

BY CITY FORCES 

AHD OF CONTRACTOR

STA 3+78.59

CUT AND PLUG:

EX 12" CI WTR 20’ LT, 

EX 12" CI WTR 20’  RT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

6

BY CITY FORCES 

AHD OF CONTRACTOR

STA 6+51.52

CUT AND PLUG:

EX 12" PVC WTR 10’ LT

EX 12" PVC WTR 10’  RT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

1

BY CITY FORCES 

AHD OF CONTRACTOR

STA 1+00

CUT AND PLUG:

EX 12" PVC WTR 20’ LT

EX 16" AC WTR 20’ RT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

EX 12" CI WTR

7
T

H
 A

V
E

EX 16" CI WTR TO BE ABAND’D 7

BY CONTRACTOR

FURNISH AND INSTALL

STA 6+68.27

8

BY CONTRACTOR

FURNISH AND INSTALL

STA 6+87.32

EX 16" CI WTR TO BE ABAND’D

C

2

C

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+48.52

1 - 16" X 4" TEE (MJ, MJ, F)

1 - 4" FS ASSY

2

C

C

C

3

4"

4"

W

4" 2"

752

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

PART OF GJ799

CONTRACTOR’S NOTE:

EX. 16" CI WTR MAIN AND WTR

SERVICES FROM STA 1+00 TO

STA 9+00 SHALL REMAIN IN

SERVICE DURING CONSTRUCTION.
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CONTRACTOR’S NOTE:

EX. 16" CI WTR MAIN SHALL BE

ABAND’D AFTER NEW MAIN IS

IN SERVICE AND ALL SERVICES

HAVE BEEN TRANSFERED.
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A
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CONTRACTOR’S NOTE:

SEE "DETAIL G" SHEET 25 FOR TYPICAL

PROPOSED WATER SERVICE LOCATION

WHEN EX SEWER LATERALS & WATER

SERVICES ARE IN COMMON TRENCH OR

CONFLICT.

EX 12" PVC WTR

IE 31.3

EX 12" PVC WTR

IE 38.3

EX 12" CI WTR

ELEV UNK
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E
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P
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3

PROP 16" WTR

ELEV 32.67

P
R

O
P

O
S

E
D

 I
E

 4
1
.1

1

BEGINNING STATION

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

STA. 9+00

ENDING STATION APPROXIMATE LF

800STA. 1+00

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

CAUTION

1
0

’

3" HP GAS

4
’

EX 18" CP SD

2
’

1
2
’

8
’

1
7
’

EX 18" CP SD
CAUTION

9

PRINCIPLE SETTING OUT LINE 

POINT CHAINAGE  NORTHING    EASTING    ELEMENT   LENGTH   WCB (0̂ 00’00")

        (ft)      (ft)       (ft)                 (ft)      (STRAIGHT) 

POB   1+00.00  1840661.56  6281448.43  STRAIGHT  148.52   S 89°51’15.65" E        

PI    2+48.52  1840661.19  6281596.95  STRAIGHT  23.49    S 89°51’15.65" E

PI    2+72.01  1840661.12  6281620.44  STRAIGHT  106.57   S 89°51’15.65" E        

PI    3+78.59  1840660.86  6281727.01  STRAIGHT  86.79    N 89°59’49.17" E     

PI    4+65.38  1840660.86  6281813.80  STRAIGHT  186.14   S 89°47’06.13" E      

PI    6+51.52  1840660.16  6281999.94  STRAIGHT  16.76    N 89°59’59.90" E    

PI    6+68.27  1840660.16  6282016.70  STRAIGHT  19.05    S 44°50’52.35" E         

PI    6+87.32  1840646.66  6282030.13  STRAIGHT  197.38   S 89°54’12.16" E

PI    8+87.72  1840646.26  6282227.52  STRAIGHT  57.56    S 89°54’12.16" E       

       

REFERENCE:

RETIREMENTS:

16" - CI - 800’ - 1910

4" FS - CI- 3- 1910

1" SERVICE - 10 - UNK MATERIAL - 1910

2" SERVICE - 4 - UNK MATERIAL - 1910

4" SERVICE - 1 - UNK MATERIAL - 1910

WATER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

18322-4-D, 21735-9-D

8783-3-B, 8783-47-B,

21735-9-D, 20227-9-D

2345-D, 8783-47-B, 57 (50’ SCALE)

1-114, 1-162

200-1719A, 2001719B

NONE

CS0303AD, CS0303BC, CS0303BD

21375-9-D

G22S-A

1288-A3, 1289-B3

231

CCDC-SSM

BY CONTRACTOR

FURNISH AND INSTALL

STA 8+87.72

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY 3 PORT

9

PROPOSED 

IE 41.45

W

2"

W

2"

W

W

A
B
A

N
D
’D

A
B
A

N
D
’D

A
B

A
N

D
’D

1
0
’

A
B

A
N

D
’D

A
B

A
N

D
’D

CONTRACTOR TO COORDINATE 

WITH TELEPHONE COMPANY FOR 

RELOCATION OF  EXISTING 

TELEPHONE LINE.

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+78.59

1  - 12" X 16" CROSS (F)

2- 12" GV (F, MJ) LT, RT

2- 16" BV (F, MJ) BK, AHD

1- 12"  PIPE 10’ MIN STUB OUT LT

1- 12"  PIPE 10’ MIN STUB OUT RT

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 6+51.52

1  - 12" X 16" CROSS (F)

2- 12" GV (F, MJ) LT, RT

2- 16" BV (F, MJ) BK, AHD

1- 12" PIPE 10’ MIN STUB OUT LT

1- 12" PIPE 20’ MIN STUB OUT RT

6

10

11

12

PROP 8" AND 15" PIPE SW R

INCLUDED IN THIS CONTRACT

SEE SHEET 4

W

A
B

A
N

D
’D

16" CL305 PIPE 

16" CL305 PIPE
16" CL305 PIPE

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+72.01

1 - 16" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

&  ASSY

3

BY CONTRACTOR

FURNISH AND INSTALL

STA 4+65.38

1 - 16" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

& ASSY

5
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S
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11

BY CITY FORCES 

AFTER CONTRACTOR

STA 3+78.59 @ 30’ RT

CLOSE NEW 12" GV LT

CUT AND PLUG 12" CI WTR RT

REMOVE EX CROSS AND VALVES 

CONNECT STUBOUT TO 

EX 12" CI WTR RT

OPEN NEW 12" GV LT

COORDINATE WITH CONTRACTOR TO

FILL AND ABANDON 16" CI WTR

PERMANENTLY, PLUG 

EX 16" CI WTR BK, AHD

12

BY CITY FORCES 

AFTER CONTRACTOR

STA 6+51.52 @ 30’ RT

CLOSE NEW 12" GV LT

CUT AND PLUG 12" PVC WTR RT

REMOVE EX CROSS AND VALVES 

CONNECT STUBOUT TO 

EX 12" PVC WTR RT

OPEN NEW 12" GV LT

COORDINATE WITH CONTRACTOR TO

FILL AND ABANDON 16" CI WTR

PERMANENTLY PLUG 

EX 16" CI WTR BK, AHD

10

BY CITY FORCES 

AFTER  CONTRACTOR

STA 1+00 @ 30" RT

CLOSE NEW 16" BV LT

CUT AND PLUG 16" AC WTR RT

REMOVE EX CROSS AND VALVES 

CONNECT STUBOUT TO 

EX 16" AC WTR RT

OPEN NEW 16" BV LT

COORDINATE WITH CONTRACTOR TO

FILL AND ABANDON 16" CI WTR

PERMANENTLY,  PLUG 

EX 16" CI WTR BK, AHD

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+00

1  - 16" X 16" TEE (F)

3 - 16" BV (F, MJ) LT, RT, AHD

1 - 12" X 16" REDUCER 3’ LT

1 -  16" PIPE 10’ MIN STUB OUT LT

1 -  16" PIPE 10’ MIN STUB OUT RT.

1

BYPASS BY

CONTRACTOR

BYPASS BY

CONTRACTOR

BYPASS BY 

CONTRACTOR

R
E
G
IS

T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

WE
NDY GAMBO

A

No. C53296

EXPIRES

6-30-13

02-13-13

F

4
3
2

4
2
5

G
F G

5
3
0

4
0
1

A

L

764

762

A

765

755

5
2
9

752

L

735

1

E

F G
820809

4
1
6

F W W W W W

W

WW

F 4
T

H
 A

V
E

4
T

H
 A

V
E

W
W

G

S S

W

F

W

W

G

E
X

 1
4

"
 V

C
 S

W
R

S S S

E
X

 1
6
"
 A

C
 W

T
R

EX 30" CP SD

EX. 6" VC SWR

E
X

 1
2

"
 C

I 
W

T
R

E
X

 1
2

"
 C

I 
W

T
R

EX 14" VC SWR

E
X

 1
2
"
 P

V
C

 W
T

R
E

X
 1

2
"
 P

V
C

 W
T

R

3
"
 H

P
 G

A
S

3
"
 H

P
 G

A
S

2" HP GAS

3
"
 H

P
 G

A
S

E
X

 8
"
 V

C
 S

W
R

3
"
 H

P
 G

A
S

F STREET F STREET

EX 27" CP SD

5
T

H
 A

V
E

5
T

H
 A

V
E

6
T

H
 A

V
E

6
T

H
 A

V
E

F

F

1 2 3 4 5 6

7 8 9

WW

16" CL305 PIPE 16" CL305 PIPE

16" CL305 PIPE



14

C-13

14

F STREET

F
 S

T
R

E
E

T

F STREET

N/A

M
A
T
C
H
L
IN

E
 
S
T

A
. 
9
+
0
0
 
 
S
E
E
 
S
H
E
E
T
 
13

60

40

50

10+00 11+009+00

50

60

40

12+00 13+00 14+00 15+00 16+00 17+00 18+00

CAUTION

CAUTION

CAUTION

CAUTION
CAUTION

EX PAVEMENT

EX PAVEMENT

N

SCALE 1"=40’

FEET

2" HP GAS

EL UNK

2" HP GAS
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2" HP GAS

EL UNK

EX 6" VC SWR

IE=UNK

EX 6" VC SWR

IE=48.72

EX 6" VC SWR

16" PIPE

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER
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SHEET   OF    SHEETS

198-1719
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SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:
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THOMAS BROS.:

HGL:
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20" - CI - 798.13’ - 1911

4" FS - 3 - 1911

1" SERVICE - 2 - UNK MATERIAL- 1911

2" SERVICE - 2 - UNK MATERIAL- 1911
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W W

WW

20" PIP
E

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

EX 20" X 12" CROSS

& VALVES TO REMAIN

SEE SHEET 17
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EX. 16 " CI WTR MAIN & EX 20" CI WTR

MAIN SHALL BE ABAND’D AFTER NEW

MAIN IS IN SERVICE AND ALL SERVICES

HAVE BEEN TRANSFERED.
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16" WTR

 IE 55.95

18544-3-D, 69 (50 SCALE)

30406-3-D

69 (50 SCALE), 75 (50 SCALE)

2344-D

1-139, 1-141

200-1719B
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NONE

NONE

G22S-A
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CCDC-SSM

CAUTION

CAUTION
CAUTION

CAUTION
W
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A
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A
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A
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D
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PRINCIPLE SETTING OUT LINE 

POINT CHAINAGE   NORTHING    EASTING     ELEMENT  LENGTH   WCB (0°00’00")

        (ft)       (ft)        (ft)                (ft)      (STRAIGHT)

PI    9+42.27   1840646.15  6282285.08  STRAIGHT  62.44   S 89°58’35.61" E     

PI    10+04.70  1840646.13  6282347.51  STRAIGHT  77.01   S 89°50’58.05" E     

PI    10+81.71  1840645.89  6282424.52  STRAIGHT  144.30  S 89°51’09.69" E     

PI    12+26.01  1840645.52  6282568.82  STRAIGHT  278.33  S 89°51’09.69" E     

PI    15+04.34  1840644.80  6282847.15  STRAIGHT  210.66  S 89°51’09.69" E     

PI    17+15.00  1840644.26  6283057.81  STRAIGHT  70.44   S 89°52’25.80" E     

POE   17+85.44  1840644.10  6283128.25           

8
9

BY CONTRACTOR

FURNISH AND INSTALL

STA 17+15.00

1- 4" AIR VALVE

6BY CONTRACTOR

FURNISH AND INSTALL

STA 10+4.70

1 - 16" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION 

& ASSY

2

BY CONTRACTOR

FURNISH AND INSTALL

STA 10+81.71

1 - 16" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

& ASSY

3

284’ - 16" CL305 PIPE

574’ - 20" CL305 PIPE

A
B

A
N

D
’D

9

BY CITY FORCES 

AHD OF CONTRACTOR

STA 12+26.01 @ 13’ RT

CLOSE NEW 12" VALVE LT

CUT AND PLUG

EX 12" AC WTR RT

REMOVE  EX 20" X 12" CROSS

CONNECT STUBOUT TO EX 12" AC WTR RT

OPEN NEW 12" GV LT

COORDINATE WITH CONTRACTOR 

TO FILL AND ABANDON EX 20" CI WTR

PERMANENTLY, PLUG EX 20" CI WTR AHD, BK

8

BY CITY FORCES 

AHD OF CONTRACTOR

STA 1+00 @ 10’ RT

CLOSE NEW 12" VALVE LT

CUT AND PLUG 

EX 12" AC WTR RT

REMOVE  EX 20" X 12" CROSS

CONNECT STUBOUT TO EX 12" AC WTR RT

OPEN NEW 12" GV LT

COORDINATE WITH CONTRACTOR 

TO FILL AND ABANDON 

EX 20" CI WTR PERMANENTLY,

PLUG EX 20" CI WTR AHD, BK

1

BY CITY FORCES 

AHD OF CONTRACTOR

STA 9+42.27

CUT IN

1  - 16"X 12" CROSS (F)

2- 12" GV (F, MJ) LT, RT

2 - 16" BV (F, MJ) BK, AHD

1 - 12" PIPE MIN 10’ STUB OUT RT

OPEN GV LT, RT

CLOSE VALVE AHD, BK

AFTER NEW MAIN HAS

BEEN ACCEPTED, CONNECT

TO 16" BV AND OPEN VALVE 

BK, AHD.

4

BY CITY FORCES 

AHD OF CONTRACTOR

STA 12+26.01

CUT IN

1  - 20"X 12" CROSS (F)

2- 20" BV (F, MJ) AHD BK

2- 12" GV (F, MJ) LT, RT

1 - 16’ X 20" REDUCER 3’  BK

1 - 12" PIPE MIN 10’ STUB OUT RT

OPEN GV LT, RT

CLOSE BV BK, AHD

AFTER NEW MAIN HAS BEEN

ACCEPTED, CONNECT TO

20" BV AHD AND 16" REDUCER

BK.  OPEN VALVES BK, AHD.

BYPASS BY

CITY FORCES

BYPASS BY

CITY FORCES

7

BY CITY FORCES 

AHD OF CONTRACTOR

STA 17+85.44

CUT IN:

1 - 24" X 20" CROSS (F)

2- 24" BV (F, MJ) LT, RT

2- 20" BV (F, MJ) BK, AHD

OPEN BV LT, RT

CLOSE BV BK AND AHD,

AFTER NEW MAIN HAS BEEN

ACCEPTED, CONNECT TO 20"

PIPE AND OPEN 20" VALVE

BK, AHD.

BEGINNING STATION

STA. 1+00

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

STA. 18+00

ENDING STATION APPROXIMATE LF

1700.00

FOR BYPASS BY

CITY FORCES 

SEE DETAIL 1  SHEET 24

FOR BYPASS BY

CITY FORCES 

SEE DETAIL 2 SHEET 24

5

BY CITY FORCES 

AHD OF CONTRACTOR

STA 15+04.34

CUT IN:

1- 20" X 12" CROSS (F, F, F, MJ)

2 -20" BV (F, MJ) AHD, BK

1 -12" GV (F, MJ) LT

CLOSE BV BK, AHD, AFTER

NEW MAIN HAS BEEN

ACCEPTED, CONNECT TO 20"

BV AND OPEN VALVE BK, AHD.
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CAUTION
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EX 12" PVC WTR

EX 6" VC SWR12" HP GAS

EX 15" VC SWR

EX 15" VC SWR

12" HP GAS

3" HP GAS EX 6" VC SWR
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F STREET

15 N/A
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SCALE 1"=40’

FEET

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE
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EX 12" AC WTR
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SEE SHEET 17
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SEE SHEET 16
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EX 16" AC WTR

ALI MOHAMMADIAN

PROJECT MANAGER
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CAUTION
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20" - CI - 711’ - 1960

WW

SEE DETAIL "K"

SHEET 26
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UNIVERSITY HEIGHTS 390

PRINCIPAL DOWNTOWN 231

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

30406-03-D

11057-13-D

SD

1-141, 1-143

NONE

NONE

NONE

NONE

G22S-A

1289-B3
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CCDC-SSM
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19 21 2216" PIPE 16" PIPE
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BY CONTRACTOR

FURNISH AND INSTALL

STA 18+14.75

2

C

2

C

18+00 19+00

20

BY CONTRACTOR

FURNISH AND INSTALL

STA 18+04.94

1 - 20" X 16"-REDUCER

1

BY CONTRACTOR

FURNISH AND INSTALL

STA 18+36.43

3

1
0
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V
E

10TH AVE TO PARK BL

EX 16" CI WTR TO BE ABAND’D

SEE SHEET 16

PROP 16" PARALLEL MAIN

SEE SHEET 16

C

16" PIP
E

EX 12" PVC

WTR

EX 20" X 12" CROSS

TO REMAIN

P
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R
K
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V
D

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.
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BY CONTRACTOR

FURNISH AND INSTALL

STA 21+81.66

1- 8" X 16" TEE (F)

1- 8" GV (F, MJ) LT

2-16" BV (F, MJ) BK, AHD

5
7

BY CITY FORCES 

AHD OF CONTRACTOR

STA 22+99.76

CLOSE EX VALVE ,

AFTER NEW MAIN HAS BEEN

ACCEPTED, CONNECT NEW

MAIN TO EX 16" BV, OPEN

VALVE

EX 12" PVC WTR

IE 56.5
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ELEV 55.95 T.P.
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USE EXTREME CAUTION WHEN WORKING DUE TO2
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6

BY CONTRACTOR

FURNISH AND INSTALL

STA 22+95.00

1 - 2" AIR VALVE ASSY

6

PRINCIPLE SETTING OUT LINE

POINT  CHAINAGE   NORTHING     EASTING     ELEMENT  LENGTH   WCB (0°00’00")

         (ft)       (ft)        (ft)                 (ft)      (STRAIGHT) 

PI    18+04.94   1840644.29   6283147.75  STRAIGHT  9.81    S 88°14’56.50" E     

PI    18+14.75   1840643.99   6283157.56  STRAIGHT  21.67   S 49°31’44.75" E     

PI    18+36.43   1840629.93   6283174.04  STRAIGHT  212.56  S 89°44’52.42" E 

PI    20+48.99   1840629.09   6283386.61  STRAIGHT  37.67   N 89°40’50.03" E     

PI    21+86.66   1840628.39   6283524.28  STRAIGHT  105.38  N 89°37’41.03" E

PI    22+95.00   1840628.15   6283629.66  STRAIGHT  7.72    N 89°37’41.03" E     

POE   22+99.76   1840629.12   6283637.37           

2" AIR VALVE

2" AIR VALVE

PROPOSED

IE 60.70

10’ 10’

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

EX TROLLEY TRACKS

EX TROLLEY TRACKS

EX 16" AC WTR

F
 S

T
R

E
E

T

LOW OVERHEAD UTILITY LINES.

250’ - 16" CL305 PIPE

4

BY CITY FORCES 

AHD OF CONTRACTOR

STA 20+48.99

EX 20" X 12" CROSS TO REMAIN.

CLOSE VALVE AHD, BK

INSTALL 2 - 20" X 16" 

REDUCER BK, AHD

AFTER NEW MAIN HAS

BEEN ACCEPTED 

CONNECT TO NEW 16"

MAIN AHD AND BK.

OPEN VALVES AHD, BK.

MTS RIGHT OF WAY

CONTROL OPERATIONS

M TS RIGHT OF W AY

CONTROL OPERATIONS

59’

CURB LINE
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EX RED VALVE

SEE RED VALVE NOTE #1  

SHEET 16

BYPASS BY

CITY FORCES

EX 40’ - 20" CI WTR

TO BE ABAND’D

BYPASS BY 
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CAUTION

CAUTION

3" HP GAS

EL UNK

12" HP GAS

EL UNK

ELEC

EL UNK

EX 15" VC SWR

IE=51.60

EX 120" RCP SD

IE=36.07

CAUTION
CAUTION

EX PAVEMENT

EX PAVEMENT

F STREET

1

2

3

4

6

EX 16" CI WTR

N

SCALE 1"=40’

FEET

F STREET

12" HP GAS

EX 6" VC SWR

EX 15" VC SWR

EX 12" PVC WTR

3" PEHP GAS

EX 6" VC SWREX 15" VC SWR

EX 12" PVC WTR

EX 12" AC WTR

REFERENCE:

RETIREMENTS:

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

7

EX 84" RCP SEWER

INTERCEPTOR PER

DWG NO. 11057-13-D

C

W

12" HP GAS

3" HP GAS

8
0
’

5
2
’

3
3
’

8
0
’

5
2
’

ALI MOHAMMADIAN

CAUTION

EX 8" SWR

IE=56.74

PROJECT MANAGER
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EX 16" AC WTR
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F STREET

11TH AVE TO 13TH ST

SEE DETAIL "K"

SHEET 26

C

C

 

 

 

 

812

UNIVERSITY HEIGHTS 390

PRINCIPAL DOWNTOWN 231

RED VALVES

SEE NOTE THIS SHEET

PRINCIPLE SETTING OUT LINE FOR PLAN A

POINT  CHAINAGE   NORTHING    EASTING    ELEMENT   LENGTH   WCB (0° 00’00")

         (ft)       (ft)        (ft)                (ft)      (STRAIGHT) 

POB    1+00.00   1840661.71  6283356.66  STRAIGHT  167.82  S 89° 49’22.88" E            

PI     2+67.82   1840661.20  6283524.48  STRAIGHT  32.81   S 0° 21’09.05" W        

POE    3+00.63   1840628.39  6283524.28   

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

BEGINNING STATION

STA. 1+00

STA. 1+00

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR

TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION

AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.

ENDING STATION APPROXIMATE LF

STA. 3+00.63 200.63

STA. 3+57.49 257.49

ESTIMATED ARCHAEOLOGICAL MONITORING LIMITS 

(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

C

EX CROSS 

TO REMAIN

30406-7-D, 18576-82-D

18576-74-D, 11057-13-D

3620-D

1-145, 1-143

NONE

NONE

NONE

NONE

G22-B

1289-B3

390/231

CCDC-SSM

F

C

5

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+25.97

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

EX CROSS

TO REMAIN

C

EX TEE

TO REMAIN

PRINCIPLE SETTING OUT LINE FOR PLAN B

POINT CHAINAGE NORTHING     EASTING     ELEMENT   LENGTH   WCB (0° 00’00")

        (ft)     (ft)         (ft)                 (ft)      (STRAIGHT) 

POB   1+00.00  1840637.98   6283696.90  STRAIGHT  25.97   S 89° 51’54.67" E     

PI    1+25.97  1840637.92   6283722.87  STRAIGHT  41.63   S 89° 51’54.67" E     

PI    1+67.59  1840637.82   6283764.50  STRAIGHT  163.62  S 89° 51’54.67" E     

PI    3+31.21  1840637.42   6283928.12  STRAIGHT  16.27   S 52° 12’24.07" E     

PI    3+47.49  1840627.45   6283940.98  STRAIGHT  25.39   S 89° 46’53.77" E     

POE   3+72.99  1840627.34   6283966.48           

2221 2 31 2 3

6"

16" - CI - 237.79’ - 1960

FH (3-PORT) - 1

6" FS - 1 

1" SERVICE - 1 - UNK MATERIAL - 1960

RED VALVES SHALL BE CLOSED AT ALL TIMES PRIOR TO CUT AND PLUGS 

AND AFTER RECONNECTIONS. CONTRACTOR VIA THE R.E. SHALL COORDINATE 

WITH SYSTEM OPERATIONS AND SCADA PERSONNEL  TO ENSURE RED VALVES

ARE CLOSED AND IN WORKING CONDITION PRIOR TO RECONNECTIONS

( PHONE # 619-527-7465).

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.

P
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EXISTING 20’

SWR EASEMENT

PER DWG NO.

11057-13-D

F STREET

PLAN B
PLAN A
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CONTRACTOR’S NOTE:

EX. 16" CI WTR MAIN SHALL BE ABAND’D

AFTER NEW MAIN IS IN SERVICE AND

ALL SERVICES HAVE BEEN TRANSFERED.
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GJ952
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EX 20" CI WATER MAIN

TO BE REPLACED

WITH 16" PVC

SEE SHEET 15

EX 20" CI WATER MAIN

TO BE REPLACED

WITH 16" PVC

SEE SHEET 15
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BY CONTRACTOR

FURNISH AND INSTALL

STA 3+31.21

BY CONTRACTOR

FURNISH AND INSTALL

STA 3+47.49

1 - 16"-10’ MIN STUBOUT AHD.
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EX 12" AC WTR

IE 60.0

PROP 16" PIPE

ELEV 61.17 T.P.
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EX 6" SWR
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EX 10" PVC SWR

ELEV UNK
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EX 8" PVC WTR

PROP 16" PVC

IE 58.51

EX 8" PVC WTR

IE 55.30

PROP 8" WTR

ELEV 56.3 T.P.
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BY CITY FORCES 

AFTER CONTRACTOR

STA 1+00.00

AFTER NEW MAIN HAS

BEEN ACCEPTED

REMOVE EX 8" END CAP

REMOVE EX BLOW OFF

CONNECT NEW 8" PIPE

TO EX 8" PVC WTR

1

MTS NOTE:

WARNING HIGH VOLTAGE 650V DC

TROLLEY OVERHEAD CATENARY SYSTEM

(OCS) NOT SHOWN

10’ 10’

EX TROLLEY TRACKS

W

A
B

A
N

D
’D

F
 S

T
R

E
E

T

EX 16" CI WTR

5

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+67.59

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY 

8"CL305 PIPE

16" CL305 PIPE

201’ - 8
" CL305 PIPE

258’ - 16" CL305 PIPE

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

MTS RIGHT OF WAY

CONTROL OPERATIONS

M TS RIGHT OF W AY

CONTROL OPERATIONS

56’

CURB LINE

BYPASS BY

CITY FORCES

BY CONTRACTOR

FURNISH AND INSTALL

STA 2+67.82

2

BY CITY FORCES 

AHD OF CONTRACTOR

3

STA 1+00

CUT IN:

1- 16" X 16" TEE (F, F, MJ)

1- 12" GV (F, MJ) LT

1- 16" BV (F, MJ) AHD

2- 16" X 12" REDUCER LT, RT

OPEN BV LT

CLOSE NEW 16" BV AHD,

AFTER NEW MAIN HAS BEEN

ACCEPTED CONNECT TO NEW

16" BV AHD AND OPEN VALVE.

BY CITY FORCES 

AHD OF CONTRACTOR

STA 3+47.49

CUT AND PLUG EXISTING

16" CI WTR 10’ BK AND 20’ AHD

AFTER NEW MAIN HAS BEEN 

ACCEPTED, REMOVE PLUG

AND CONNECT 16" STUBOUT 

TO EXISTING VALVE AHD.
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F STREET
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CAUTION

2" HP GAS

EL UNK

EX 6" VC SWR

EL UNK

EX PAVEMENT
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N

SCALE 1"=40’

FEET

17

EX 20" CI WTR

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

REFERENCE:

RETIREMENTS:

36689-  -D

ALI MOHAMMADIAN

PROJECT MANAGER

ELEC EL UNK

TEL EL UNK

30406-3-D, 69 (50 SCALE)

20227-9-D

SD

1-162,1-39, 1-141

NONE

NONE

NONE

NONE

G22S-A

1289-B3

231

CCDC-SSM

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

SIDEWALK:

F STREET

C

4

4"

F W

2"

W

W

C

EX BEND TO REMAIN

EX 20" CI WTR 2 3 3

20" - CI - 281.20’ - 1911

1" SERVICE - 1 - UNK MATERIAL- 1911

2" SERVICE - 1 - UNK MATERIAL- 1911

4" SERVICE - 1 - UNK MATERIAL- 1911

50

60

70

9TH AVE TO 10TH AVE

WWWWW

WWWW

C

PROP 20" PIPE

INCLUDED IN THIS CONTRACT

SHEET 14

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.
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CAUTION

CAUTION

EX 10" PVC SWR

EL UNK

EX 8" PVC WTR
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NOTTO SCALE

SEE DETAIL "A"

SAME SHEET

DETAIL "A"

IE

EX 8" PVC WTR
EX 27" CP SD
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EX 20" CI WTR TO BE ABAND’D

4

BY CITY FORCES 

AHD OF CONTRACTOR

1

BY CITY FORCES 

AHD OF CONTRACTOR

EX 12" PVC WTR
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P
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PROP 12" PVC WTR

ELEV 52.90 T.P.

EX 20" CI WTR

IE 54.1

EX 20" CI WTR 

TO BE ABAND’D

SEE SHEET 14

F

6"

2

3

PRINCIPLE SETTING OUT LINE

POINT CHAINAGE NORTHING     EASTING     ELEMENT  LENGTH   WCB (0°00’00")

        (ft)     (ft)        (ft)                 (ft)      (STRAIGHT) 

POB   1+00.00  1840631.44  6282847.02  STRAIGHT  281.21  S 89°43’32.51" E     

PI    1+96.94  1840631.19  6282943.96  STRAIGHT  88.00   S 89°34’52.76" E     

PI    2+84.94  1840630.54  6283031.96  STRAIGHT  96.27   S 89°43’57.92" E     

POE   3+81.21  1840630.09  6283128.23           
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BY CONTRACTOR

FURNISH AND INSTALL

STA 2+84.94

1 - 12" X 6" TEE (MJ, MJ, F)

1 - 6" FS CONNECTION

& ASSY

3

282’ - 12" CL305  PIPE

NOTE:

CONTRACTOR TO REPLACE IN KIND ANY SIDEW ALK

REM OVAL FOR NEW PROPOSED W ATER OR SEW ER PIPES.

SEE CCDC-SSM DRAWINGS IN PROJECT SPECIFICATION.

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+96.94

1 - 12" X 4" TEE (MJ, MJ, F)

1 - 4" FS CONNECTION

& ASSY 

2
STA 3+81.21

CUT IN:

1- 12" X 12’ TEE (F, F, MJ)

2- 12" GV (F, MJ) BK, RT

1- 12" X 24" REDUCER 3’ LT

INSTALL 10’ MIN 24" PIPE LT

CLOSE 12" GV BK,

AFTER NEW MAIN HAS BEEN

ACCEPTED, CONNECT TO

12" GV AND OPEN VALVE BK.

7

EX 40’ - 20" CI WTR TO 

BE ABAND’D

STA 1+00.00

CLOSE EX 20" VALVE AHD, 

INSTALL 1- 10’ 12" PVC PIPE

WITH 20" X 12" REDUCER AHD

AFTER NEW MAIN HAS BEEN ACCEPTED

CONNECT NEW 12" MAIN TO THE

REDUCER AHD

CLOSE EX 20" BV BK

CUT EX 20" CI WTR BK

COORDINATE WITH CONTRACTOR

TO FILL AND ABANDON EX 20" CI WTR BK

PLUG EX 20" BV BK

EX CROSS

TO REMAIN
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

198-1719

CCS27 COORDINATE

CCS83 COORDINATE

6280407-1838444

WATER

WBS

SEWER

WBS

B11154

SEWER AND WATER GROUP 957

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

36689-  -D

CAUTION

3

BY CITY FORCES 

AHD OF CONTRACTOR

STA 3+84.05

CUT AND PLUG:

EX 8" PVC WTR 20’ LT

EX 12" AC WTR 20’ RT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.
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PROJECT MANAGER
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PART OF GJ959

1

BY CITY FORCES 

AHD OF CONTRACTOR

STA 1+00

CUT AND PLUG:

EX 16" AC WTR 20’ LT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

C

2

6

BY CITY FORCES 

AHD OF CONTRACTOR

STA 8+55.76

CUT AND PLUG:

EX 8" AC WTR 20’ LT

EX 16" CI WTR 20’ AHD

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

E
X
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"
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W
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R

C

INSTALL SAND CUSHION WITH

1" NEOPRENE PAD AT CROSSING

WHERE VERTICAL CLEARANCE IS 

LESS THAN 1’

4

BY CITY FORCES 

AHD OF CONTRACTOR

STA 6+51.30

CUT AND PLUG:

EX 8" PVC WTR 20’ LT

RECONNECT AFTER NEW

MAIN HAS BEEN ACCEPTED.

16
" P

IP
E16

" 
P
IP

E

HIGHLINING NOTE:

CITY FORCES TO HIGHLINE "F" ST FROM

STA. 1+00 TO STA. 8+55.77, CITY FORCES

TO FURNISH HIGHLINE M ATERIALS AND

TRANSFER SERVICES.

WATER:

SEWER:

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.:

HGL:

16" -CI - 284’ - 1962

16" -CI - 471.72’ - 1911

1" SERVICE - 1 - UNK MATERIAL - 1962

1" SERVICE - 4 - UNK MATERIAL - 1911

CONTRACTOR’S NOTE:

EXISTING UTILITY CROSSINGS MAY NOT BE

REPRESENTATIVE OF ACTUAL LOCATION OF

CONFLICT AREA (SEE PLAN VIEW).  CONTRACTOR 

TO POTHOLE & VERIFY EXISTING UTILITIES PRIOR

CONSTRUCTION.
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14468-4-L

H22S

1289-C3
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CAUTION

EX CONC. SEWER

ENCASEMENT

EX 18" RCP SD

IE=119.84

BY CONTRACTOR

FURNISH AND INSTALL

STA 1+00

1  - 16"  90^ ELBOW

1- 16" PIPE 10’ MIN STUB OUT LT

1

BY CONTRACTOR

FURNISH AND INSTALL

3

STA 3+84.05

1  - 16" X 12" CROSS (F)

2- 16" BV (F, MJ) BK, AHD

2- 12" GV (F, MJ) LT, RT

1  - 8" X 12"  REDUCER (MJ, MJ) 3’ LT

1- 12" PIPE 10’ MIN STUB OUT RT

1- 8" PIPE 10’ MIN STUB OUT LT

2
3

R
D

 S
T

2

STA 1+90.08

1 - 12" X 6" TEE (F)

1 - 6" FH 2 PORT

ASSY AND MARKER

5

EX 12" PVC WTR

IE 139.0

EX 8’ PVC WTR
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PROP 16" WTR

ELEV 121.06 T.P.

BY CONTRACTOR

FURNISH AND INSTALL

BY CONTRACTOR

FURNISH AND INSTALL
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1
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81 2 3 4 5 6 7 81 2 3 4 5 6 7

4

BY CONTRACTOR

FURNISH AND INSTALL

STA 6+51.30

1  - 16" X 8" TEE (F)

2- 16" BV (F, MJ) BK, AHD

1 - 8" GV (F, MJ) LT

1 - 8" PIPE 5’ MIN STUB OUT LT

CAUTION

ELEC EL UNK

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING DUE TO

LOW OVERHEAD UTILITY LINES.

STA 6+73.51

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH 2 PORT

ASSY AND MARKER

PRINCIPLE SETTING OUT LINE 

POINT CHAINAGE   NORTHING     EASTING     ELEMENT   LENGTH  WCB (0°00’00")

        (ft)       (ft)         (ft)                 (ft)     (STRAIGHT) 

POB   1+00.00   1840627.00   6286404.02  STRAIGHT   90.08   S 89°59’59.99" E     

PI    1+90.08   1840627.00   6286494.10  STRAIGHT   193.97  S 89°59’51.73" E     

PI    3+84.05   1840627.00   6286688.08  STRAIGHT   267.25  S 89°56’42.12" E     

PI    6+51.30   1840626.76   6286955.33  STRAIGHT   22.20  N 89°57’12.28" E    

PI    6+73.51   1840626.58   6286977.53  STRAIGHT   182.25  N 89°58’12.28" E     

POE   8+55.76   1840626.92   6287159.79       

PROP 8" PIPE SW R

INCLUDED IN THIS CONTRACT

SEE SHEET 5
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T

284’ - 16" CL305 PIPE

NOTEM:

SIDEW ALK PAVING SHALL M ATCH 

EXISTING IN DESIGN, KIND AND COLOR.

BY CONTRACTOR

FURNISH AND INSTALL

STA 8+55.76

1  - 16" X 8" TEE (F)

2- 16" BV (F, MJ) BK, AHD

1 - 8" GV (F, MJ) LT

1 - 8" PIPE 10’ MIN STUB OUT LT

1 - 16" PIPE 10’ MIN STUB OUT AHD
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BYPASS BY

CONTRACTOR
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CONTRACTOR
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

DATE

APPROVED:

FOR CITY ENGINEER

BY

LEGEND

EX CURB RAMP

CURB RAMP NO’s  8

C-18

PROPOSED CURB RAMPS PER STANDARD DRAWINGS:

19

19

DESCRIPTION

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

SHEET   OF    SHEETS

CCS27 COORDINATE

CCS83 COORDINATE

WATER

WBS

SEWER

WBS
B11152

B11154

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

BRIAN VITELLE

SEE SHEETS

SEE SHEETS

36689-  -D

SEWER AND WATER
GROUP 957

CURB RAMP LOCATION

NOTE:

CONTRACTOR TO NOTIFY SURVEYING 30 DAYS

PRIOR TO REMOVAL OF SIDEWALK FOR CURB RAMP

CONSTRUCTION TO RELOCATE ANY SURVEY MARKERS.
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C

OUTSIDE CCDC LIMITS.

SIDEWALK WORK PER CITY

STANDARD DETAILS.

C

WITHIN CCDC LIMITS.

ALL SIDEWALK WORK 

SHALL BE PER CCDC-SSM.
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PROPOSED ALIGNMENT

EX HISTORICAL STAMPS

ENSURE THAT A TEMPORARY CURB RAMP ACCESS IS PROVIDED

BY THE CONTRACTOR DURING CONSTRUCTION.

CROSSWALK NOTE:

1.  RESTRIPE ALL THE CROSSWALK USING 12" THERMOPLASTIC.

  THE WIDTH SHALL NOT BE LESS THAN 10’-0".  PATCH AND

  REPAIR ANY SURFACE DAMAGES ALONG THE CROSSWALK 

  AREAS.  ENSURE THE 4’-0" MANEUVERING CLEARANCE IS

  PROVIDED AT THE BOTTOM OF EACH CURB RAMP.

2.  REMOVE THE EXTRA CROSSWALK MARKINGS ON THE ROAD 

  SURFACE.

C

10

11

13

44

28

39

68

A & B

C1

TRUNCATED DOMES

CURB RAMP DETAILS

EX STAMP/IMPRESSION PLACEMENT

SDG-132

SDG-134

SDG-130

SDG-130

SDG-115

SEE CROSSWALK NOTE

THIS SHEET

SEE CROSSWALK NOTE

THIS SHEET

SEE CROSSWALK NOTE

THIS SHEET

SEE CROSSWALK NOTE

THIS SHEET

EXISTING PARKING SPACES WITH DISABLED PARKING.  

RESTRIPE THE DISABLED PARKING SPACES PER 

SDM-117 OF THE MOST CURRENT CITY STANDARDS.

SEE DETAIL THIS SHEET.

SEE CROSSWALK NOTE

THIS SHEET

SEE CROSSWALK NOTE

THIS SHEET

SEE CROSSWALK NOTE

THIS SHEET

SEE CROSSWALK NOTE

THIS SHEET
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WHITE PAINTED LINES 4" WIDE

NON-ACCESSIBLE PARKING SPACE

NOTE:

1.  POLE SIGN ARE NOT IN THE CENTER OF THE PARKING SPACE BUT

TOWARDS THE EDGE.  REFER TO SDM-117, SHEET 4 OF 7.

2.  CONTRACTOR SHOULD REFER TO GENERAL NOTES ON SDM-117

SHEETS 1 AND 2 FOR MORE ADDITIONAL INFORMATION AND

REQUIREMENTS.

ROW

RED ZONE

TYPE B CURB RAMP

WITH SS DWT

VAN ACCESS AISLE

REFER TO ACCESSIBLE PARKING SDM-117

SHEET 4 OF 7 FOR OTHER REQUIREMENTS

4" BLUE LINE

RED ZONE

20’ - 6"

2
’

PROTECT AND KEEP ALL HISTORIC STAMPS WITHIN CORNER 

SIDEWALKS.

83

INSTALL PEDESTRIAN BARRICADES AT
THE CORNER PER CITY STANDARD SDE-103.

CONTRACTOR’S NOTE:

USE EXTREME CAUTION WHEN WORKING
ON THE CURB RAMP TO PROTECT EXISTING
BASEMENT.
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CURB RAMP NOTES TABLE
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X XA

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

X XB

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

X XA

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.
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56

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.XXA

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.
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MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

85

86

87

88

89

90

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS

AND SPECIFY A 6’-0" WIDE RAMP OPENING.

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS

AND SPECIFY A 6’-0" WIDE RAMP OPENING.
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FLARED

TYPE A

91
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X

X

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS

AND SPECIFY A 6’-0" WIDE RAMP OPENING.  CURB RAMP TO BE

DIRECTIONAL TO NORTHEAST.

CURB RAMP TO BE DIRECTIONAL TO NORTHEAST CORNER.  

SEE DETAIL SHEET 21

X

X

SEE DETAIL SHEET 21
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SEE DETAIL SHEET 21

SEE DETAIL SHEET 21

SEE DETAIL SHEET 21

A

A

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

THERE IS AN EXISTING MANHOLE NEAR THE CORNER.  LOCATE THE NEW

CURB RAMP CLOSEST TO AT THE CENTER OF THE SIDEWALK CORNER.

DIRECTIONAL CURB RAMP, SEE DETAIL SHEET 21

SPECIFY A 6’-0" WIDE RAMP OPENING

92 A X X

DIRECTIONAL CURB RAMP, SEE DETAIL SHEET 21

*

*

DIRECTIONAL CURB RAMP, SEE DETAIL SHEET 21.  

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.

DIRECTIONAL CURB RAMP, SEE DETAIL SHEET 21. 

MAINTAIN EXISTING SIDEWALK FINISH PER CCDC DETAIL IN SPECIFICATIONS.
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PRESSURE ZONE BOUNDARY

FIRE HYDRANT TO REMAIN IN SERVICE DURING CONSTRUCTION

FIRE HYDRANT TO BE REPLACED

FIRE HYDRANT TO BE REMOVED

S
T

A
T

E
 S

T

1

1

1

16 1

4

15 7

3

2

16 7

C

1

1

10 5

14 1

1

14 4

1

14 5

1

2

18 6

1

2 BC - CUT & PLUG

AC - RECONNECT

WORK BY CITY FORCES

AC - OPEN EX. VALVE

3

4 AC - AFTER NEW MAIN HAS BEEN ACCEPTED,

     CONNECT NEW MAIN TO EXISTING VALVE.

BC/AC - TEE/CROSS/ELBOW CUT-IN, CLOSE VALVE(S)

        CONNECT. OPEN VALVE(S)

OUTSIDE CCDC

LIMITS. SIDEWALK

WORK PER CITY

STANDARD DETAILS.

SHT

18 3

26

9 21 5

10 2 10

11 1 2

16 1 1

15

17 1 1 2

TOTAL 2 8

1

1

12 1 1

1

3 12

24" CHILLED WTR

E
X

 1
6

"
 A

C
 W

T
R

E
X

 6
"
 

C
I 

W
T

R

E
X

 6
"
 

C
I 

W
T

R

16" AC WTR

WORK BY CITY FORCES

EX 16" CI WTR

E
X

 1
2
"
 P

V
C

 W
T

R
E

X
 1

2
"
 A

C
 W

T
R

EX 16" 

CI WTR

EX 16" 

CI WTR

EX 10" 

CI WTR

EX 10" 

CI WTR

EX 12" 

PVC WTR

EX 12" PVC WTR

EX 10" CI WTR

E
X

 8
"
 C

I 
W

T
R

E
X

 1
2
"
 P

V
C

 W
T

R
E

X
 1

6
"
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C
 W

T
R

E
X

 1
2

"
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I 
W

T
R

E
X
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2

"
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I 
W

T
R

E
X
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2
"
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V
C

 W
T

R
E

X
 1

2
"
 P

V
C

 W
T

R

E
X

 1
2

"
 A

C
 W

T
R

E
X

 1
2

"
 A

C
 W

T
R

E
X

 1
2

"
 A

C
 W

T
R

E
X

 1
2

"
 A

C
 W

T
R

E
X

 1
2
"
 P

V
C

 W
T

R
E

X
 1

2
"
 P

V
C

 W
T

R

E
X

 1
2
"
 P

V
C

 W
T

R
E

X
 2

4
"
 C

I 
W

T
R

EX RED VALVES 

TO REMAIN AND

STAY CLOSED AT

ALL TIMES.

E
X

 1
2

"
 P

V
C

 W
T

R
E

X
 1

2
"
 P

V
C

 W
T

R

E
X

 1
2

"
 A

C
 W

T
R

E
X

 1
2

"
 A

C
 W

T
R

E
X

 1
2
"
 P

V
C

 W
T

R
E

X
 1

2
"
 P

V
C

 W
T

R

EX 16" 

CI WTR

EX 16" 

CI WTR

EX 16" 

CI WTR

EX 20" 

CI WTR

EX 20" 

CI WTR

EX 20" 

CI WTR

EX 20" 

CI WTR

EX 20" 

CI WTR

EX 16" 

CI WTR

EX 16" 

CI WTR

EX 16" 

CI WTR

EX 16" 

CI WTR

E
X

 1
2
"
 A

C
 W

T
R

E
X

 8
"
 P

V
C

 W
T

R

E
X

 8
"
 P

V
C

 W
T

R

E
X

 8
"
 A

C
 W

T
R

E
X

 1
2

"
 C

I 
W

T
R

E
X

 1
2

"
 P

V
C

 W
T

R

TEE

12" X 12"

12" ELBOW

14

REDUCER

24" X 12"20" X 16"

61

BV

16" 20" 

CROSS

20" X 12"16" X 12"

2 6

70’

210’632

REMOVE EXISTIING 

REDUCER

12"

GV 24" 

2

20" X 24"

1 2

1

15 4

3
9 13

7

9 14

3

10 6

1

1 7

10 7

11 9

7

13 10

3

13 11

3

13 12

3

14 8

3

14 9

3

12" X 12"

1

1

16" X 16" 16" X 12"

1

2

2

1

12" X 10"

1

1

2 1 2

15

CONTRACTOR FURNISHED MATERIALS FOR CITY FORCES WORK

STUB OUT

16" 12" 10" 8"

5’20’

80’

20’40’

20’30’

20’ 50’ 5’

5
INSTALL REDUCER

AREA TO BE HIGHLINED

6

7

BYPASS ASSEMBLY INSTALLATION

9 1

6

9 11

6

9 15

3

13 10

7

13 11

7

13 12

7

14 8

7

14 9

7

7

17 1

14 1

6

14 4

6

14 5

6

WITHIN CCDC LIMITS.

ALL SIDEWALK WORK

SHALL  BE PER

CCDC-SSM.

2

18 3

2

18 4

NOTE: 

CITY FORCES TO INSTALL WATER METERS

AS SHOWN ON DETAILS IN SHEETS 25 & 26.

10 6

7

C

BC - CLOSE EX. VALVE

9 13

3

9 14

7
9 15

7
15 4

5

14 7

6 6

16 3

AC - PERMANENTLY CUT & PLUG

     PIPE FOR ABANDONMENT & REMOVE APPURTENANCES AS SHOWN
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C-23

SEWER AND WATER
GROUP 957

24

24

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

CCS27 COORDINATE

CCS83 COORDINATE

B11152

B11154

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

SEE SHEETS

SEE SHEETS

36689-  -D

ALI MOHAMMADIAN

PROJECT MANAGER

WATER

WBS

SEWER

WBS

PVC / 20" THRUST 235 lb/sq.in.

PVC / 16" THRUST 235 lb/sq.in.

PVC / 16" 

45^HORIZONTAL BEND 

NOTES: 

235 lb/sq.in.

1500 lb/sq.ft.

1500 lb/sq.ft.

65,908 lb

55,881 lb

10,953 lb

66 sq.ft.

56 sq.ft.

117 CU.ft.

* The specific weight of concrete is 140 lb/cu.ft.   

  Safety Factor = 1.5

PVC / 16" THRUST 45^HORIZONTAL BEND 235 lb/sq.in. 1500 lb/sq.ft.42,768 lb 43 sq.ft.

ANCHOR 11.25^HORIZONTAL BEND N/A

THRUST/ANCHOR TABLE FOR 16" AND 20"   WATER MAINS FOR DESIGN PRESSURE 235

  TYPE/ 

DIAM. OF PIPE

TYPE OF 

 BLOCK

  TYPE OF 

APPURTENANCE

DESIGN 

PRESSURE
TOTAL 

THRUST
(lb)

ASSUMED SOIL

CAPACITY

MINIMUM BEARING

AREA (sq.ft.), SEE 

NOTE 3 BELOW 

OR VOLUME OF BLOCK

(cu.ft.)

MINIMUM BEARING

AREA (sq.ft.), SEE 

NOTE 3 BELOW 

OR VOLUME OF BLOCK

(cu.ft.)

THRUST 50,741 lb 1500 lb/sq.ft.PVC / 16" 45^ BEND 305 lb/sq.in. 51 lb/sq.ft.

THRUST 72,488 lb 1500 lb/sq.ft.PVC / 16" 305 lb/sq.in. 73 lb/sq.ft.

THRUST 72,488 lb 1500 lb/sq.ft.PVC / 16" 305 lb/sq.in. 73 lb/sq.ft.

THRUST 78,194 lb 1500 lb/sq.ft.PVC / 20" 45^ BEND 305 lb/sq.in. 78 lb/sq.ft.

THRUST 111,706 lb 1500 lb/sq.ft.PVC / 20" 305 lb/sq.in. 112 lb/sq.ft.

THRUST 111,706 lb 1500 lb/sq.ft.PVC / 20" 305 lb/sq.in. 112 lb/sq.ft.

CROSS

CROSS

  TYPE/ 

DIAM. OF PIPE

TYPE OF 

 BLOCK

  TYPE OF 

APPURTENANCE

DESIGN 

PRESSURE
TOTAL 

THRUST
(lb)

ASSUMED SOIL

CAPACITY

TEE 

TEE

TEE

THRUST 235 lb/sq.in. 1500 lb/sq.ft.55,881 lb 56 sq.ft.PVC / 20" CROSS

1.  REFER TO SPECIFICATIONS SECTION 306-1.2.14 FOR ADDITIONAL REQUIREMENTS.

2. FOR ESTIMATING THE QUANTITY FOR THRUST BLOCKS, THE DEPTH OF THE THRUST

  BLOCKS SHALL BE HALF OF THE TRENCH WIDTH PLUS 12" EMBEDMENT.

THRUST TABLE FOR 16" AND 20"   WATER MAINS FOR DESIGN PRESSURE 305

THRUST BLOCK AND ANCHOR TABLE
FOR DESIGN PRESSURE

CROSS MAINLINE BYPASS

MAIN SIZE BYPASS SIZE

16" TRANSMISSION

> 16" AND = < 36"

>36"

3"

4"

6"

X X1 1

MAINLINE

MAINLINE

3", 4", 6" FLANGED

OUTLET OR TEE

W/ WAX TAPE (TYP)

WATER VALVE

W/VALE GATEWELL 

CAP & CAN

INSTALLATION (TYP)

2
0
"

2
0
"

20" X 12" CROSS

12"

12"

X X1 1

MAINLINE

MAINLINE

3", 4", 6" FLANGED

OUTLET OR TEE

W/ WAX TAPE (TYP)

2
0
"

24" X 20" CROSS
12"

24"

24" X 12" REDUCER

12" GATE VALVE

1
6

"

20" X 16" REDUCER

16" BUTTERFLY VALVE

WATER VALVE

W/VALE GATEWELL 

CAP & CAN

INSTALLATION (TYP)

20" BUTTERFLY VALVE

DETAIL 1

DETAIL 2

NOTE:

1.  BYPASS SHALL BE SAME CLASS AS MAINLINE PIPE.

2.  THE VALVE SHALL BE THE SAME AS THE BYPASS PIPE.

3.  SEE THE APPROVED WORKING DRAWINGS FOR X 1                                      

T
H

R
U

S
T

 B
L

O
C

K
 &

 A
N

C
H

O
R

 T
A

B
L

E
 /

 C
R

O
S

S
 M

A
IN

L
IN

E
 D

E
T

A
IL

S

THRUST BLOCK & ANCHOR TABLE /
CROSS MAINLINE BYPASS DETAILS
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C-24

25

25

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

CCS27 COORDINATE

CCS83 COORDINATE

WATER

WBS

SEWER

WBS
B11152

B11154

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

SEE SHEETS

SEE SHEETS

36689-  -D

SEWER AND WATER
GROUP 957

ALI MOHAMMADIAN

PROJECT MANAGER

SEWER DETAIL SEWER DETAIL

SEWER DETAIL

WATER DETAIL

WATER DETAIL

B
R

O
A

D
W

A
Y

E
X

 1
6

"
 A

C
 W

T
R

E
X

 1
6

"
 A

C
 W

T
R INDIA ST

NEW 12" PIPE

NEW 12" PIPE

NOT TO SCALE
SHEET 6

DETAIL "F"

1
1
’

52’

NOT SCALE

N

NOT SCALE

N

NOT SCALE

N

NOT SCALE

N

C

C

  

3
’
-
0
"

C
C

C

PVC LINED

C

FINISH GRADE

6" MIN.*

MANHOLE NOTES: 

1.

2.

3.

4.

8" PVC PIPE

C

12" MAX.

C

C

C

C

MORTAR

12" MAX.

IE PER PLAN

C

C

PLAN

C

3’-0"C

8" CAP

C

C

C

C

C

+
 4

’
-
0
"

C

+
1
1
’-

0
"

COMPLETELY PVC LINED INTERIOR,

AND ASPHALT EPOXY EXTERIOR.

5’-0"

NOT TO SCALE
SHEET 2

DETAIL "B"

IE = 17.95

IE = 18.05 CO NC CHA NNEL

IE = 18.05

IE = 18.00
8" CAP

PROP 5’X3’ M H 

& BASE W IT H PV C ’T’ 

LO CK PLASTIC LINER

SHELF TO BE SLOPED AT (1) INCH

PER FOOT TOWARDS CHANNEL.

FLEXIBLE PIPE JOINTS SHALL

BE REQUIRED WITHIN 12" OF

OUTSIDE FACE OF MANHOLE.

ALL RISER RING JOINTS

AND PATCHING WITHIN MANHOLE

BASE SHALL BE EPOXY MORTAR.

8" CROSS TO BE PLACED

AS CLOSE AS POSSIBLE 

TO MANHOLE WALL.

CONNECT WITH

CAULDER COUPLER 

OR APPROVED EQUAL

1� " x 12 GA. STAINLESS 

STEEL STRAPS WITH 

EXPANSION ANCHORS.

1’-0"

MAX.

REDWOOD BLOCK 

SPACER (TYP.)

PROP 8" 

SW R M AIN

PROP 8" 

SW R M AIN
PROP 8" 

SW R M AIN

PROP 8" 

SWR MAIN

SECTION A - A

A A

NOT TO SCALE
SHEET 12

DETAIL "H"

FLOW FLOW

IE= 3.44

EX 18" PIPE

PROP 8" 

SDR26 PIPE

IE= 3.39

EX 18" PIPE

C

IE= 3.49

C

IE= 3.81

NOT TO SCALE
SHEET 3

DETAIL "C"

EX 14" VC SWR

F
L

O
W

F
L

O
W

EX 14" VC SWR

IE=17.95

IE=18.05

IE=18.00

PROP 15" 

SDR26 PIPEPROP 8" 

SDR26 PIPE

C

IE=18.18IE=18.34

NOT TO SCALE
SHEET 4

DETAIL "E"

WATER DETAIL

WATER DETAIL

WATER DETAIL

NOT TO SCALE
SHEET 14

DETAIL "J"

NOT SCALE

N

EX 27" CP SD

C

C

C
1

3
’

PROP 20" PIPEPROP 20" PIPE

EX 20" CI WTR

TO BE REPLACED IN

PLACE WITH 12" PIPE

SEE SHEET 17

F STREET

9
T

H
 A

V
E

EX 12"  (AC/PVC) WTR

EX 12" PVC WTR

EX 20" CI  WTR

TO BE ABAND’D

EX 12" X 12" CROSS

& VALVES TO REMAIN

SEE SHEET 17

C

CC

EX TRENCH SECTION

 WATER

SERVICE

2" GAS SERVICE

PROPOSED

WATER MAIN

EX 4" OR 6"

SEWER LATERAL

EX CURB

5’ MIN.

BRONZE TEE AND ELBOWS

FURNISH AND INSTALL BY

CONTRACTOR

EX WATER METER BOX TO BE 

REMOVED BY CONTRACTOR.

CONTRACTOR TO TURN OFF

EX SHUT OFF VALVE AND

CONNECT TO EX WATER

SERVICE IN PUBLIC R/W

R/W OR PL

PROPOSED COPPER

WATER SERVICE BY

CONTRACTOR TO MATCH

THE EXISTING SIZE OF

WATER SERVICE.

W

S

S
E

W
E

R
 A

N
D

 W
A

T
E

R
 M

IS
C

 D
E

T
A

IL
S

SEWER AND WATER MISC DETAILS

SEWER DETAIL
NOT TO SCALE

SHEET 2

DETAIL "A"
EX M ANHOLE

NOT SCALE

N

REMOVE TROUGH OF 6" PIPE INSIDE MH AS

SHOWN AND ROUGHEN CONCRETE SURFACE,

FILL WITH CONCRETE TO MATCH LEVEL OF

EXISTING BENCH ON BOTH SIDES.

EX 18" VC SWR

TO REMAIN

EX. MANHOLE 233

EX 18" VC SWR

EX 6" VC SWR

TO BE ABANDONED

(SEE NOTE BELOW)

F
L

O
W

F
L

O
W

NOT SCALE

N

REMOVE TROUGH OF 6" PIPE INSIDE MH AS

SHOWN AND ROUGHEN CONCRETE SURFACE,

FILL WITH CONCRETE TO MATCH LEVEL OF

EXISTING BENCH ON BOTH SIDES.

F
L

O
W

F
L

O
W

TO REMAIN

EX. MANHOLE 264
EX 6" VC SWR

EX 6" VC SWR

EX 6" VC SWR

TO BE ABAND’D

(SEE NOTE BELOW)

NOT TO SCALE
SHEET 4

DETAIL "D"

SEWER DETAIL

CONTRACTOR SHALL

FURNISH AND INSTALL

NEW METER BOX.  AFTER

NEW MAIN IS ACCEPTED

CITY FORCES TO INSTALL

NEW WATER METER AND

OPEN NEW SHUTOFF VALVE.

DETAIL "I"

W ATER SERVICE 1" & 2"
CONNECTION DETAIL

NOT TO SCALE

EX CURB LINE

EX CURB LINE

3’ (TYP)

EX WTR SERVICE

(TYP)

PROPOSED PIPE

W

W

EX CI WTR MAIN TO BE ABAN’D

R/W OR PL

R/W OR PL

EX WATER METER 

BOX TO BE REMOVED

BY CONTRACTOR.

EX WTR SERVICE(TYP)

PROP 45^1"

OR 2" BRONZE

ELBOW
PROP 45^1"

OR 2" BRONZE

ELBOW

PROP WTR SERVICE

CONNECTION (TYP)

PROP 45^1"

OR 2" BRONZE

ELBOW

EX WATER METER 

BOX TO BE REMOVED

BY CONTRACTOR.

CONTRACTOR SHALL FURNISH

AND INSTALL NEW METER BOX.

AFTER NEW MAIN IS ACCEPTED

CITY FORCES TO INSTALL NEW

WATER METER AND OPEN NEW

SHUTOFF VALVE.

PROP 45^1" OR 2"

BRONZE ELBOW

CONTRACTOR SHALL FURNISH

AND INSTALL NEW METER BOX.

AFTER NEW MAIN IS ACCEPTED

CITY FORCES TO INSTALL NEW

WATER METER AND OPEN NEW

SHUTOFF VALVE.

PROP 5’X3’ M H 

& BASE W IT H PV C ’T’ 

LO CK PLASTIC LINER

DETAIL "G"

TYPICAL EX LATERAL & 1" OR 2" SERVICES
PLAN IN COM M ON TRENCH

NOT TO SCALE

EX 10" AC WTR

EX 16" AC WTR

EX 12" AC WTR

EX 15" VC SWR

EX 12" CI WTR TO BE ABAND’D

EX 21" RCP SD

PROP 12" CL305 PIPE

START OF NEW ALIGNMENT

SEE NOTE 1  SHEET 12

C

C

4TH AVE

B
R

O
A

D
W

A
Y

EX 15" V C SW R
EX CROSS

& VALVES

TO REMAIN

EX 18" RCP SD

NOTES:

1.  FOR WATER SERVICE

  DETAIL LARGER THAN

  4" SEE SHEET 26

2. THIS DETAIL TO BE USED WHEN EXISTING MAIN IS 

  LIVE DURING CONSTRUCTION.

PROPOSED COPPER

WATER SERVICE BY

CONTRACTOR PER SDSD

SDW 149 & SDW 150

EXCEPT CONTRACTOR

SHALL FURNISH AND

INSTALL CUSTOMER

SHUT OFF VALVE.
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C-25

26

26

DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL AM/SS

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED: SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

CCS27 COORDINATE

CCS83 COORDINATE

WATER

WBS

SEWER

WBS
B11152

B11154

JIM HAGHGOUY

28

PUBLIC WORKS-ENGINEERING DEPARTMENT

SEE SHEETS

SEE SHEETS

36689-  -D

SEWER AND WATER
GROUP 957

ALI MOHAMMADIAN

PROJECT MANAGER

EX CURB LINE

EX CURB LINE

PROPOSED PIPE

MIN. 3’

EX CURB LINE

EX CURB LINE

MIN. 3’

DETAIL "N"

FIRE SERVICE DETAIL
NOT TO SCALE

PROPOSED PIPE

F

FIRE SERVICE

NEW HYDRANT

DETAIL "M"

FIRE HYDRANT REPLACEMENT
NOT TO SCALE

EX CI WTR MAIN TO BE ABAN’D

EX CI WTR MAIN TO BE ABAN’D

EX CURB LINE

EX WTR SERVICE

(TYP)

PROP WTR SERVICE

CONNECTION (TYP)
PROPOSED PIPE

W

EX CI WTR MAIN TO BE ABAN’D

DETAIL "L"

4" AND LARGER W ATER
SERVICE DETAIL

CONNECTION.
NOT TO SCALE

EX WATER METER 

BOX TO REMAIN

PROPOSED 45^ ELBOW

CONNECT TO EX

WATER ASSEMBLY

W
A

T
E

R
 M

IS
C

 D
E

T
A

IL
S

WATER MISC DETAILS

PROP 45^

4" ELBOW

EX FIRE HYDRANT

TO BE REMOVED

 ROW

 ROW

 ROW

CONNECT TO

EX ASSEMBLY

NOTE:

THIS DETAIL TO BE USED W HEN EXISTING M AIN IS 
LIVE DURING CONSTRUCTION.

NOTE:

THIS DETAIL TO BE USED W HEN EXISTING M AIN IS 
LIVE DURING CONSTRUCTION.

NOTE:

THIS DETAIL TO BE USED W HEN EXISTING M AIN IS 
LIVE DURING CONSTRUCTION.

W
E
S
T
 
C
 
S
T

3

4

6" HP GAS

12" PIPE

EX 12" AC

WTR MAIN

C

C

8’

EX 6" VC SW R

EX 18" VC SWR

EX 20" PVC CHILLED

WTR LINE

TEMP. 12" VALVE

12" CI  WTR TO BE ABAND’D

STATE ST

NOT SCALE

N

EX TROLLEY TRACKS

PERMANENT 12"X12" TEE

WF

W

WW

W

F

7654

EX 16" X 12" CROSS

EX 16" CI W TR 

TO BE ABAND’D

PROP 16" PIPE

E
X

 1
2
"
 P

V
C

 W
T

R

EX 12" AC W TR

 ROW

NOT SCALE

N

WWW

1
0
’

EX 12" AC WTR

EX 16" AC WTR 

TO BE ABAND’D

F STREET

E
X

 1
2
"
 A

C
 W

T
R

E
X

 8
"
 V

C
 S

W
R

P
A

R
K

 B
L

EX 12" BYPASS

DI WTR TO REMAIN

EX 20" CI WTR

PROP 16" PIPE

EX 16" AC WTR TO

REMAIN APPROX 40’

FROM EX CROSS

N

NOT SCALE

DETAIL "K"

NOT TO SCALE
SHEET 15 & 16

WATER DETAIL

CAUTION:

RED VALVES TO REMAIN

CLOSED AT ALL TIMES.

PROP 16" PIPE

PROP 12" PIPE

EX CROSS TO REMAIN

PLUG

EX RED GATE VALVE

TO REMAIN

EX TEE & VALVES TO REMAIN

UNIVERSITY HEIGHTS 390

PRINCIPAL DOWNTOWN 231

6" 6" 6"

F ST

U
N
IO

N
 
S
T

EX TROLLEY TRACKS

DETAIL "O"

FOR NOTES SEE SHEET 8
DETAIL "P"

FOR NOTES SEE SHEET 9 

EX BUTTERFLY VALVE TO

REMAIN, SEE SHEET 15

BYPASS BY CITY FORCES

CUT IN BY CITY FORCES
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TRAFFIC CONTROL NOTES (STREETS WITH ADT OF 5,000 AND OVER) <SHEETs 2 To 54> 

1. VALIDATION: THE TRAFFIC CONTROL PLAN IS NOT VALID UNTIL WORK DATES AND WORK HOURS ARE APPROVED. 
THE CONTRACTOR SHALL SUBMIT TWO (2) REDUCED COPIES OF TRAFFIC CONTROL PLANS <11"X17") TO THE TRAFFIC 
CONTROL PERMIT COUNTER, 3RD FLOOR DEVELOPMENT SERVICES CENTER, 1222 FIRST AVENUE, SAN DIEGO. THE 
CONTRACTOR SHALL OBTAIN A TRAFFIC CONTROL PERMIT A MINIMUM Of TWO <2> WORKING DAYS PRIOR TO 
STARTING WORK, AND A MINIMUM OF FIVE (5) DAYS IF WORK WILL AFFECT A BUS STOP OR AN EXISTING TRAFFIC 
SIGNAL, OR If WORK WILL REQUIRE A ROAlD OR ALLEY CLOSURE. 

2. CONTRACTOR SHALL NOTIFY THE CITY TRAFFIC ENGINEER AT (858)495-4741 A MINIMUM OF FIVE <5> WORKING 
DAYS PRIOR TO ANY CONSTRUCTION WORK AFFECTING TRAFFIC SIGNALS. 

3. STANDARDS: THE TRAFFIC CONTROL PLAN SHALL CONFORM TO THE MOST RECENT AIDOPTED EDITION Of EACH 
OF THE FOLLOWING MANUALS: 

DOCUMENT NO. 

PITS070112-01 

PITS070112- 03 

PITS070112-06 

EDITION 

2012 

2012 

2012 

DESCRIPTION 

STANDARD SPECIFICATIONS FOR PUBLIC WORKS 
CONSTRUCTION <THE "GREEN" BOOK> 

CITY Of SAN DIEGO STANDARD DRAWINGS 

CALIFORNA MANUAL ON UNIFORM TRAFFIC 
CONTROL DEVICES <CA MUTCD> 

4. NOTIFICATIONS: THE CONTRACTOR SHALL NOTIFY THE FOLLOWING AGENCIES A MINIMUM OF FIVE <5> WORKING DAYS 
PRIOR TO ANY EXCAVATION, CONSTRUCTION, OR TRAFFIC CONTROL AFFECTING THE AGENCIES LISTED BELOW: 

FIRE DEPARTMENT DISPATCH <STREET OR ALLEY CLOSURE> (858>573-1300 
POLICE DEPARTMENT DISPATCH <STREET OR ALLEY CLOSURE> (619)531-2000 
ENVIRONMENTAL SERVICES <REFUSE COLLECTION> (858)492-5060 
STREET DIVISION <TRAFFIC SIGNALS> <619>527- 7500 
METROPOLITAN TRANSIT SYSTEM <MTS> <BUS STOPS> <619>238-0100 EXT. 6451 
METROPOLITAN TRANSIT SYSTEM <MTS> <TAXI ZONES> (619)235-2644 
METROPOLITAN TRANSIT SYSTEM <MTS> <TROLLEY LINES> (619>595-4930 
UNDERGROUND SERVICE ALERT <ANY EXCAVATION> <800>422- 4133 

THE CONTRACTOR SHALL NOTIFY PROPERTY OWNERS AND TENANTS A MINIMUM OF FIVE (5) WORKING DAYS 
PRIOR TO CLOSURE Of DRIVEWAYS. THE CONTRACTOR SHALL POST SIGNS NOTIFYING THE PUBLIC A MINIMUM 
OF FIVE (5) WORKING DAYS PRIOR TO CLOSURE OF STREETS. 

THE CONTRACTOR SHALL NOTIFY ENGINEERING FIELD DIVISION AT (858>627-3200 AND ARRANGE FOR INSPECTION 
A MINIMUM Of FIVE <5> WORKING DAYS PRIOR TO STARTING WORK INVOLVING NIGHTTIME OR WEEKEND HOURS. 

5. POSTING PARKING RESTRICTIONS: THE CONTRACTOR SHALL POST TOW-AWAY/NO PARKING SIGNS TWENTY-FOUR 
(24) HOURS IN AIDVANCE Of PARKING REMOVAL. SIGNS SHALL INDICATE SPECIFIC DAYS, DATES AND TIMES OF 
RESTRICTIONS. PARKING METERS SHALL BE BAGGED WHERE APPLICABLE. 

6. EXCAVATIONS: EXCEPT WHEN OTHERWISE SHOWN ON THE PLANS, ALL TRENCHES SHALL BE BACKFILLED OR 
TRENCH-PLATED AT THE END OF EACH WORK DAY.AN ASPHALT RAMP SHALL BE PLACED AROUND EACH TRENCH 
PLATE TO PREVENT THE PLATE FROM BEING DISLODGED. CONTRACTOR SHALL MONITOR TRENCH PLATES DURING 
NON- WORKING HOURS TO ENSURE THAT THEY DO NOT BECOME DISLODGED. UPON COMPLETION OF EXCAVATION 
BACKFILL, THE CONTRACTOR SHALL PROVIDE A SATISFACTORY SURFACE FOR TRAFFIC. WHEN CONSTRUCTION 
OPERATIONS ARE NOT ACTIVELY IN PROGRESS, THE CONTRACTOR SHALL MAINTAIN ALL TRAVEL LANES, BIKE LANES, 
AND PEDESTRIAN WALKWAYS IN THE RIGHT-Of- WAY EXCEPT WHEN OTHERWISE SHOWN ON THE PLANS. 

7. COVERED PEDESTRIAN WALKWAY: THE CONTRACTOR SHALL CONTACT THE CITY RESIDENT ENGINEER AT (619>627-3200 
FOR INSPECTION OF ANY COVERED PEDESTRIAN WALKWAY DURING CONSTRUCTION OF SUCH WALKWAY. 

8. RESTORATION OF ROAIDWAY: THE CONTRACTOR SHALL REPAIR OR REPLACE ALL EXISTING IMPROVEMENTS WITHIN 
THE RIGHT-OF- WAY NOT DESIGNATED FOR PERMANENT REMOVAL <TRAFFIC SIGNS, STRIPING, PAVEMENT MARKERS, 
PAVEMENT MARKINGS, LEGENDS, CURB MARKINGS, LOOP DETECTORS, TRAFFIC SIGNAL EQUIPMENT, ETC.> WHICH ARE 
DAMAGED OR REMOVED AS A RESULT OF OPERATIONS. REPAIRS AND REPLACEMENTS SHALL BE AT LEAST EQUAL TO 
EXISTING IMPROVEMENT. 

9. CHANGE IN WORK: THE CITY ENGINEER RESERVES THE RIGHT TO OBSERVE THESE TRAFFIC CONTROL PLANS IN 
OPERATION AND TO MAKE ANY CHANGES AS FIELD CHANGES WARRANT. ANY CHANGES SHALL BE DOCUMENTED AND 
SUPERCEDE THESE PLANS. 

LEGEND <SHEETS 2 TO 54) 

ITEM STANDARD DRAWING SYMBOL 

PROPOSED TEMPORARY ROAIDSIDE SIGN ____________ -------- T 

TYPE II BARRICAIDE ----------------------------- t--t 

TYPE II BARRICAIDE WITH SIGN------------------------ t=4 

PORTABLE DELINEATOR--------------------------- • 

DIRECTION OF TRAVEL___________________________ II' 

FLASHING ARROW SIGN --------------------------- rn 
WORK ZONE_____________ __________________ ~ 

TRAFFIC SIGNAL _____________________________ . @ 

IMPORTANT NOTICE 
Section 4216 of the Government 

Code requires a Dig Alert Identification 
Number be issued before a 

"Permit to Excavate" will be valid 
For your Dig Alert ID Number Call 

Underground Service Alert 
To l I Free 1-800-422-4133 
Two working days before you dig 
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DECLARATION OF RESPONSIBLE CHARGE 
I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 Of 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

' / 

WORK TO BE DONE <SHEETS 2 TO 54) 

THE IMPROVEMENTS CONSIST OF THE FOLLOWING WORK TO BE DONE ACCORDING 
TO THESE PLANS AND THE SPECIFICATIONS AND STANDARD DRAWINGS OF THE 
CITY OF SAN DIEGO. 

STANDARD SPECIFICATIONS: 
DOCUMENT NO. 

PITS070112-01 

PITS070112-02 
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PITS070112- 06 

EDITION 

2012 
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2010 

2012 

DESCRIPTION 

STANDARD SPECIFICATIONS FOR PUBLIC WORKS 
CONSTRUCTION <THE "GREEN" BOOK> 

CITY OF SAN DIEGO STANDARD SPECIFICATIONS 
FOR PUBLIC WORKS CONSTRUCTION <THE "WHITE" 
BOOK> 

CAL TRANS STANDARD SPECIFICATIONS 

CALIFORNIA MANUAL ON UNIFORM TRAFFIC 
CONTROL DEVICES <CA MUTCD> 

STANDARD DRAWINGS: 
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EDITION 
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TRAFFIC CONTROL PLANS FOR THE CONSTRUCTION Of: 

SEWER AND WATER GROUP JOB 957 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 1 OF 54 SHEETS 
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DESCRPTION BY N'PROVED DATE FLio£0 

ORIGINAL LLG 

ASSOCIATE ENGINEER 

BRIAN VITELLE 
PROJECT ENGINEER 

San Diego, Ca 92111 
SEE CML SHEETS 

(858)300-8800 <PH> (858>300- 8810 <FX> CCS27 COORDINATE 

SEE CML SHEETS 
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CONTRACTOR ~:~~~~~TED---- 36689-T01-D INSPECTOR 
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WORK HOURS 8: 00 AM TO 3:00 PM 
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DECLARATION OF RESPONSIBLE CHARGE 
I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

z_ 
R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
<858>300-8800 <PH) (858)300-8810 <FX> 

TC2-6350-49STG1.DGN 11/19/1 2 

Des ioned By: J SM Drown By: DVS Checked By: J PK 
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TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

t t t 
~W20-1 

@ 

t t t 

NOTE 
FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP 
F STREET 

<STAGE 1) 

CITY OF SAN DIEGO, CALIFORNIA 

OESCRPTION 

ORIGINAL 

CONTRN:TOR 

INSPECTOR 

BY N'PROVED DATE FILMED 

LLG 

DATE STARTED 

DATE COMPLETED 

T-2 

JOB 957 

WATER B-11154 WBS _ ___:::__:..:.:::::~ 

SEWER 
WBS B-11152 

JIM HAGHGOUY 

ASSOCIATE ENGINEER 

BRIAN VlTEu.E 
PROJECT ENGINEER 

SEE CML SHEETS 
CCS27 COORDINATE 

SEE CML SHEETS 
CCS83 COORDINATE 

36689-T02-D 





TEMPORARY CONSTRUCTION SIGNS (THIS SHEET ONLY) 
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TRAFFIC CONTROL DESIGN SPEED 
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DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

J~ R.C.E. 43595 DATE 

l 

~ 

,. 
' 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

I]] DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 8: 00 AM TO 3=00 PM 
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LINSCOTT. LAW & GREENSPAN. ENGINEERS 

4542 Ruffner Street. Suite 100 
San Diego, Co 92111 
(858)300-8800 <PH> <858)300-8810 <FX> 

TC4-6350-49STG3.0GN 11/19/12 

Des i <;~ned By: JSM Drown By: DVS Checked By: JPK 

NOTE 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858>495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. T-4 
TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 3) 

CITY OF SAN WATER a-11154 was _....:::....:..:..:::::....._ 
SEWER 
was a-11152 

JIM HAGHGOU'( 

DESCRIPTION BY APPROVED DATE fu.tED O<O«l! "' 
~------=~~:7---+-::..:..._~___:.-=:..J-=-_.:;_1-=~ I BRIAN VITEUE 

ORIGINAL LLG PROJECT ENGINEER 

CONTRACTOR 
INSPECTOR 

DATE STARTED 
DATE COWPLETED 

SEE CML SHEETS 
CC$27 COORDII'IATE 

SEE CIVIL SHEETS 
CC$83 COORDII'IATE 

36689-T04-D 
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!]) DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 8:00 AM TO 3:00 PM 
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DECLARATION OF RES PONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT IHAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 
!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

R.C.E. 43595 

... PROPOSED 
PIPELINE 

LINSCOT T , L AW & G R E ENSPAN, E N G INEERS 

454 2 Ruffner Street, Suit e 100 
San Diego, Ca 92111 
<858)300-8800 (PH> (858)300- 8810 <FX> 

I TC5- 6350- 49STG4.0GN 11/19/12 

40 0 40 60 80 100 Desl oned By: JSM Or-own By: DVS Checked By: JPK 

.. 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL . 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 
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150' TO 
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t t t 
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W20-1 
150' TO 
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FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

S EWER AND WATER GROUP 

F S TREET 
<STAGE 4) 

CITY OF SAN DIEGO, CAUFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 5 OF 54 SHEETS 

DESCRPTION BY N'PROVED DATE fLMED 

ORIGINAL LLG 

COHTR...CTQR ____ DATE STNHED----

IHSPECTOR DATE Coe.tf'LETEO 

T-5 

JOB 957 

WATER B-11154 
WBS --=-:..:..:=.;;....__ 

SEWER 
WBS B-11152 

JIM HAGHGOUY 
ASSOCIATE ENGINEER 

"""""""" eAIAN VITELLE 
PROJECT ENGINEER 

see CML SHEETS 
CC$27 COORDINATE 

see CMl. SHEETS 
CCS83 COOAOINATE 

36689-T05-D 
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ill DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

0 SEE DETOUR PLAN THIS SHEET. 
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DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 

SCALE: 1"·40' <858)300-8800 <PH> <858>300-8810 <FX> 

I I TC6-6350-49STC5. 0CN 11/19/12 

40 0 40 60 80 tOO Designed By: JSM Drown By: DVS Checked By : JPK 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-6 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 5> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 6 OF 54 SHEETS 

DESCRIPTION BY APPROVED DATE filMED 

ORIGINAL LLG 

CONTRACTOR---- DATE STARTED 
INSPECTOR DATE COMPLETED 

WATER B-11154 WBS --=-~:..__ 

SEWER 
WBS B-11152 

JIM HAGHGOUY 

ASSOCIATE ENGINEER 

BRIAN V1TELLE 
PI10JECT ENGINEER 

SEE CML SHEETS 
CC$27 COORDINATE 

SEE CML SHEETS 

CCSB3 COORDINATE 

36689-T06-D 
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BCR 1 

200' 

W11-1 ~ 
W16- 11 

I 
1-
I 
I 
I 

FIRST AVENUE 

• • 
[I] 
• • 

~ 
~30<CA>i 

I 
I 
I 
I 

.. 

W20-1 
150' TO 

IBCR I 
1 ... 
I 

--1 .. ._14' MIN. • • m 
C30<CA>[: 1 

I "' 
I < 

-~-
I 

---,~, 

1 I I 

I 
I *150' TRANSITION 

I 
50' I 

*TRANSITION CALCULATION 

TANGENT 

L- (W)(Sl2 <14)(25)2- 145 FT 
60 60 

USE 150 FT 

) 

I 
40 

1-
w 
w 
0:::: 
1-
(/) 

C) 

@ 

W20-1 
150' TO 
BCR .... 

I 

G2 • -2 

.. 

**150' TRANSITION 

NOTES THIS SHEET 

ITJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

m DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 8: 00 AM TO 3:00 PM 

I 
I 
I ,----
1 . 

TEMPORARY 
NO PARKING 

***25' TRANSITION 
75' TANGENT I 

TEMPORARY 
NO PARKING 

1-
w 
w 
0:::: 
1-
(/) 

W20-1 LL 

C30<CAl 

C30<CA 

m 
t ,. 
I 

-----11----
1 

50' I 

TANGENT 

' 

:Zd-2 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858>495-4741 A MINIMUM 

OF 5 (fiVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

- G20-2 
C17<25HCA>~ 
BACK .. 

PROPOSED 
PIPELINE .. 

m .. 
====--•G20- 2 

C17<25HCA>~ 
__ BAC.K 

1... I 

**TRANSITION CALCULATION ***TRANSITION CALCULATION 

NORTH 
) ED 2 

SCALE: 1"-40' 

0 40 60 

2 2 
L- <W><S> - <13><25> - 135 FT 

60 60 

2 2 L- <W><S> _ (2)(25) _ 21 FT 
60 60 

USE 150 FT 

I 
80 100 

L/2 - 11 FT, USE 25 FT 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
(858)300-8800 <PH> <858)300- 8810 <FX> 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET t 

TRAFFIC CONTROL PLANS FOR: 

T-7 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 6) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SH ET 7 54 SHEETS 

DESCRPTION BY APPROVED DATE FILMED 

ORIGINAL LLG 

CONTRM:TOR - --- DATE STARTED ___ _ 
INSPECTOR DATE COioiPLETEO 

WATER 
8

_
11154 was -_;;;_~-

SEWER 
was 8-11152 

JIM HAGHGOUY 
ASSOCIATE ENGINEER 

BRIAN VITEU.E 
PfiOJECT ENGINEER 

SEE CML SHEETS 
CCS27 COORDINATE 

SEE CML SHEETS 
CCS83 COORDINATE 

36689-TO?- D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONL Yl NOTES THIS SHEET 

KEEP 
.... R4- 7o 

C12<CAJ RIGHT 

~ W11-1 
END 

ROAD WORK GZ0-2 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

ROAD 
WORK 
AHEAD 

1-
ww 
1-W 
<(~ 

W20-1 1- 1-
150' TO (f) (f) 

SCR ~ I t 
l 

J 
J 

G 0-2.. ..... 

t 

W20-1 

W20-2 

G20-2 

R4-7o 

, ... 
I 
I 

TEMPORARY 
NO PARKING 

I ___ _ 
I 
I 

..,.4t-- [IJ20' MIN. 

W20-1 
150' TO 

B~ ~ 

.__--~==--~;::;,~R4-7o 12' MIN. 

t 
TEMPORARY 
NO PARKING 

_ __:F_ STREET 

20' MIN. 4 m 
R4-7o~• • • • 1 1 1 • • 1 1 1 1 1 1 • 1 

(I] DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

m DELINEATORS SHALL BE PLACED AT 10' INTERVALS . 

1-
1-W 
zw 
0~ 

W20-1 ~ 1- W20-1 
**TRANSITION CALCULATION 

150' TO U.... (/} 150' TO 

B~~ ~ ~ ~ ~R 

·_I I 
d 

2 2 L· <W><S> • (4)(25> • 42 FT 
60 60 

L/2 • 21 FT, USE 25 FT 

I 
1 • TEMPORARY • 1 

I NO PARKING I 
'1 !'}**25' TRANSITION 

! • 50' • 1 ,. e--1 
TANGENT I I 

I . I I--W11--f I 
x-< I: . W16-1 ~ : 

I ~ ·.~ : <:'~ : 
I 1::;:)1 28' MIN. I I 
al. i3J 1 I 

R4-7of11 • 1 1 1 • o 

~C12<CAJ 

• • ~R4-7o 

~W20-1 

@ 

PIPELINE CONSTRUCTION 
WORK HOURS 8: 00 AM TO 3:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4 7 41 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

12' MIN. II 12' MIN. m~>R4-7o 

2 --~·~ 

.. 
• • • .. • I r)m --- • [I] I 

L 

C12<CA>~ I 
W2if-2 I I 

W-11- L ~ 1~-- I 

L rn· • ~,=-D=·=::\=-m--=-------C\· 
_ EIEELII'l!E, __ _ 

G20·2~ 

W16- 1 I I I 
I I I 
I *100' TRANSITION ·'· 50' .I , .. 

I TANGENT I 

*TRANSITION CALCULATION 

2 2 
.L L· <W><S> • (19)(25) - 198 FT 
W20-1 60 60 

150!' TO L/2 • 99 FT, USE 100 FT 
BCR 

I. 

G20-2 ..... ... 

~ t 

W2011 
150' TO 

I ~GR 

TEMPORARY 
NO PARKING 

40 0 

I 
1--
0:: 
0 
z 

0 
v • ... 
w 
<i. 
<> 
(f) 

~--

G20-2 

11 

I 
40 60 80 100 

G20 2 ..... . 
0 

TEMPORARY 
NO PARKING 

t t t 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
(858)300-8800 <PH> (858>300- 8810 <FX> 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES T -8 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 7) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHE T 54 SHEETS 

DESCRIPTION BY APPROVED OATE fiUIEO 

ORIGINAL LLG 

CONTRACTOR ____ DATE STARTED ___ _ 

INSPECTOR DATE COMPLETED 

WATER 8-11154 was -...:;_~-

SEWER 
was B-11152 

JIM HAGHGOLN 
ASSOCIATE ENGINEER 

BRIAN 1/!TEU.E 
PROJECT ENGINEER 

SEE CML SHEETS 
CCS27 COORDINATE 

SEE CML SHEETS 
CCS83 COOROINA TE 

36689-TOB-D 



--- ~~------~or TEMPORARY CONSTRUCTION SIGNS (THIS SHEET ONL Yl NOTES THIS SHEET 

~ ~ ~ I 
I 

1 

.. 
C30(CAl 

SIDEWALK CLOSED 
AHEAD 

CROSS HERE 

R9-1HL T> 

@ ____.. .. E STREET END 
ROAD WORK G20"2 

SIDEWALK CLOSED 
AHEAD R9-1HRT> 

**TRANSITION CALCULATION 

2 2 
L. <W><Sl • (13)(25) • 135 FT 

60 60 

USE 150 FT 

) 

W20-1~ 
I 
I 
I 
I 
I 
I 
I 
I 

W20-1' 

.. 
f " 

~ 

w2o-5<L T> ·,w2o-5<L n ~20_2 - --~--.;L-------LT -----'= 

z 
0 
1-
(/) 

~ 
a:: 
1-

w 
:::) 

z 
w 
~: 
I 
1-
a::: 
:::) 

0 
I.J_ I 

I 

I 
c 

: G~r2~ 

NORTH 

~ 

W11 

I 
~ I 
I 

~ G2012 
.... I 

I 

' 

) $ 2 
SCALE: 1"·401 

W20-5(L Tl~ 
I 

W4-2(L T>~ 
I I .. I I 
I I 
I I .. I I 
I I 
I I 

W20-5(L Tl' W4-2<L Tl~ 
I 

@ 

- 1- - - 1 I 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

FOURTH AVENUE • 25 MPH 

FIFTH AVENUE • 25 MPH 

I 
I 
I 150' 

I I 
I I 
I 1501 I 

CROSS HERE 

RIGHT LANE 
MUST R3- 7<RT> 

TURN RIGHT W4-2<L Tl 

TE~PORARY 751 TANGENT 
NO PARKING 

@ 
--.,..._ 

-R9~1~<RT> ' (II 
F STREET 

' ' 

1501 

,I 

11-
I W l w 

a::: 
1-
(f) 

<..? 

.. 

.. 

-------- -- -
l:z:f z 50' 30<CAl ~ 

Ti GENT 
TE~PORARY 

I OJ 0 NO PARKING 
N 

MATCH LINE 
SEE LOWER RIGHT 

TE~PORARY 

NO PARKING 

FIFTH AVENUE 

.. 

*1751 TRANSITION 

TE~PORARY 
NO PARKING 

A 

<( 

wt::: 
C30(CAl~ Z ~ 

__la:: 
~0' ~IN :t 
1 I a. o=> 

W11-1~ 1- ~ 
W16-1 L <( (/) 

I ~ 
I 
I 
I 

501 TANGENT 

*TRANSITION CALCULATION 

L· (W)(Sl2. <16)(25)2. 167 FT 
60 60 

USE 175 FT 
40 0 40 60 80 

OJ DELINEATORS SHALL BE PLACED AT 25 1 INTERVALS. 

(II DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 9: 00 AM TO 4:00 P~ 

W11-1 

SHAAE 
Tl£ W16-1 

ROAD 

W20- 1 

W20- 1 
150' TO 

1 BCR 
I .... 

W20- 5<LT> 

~-+---~\~1 ·~0_
1 

+-----~·1 ______ r . :----
~Ry.i7(RTJ \, ~W20- 1 

@ 

' 

~0-2 

I 
I 
I 
I 
I 
I 
I 
I 

~W20- 1 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I~ THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 
!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF ~y RESPONSIBILITIES FOR PROJECT DESIGN . 

ENGINEER OF WORK 

R.C.E. 43595 

:I: 
1-
a:: 
0 z 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
<858>300-8800 <PH) (858)300-8810 <FXl 

100 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A ~INI~U~ 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL . 

TRAFFIC SIGNAL TO RE~AIN OPERATIONAL 

w 
~ 
u 
(/) 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP 

F STREET 
<STAGE 8> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 9 OF 54 SHEETS 

DESCRIPTION BY APPROVED DATE FILMED 

ORIGINAL LLG 

CONTRACTOR DATE STARTED 
INSPECTOR DATE COMPLETED 

T-9 

JOB 957 

WATER B·I11S4 wes _ -:;...;.;.;;:;..;._ 
SEWER 
WBS 
,_, ... 

B-11152 

JIM HAGHGOUY 

ASSOCIAtE ENGINEER 

BRIAN VlTEU.E 
PROJECT ENGINEER 

SEE CIVIl SHEETS 
CCS27 COORDINATE 

SEE CIVIL SHEETS 
CCS83 COORDINATE 

36689-T09-D 



w ~ 

~ ~ ~ ::J 
z 
w 
> · 
<{ 

:r: 
1-
a::: 
::J 
0 1 
lL._ I 

l .. 

"' 
\ ~ 

1"\ 

p -@ ~ 
~ 

/. 

. j 

~ ~ ~ 

NORTH 
) , ED J 

SCALE: 1"·40' 

W20-1 ~ W20-5(L T>~ W4-2<L T> ~ 
I I • I 
I .. I I 
I I I 
I I I 
I .. I I 
I I I 
I I I 

w20-1 p
1 

W20-5<L n~ W4-2<L np 
I I 

1- J_ L 
I I I 
I I I 
I 150' I 150' I 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

FIFTH AVENUE • 25 MPH 

TEMPORARY 
NO PARKING 

G20-2 

• 
• [I] 

F STREET 

~ ~ l 
I I-
: w 
w 
a::: 
I-

~ ~ !+ 
(/) 

() 

(I «}_ 
l .. 

@ .. 
~ ~\ 

I 1 f I 

150111 

r~ ~ 

TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY> 

SIDEWN..K CLOSED 
R9-11<RT> ~ AHEAD N) 

W16- 1 

C30<CAl 
CROSS HERE 

W20-1 

END 
G20-2 ROAD WORK W4·2<L T> 

SIDEW .ALK CLOSED 
AHEAD R9-11(L T> 

CROSS HERE r§te 
W20-5<LT> 

W11-1 

w **TRANSITION CALCULATION w 
:r:::J :r:::J 

L- <WHSl2 (11)(25) 2 ~---~ 1-z 
- 115 FT xw lL> 60 60 -> 

u._<{ USE 125 FT W20-1 (/)<{ W20-1 

~20~ 
150' TO 150' TO 

t t I TEMPORARY 
1 BCR 

~ ~ ~ 
BC , 

.L 1,.. • I .... .... 
G201 

I NO PARKING 
I .. ~ .. **125' TRANSITION 50' **125' TRANSITION I 50' • .. .. . .. I : TANGENT I TANGENT 
I 

I I 
I R9-11<L n I 

.,_ 
I I rr ' ' I I 

PROPOSED 1-t,. I 

• PIPELINE I I • • 1 ~10'MIN. I . OJ @ @rn 
C30(CA) C30<CAJ • 12' MIN . OJ • 
C30<CAJ Jc3o<cAJ C30<CA> C30(CAl 

[I] 
. . ' [I] r 

R·9-.mRn 
....,_ L..,. __ L __ --

l -- -
bet z TEMPORARY TEMPORARY 

G130<CA> ::::!: TEMPORARY NO PARKING ~1-~ NO PARKING 

OJ 0 50' 
NO PARKING 

G2P-2 
N TANGENT Til 

I ~ ~ ~ MATCH LINE A 
SEE LOWER RIGHT 

TEMPORARY 
NO PARKING 

FIFTH AVENUE 

W11-1 
W16-1 ~ 

<{ 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

(I] DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

:r: 
1-W 
Z::J wz 
>w 
w> 
(/)<{ 

~G~2 t t t 
I \15()' I .. ~ .. \150' I 

.. I .. .. I .. I 
I I I 
I ' I I 

PIPELINE CONSTRUCTION 
WORK HOURS 9: 00 AM TO 4:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

0 
v 

:X: • 
t- ;.... 
a: w 0 
z -.I. 

u 
(/) 

\150' I .. . 
I 
I 

--1 
I I 

I I I 
I I I ,I, ~W4-2<LT> ~W20-5(L n ~W20-1 I 

I I I 
I I I 
I ~ I I • I I I 
I @ I I I • I I I I 
I I I I • 

~ 
I I I 
I I I 

W11-1 ; ~W4-2<LT> ~W20-5<LT> ~W20-1 --] 
T 

' t t t I .A.! 
I W20-1 

150' TO 
BCR 

[I] wt 
C30<CA>[ Z ~ .. 

*175' TRANSITION 

TEMPORARY 
NO PARKING 

_.Ja:; 

~O'MIN ~ 
I 

:r:a... 
o=> 

W11-1 ~ I- t::l 
W16-1: <{ Cll 

I ~ 
I 
I 

50' TANGENT 

*TRANSITION CALCULATION 

2 2 
L- <WHSl - (16)(25) - 167 FT 

60 60 

USE 175 FT 

40 
I 

0 40 60 80 100 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
<858>300-8800 <PH> <858>300-8810 <FX> 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES T-1 Q 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 9> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 10 OF 54 SHEETS 

BY IIPPROVEO DATE FLio£0 

LLG 

CONTRACTOR ____ DATE STARTED----

INSPECTOR DATE COWPLETED 

WATER B-11154 
WBS --=-~-

SEWER 
WBS B-11152 

JIM HAGHGOUY 
ASSOaATE ENGINEER 

BRIAN VITEUE 
PROJECT ENGINEER 

SEE CML SHEETS 
CC$27 COORDINATE 

SEE CIVIL SHEETS 

CCS83 COORDINATE 

36689-T10-D 
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Iw 
1-::::> 
o::::z 
::::>w 
O> 
LJ._<( 

! r! 

@ 

NORTH 

\ 
~ 

' 

//? 
' 

) $ ] 
SCALE: 1"·40' 

J 

W20·1~ W20-5<RT>~ 
I 

I I .. I I 
I I 
I I .. I I 
I I 
J I 

W20-1~ W20-5<RTl~ 
1-- I 
I I 
I 150' 

I 

~G20-2 

-- .. 
~ .. 
~ 

,\ 

" 
if 

W4-2<RT>~ ' 

I 
@ I 

I 

. ~ W4-2(RT> I 

I 
I 
I 
I 

150' I II 

~ ~ t t 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

FIFTH AVENUE • 25 MPH 

1-1-
ww 
:::::(W 
0::::0:::: 
<(r-
~(/) 

f 
A' 

20of -
., 

I 

w w 
I~ I::> 

t-z t-w xw lL> 
W20-1 -> LJ._<( 
150' TO 

(/)<( 

_.j t I t ~o-b 
'BCR 

~ ! ! ' "Wl 
G20-2 

'• I 
TEMPORARY 
NO PARKING 

.. 
F STREET 

I 
I 

-11<RT> I ... 
I ( 
I y 

- C30<CAl] 

@ 
OJ .. 

·.a - ,, R9- t<L TJ f __ --

I b::C T TEMPORARY 
C30<CA> NO PARKING TEMPORARY 

**TRANSITION CALCULATION 

L- (Wl(S)2 - <12l<25>2- 125 FT 
60 60 

I 
1-W 
Z::::> 
wz 
>W 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

[Ij DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 

WORK HOURS 9:00 AM TO 4:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858)495-4741 A MINIMUM 

OF 5 (fiVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

w> 
(/)<( W20-1 USE 125 FT 

I!-------7:T~EM::.;:.PO::;::R7;7.AR::;:Y----~· I I .... I t t t .IL I 
NO PARKING :IJ:G20-2 I G21 -2 50' I 

**125' TRANSITION **125' TRANSITION 
lr.~~~~~------~~~~~-------i•: :~•~TAN~G~E-NT~·~:~•~----~~~~~~----~•: :1 

I ;1 I I I 
------- --l j - -----i 1·--1 

I • " 1 1 I 1 W1H 
I t I 1 ~ : ~ytt6'-1 

~ J1 ~~~~O~<C~A~>_j~:~~--~~_.C_3_o<_CA.~~~·-~ 
~~~:::_--~~~~-~,---_...:::.~::::-:.l!rf-1~ [Ij~O<C.A> ~C30<C~ e • • t..=..J 

W11-1 @ 12' MIN. .. OJ 
OJ W16-1 .. 

~·To c • W~0-1 ! 1! ! 15 'TO 
B RT 

50' •'• • TANGENT I 
I 
I 
r · 
I 

'< I ,_ 
I 

[I] C30<CA> ]lc30<CAl 

C30<CAl ] ic30<CA 

19' MIN . .. 

150' 

@ 

"" 
TEMPORARY 

150' 
I 
I 
I 

·: :-- W20-:1 
ljiW4-2<RT>IjiW20-5<RT> ~ 
I I I 
' I I 
I I I 
I • I I 
I • I I 
I I I 
I .. I I 
I I I 
I I I 

/:. ·4- 2<RTl ~W20-5<RT> ~
--W2Q-1 r 

I 

t IOJ 
NO PARKING 

1G2o-2 
I ~I 

! ! ! NO PARKING 
.. I 

t t t G· 0-21 .... ~ ~ ! 
MATCH LINE A 

SEE LOWER RIGHT 

FIFTH AVENUE 

[I]./1 I. 
W11-1~ 1 ~ 
W16- 1 1 

I 
I 
I 

OJ • 
.. 
• • 

*150' TRANSITION 

TEMPORARY 
NO PARKING 

bo<CAl!i 
I 
l 
I 
I 
I 
I 
I 
I 

*TRANSITION CALCULATION 

2 2 L· <Wl<S> _ <14)(25) • 145 FT 
60 60 

USE 150 FT 

22' MIN. 

I 

vno-i ~ 
O'TO 

c~ ~ 

\ 

C~O<CN~I~ 
I 
I 
I 
I 

50' I 
TANGENT 

.. , 

@ 

I-' 
w 
w 
0:::: 
1-
(/) 

0 

~ 
W20-1 
150' TO 
BCR 

' .._. 
W2b-1 
150' TO 
BCR 

Iw 
1-::::> 
Iz 
0w 
-> w<t: 

0 

"'" I 
I 

..... ~ 

0:: 
0 w 
z -.i. 

(.) 
(/) 

1W2d-1 
150'1TO 
BCR 

II .... 
TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONL Yl 

LANE 
<( CLOSED C30<CA> 

wt: 
22' MIN. .. 

OJ 
22'MIN.-.. .. Zj 

_Jet: 
w END a.. G20-2 J:a.. ROAD WORK 

[c30<CAl C30<CAl[ 

-- -------

TEMPORARY 
NO PARKING 

,.1 ----.-~.. I 

40 0 40 60 80 100 

u=> 
1--t::l 

+ 

<(Cfl SIDEW,ALK CLOSED 
- 2 AHEAD 

CROSS HERE 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

R.C.E. 43595 

R9-11<L T> 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
<858)300-8800 <PH> <858>300- 8810 <FX> 

SIDEW,ALK CLOSED 

R9-11CRT> ~ AHEAD 1[) 
W16-1 

CROSS HERE , 

W20-1 

W4·2<RT> 

W20-5<RT> 
W11-1 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-11 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 10> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 11 OF 54 SHEETS 

FOA CRY ENGINEER 

DESCRPTION BY N'PROVEO DATE FLioiED 

ORIGINAL LLG 

CONTRACTOR ____ DATE STARTED ____ _ 

~ECTOR DATE COMPLETED 

WATER B-11154 WBS _ _..::._~-

SEWER 
WBS B-11152 

JIM HAGHGOUY 
ASSOCIATE ENGINEEA 

BRIAN VITELlE 
PROJECT ENGINEER 

SEE CML SHEETS 
CC$27 COORDINATE 

SEE CIVIL SHEETS 

CCS83 COORDINATE 

36689-T11-D 



.I 

ifG20-2 y 

-

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

SIXTH AVENUE • 25 MPH 

t f. I 

~ 

--~·~ ill 
N 

E STREET ____, .. ~ N .. 

\, 

.. 

.. 

.. 
,\. 

--*--W2~~5<RT> 1'W2 -5(R-'j:.)1---
- - -'--"F--------...,.. 

0 
I{) -

I{) 
N 

N W11-1 
~16-1 

I I 
-----~r 

rn 

TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY> 

C30<CA> 

END 
ROAD WORK G20-2 

~R3-2 
SIDEWALK CLOSED 

AHEAD 

CROSS HERE 

R9-11<L T> 

SIDEWALK CLOSED 
AHEAD 

CROSS HERE 

R9-11<RT> 

W4-2<RT> 

W11-1 

RIGHT LANE 
CLOSED 
N-IENJ 

W20- 1 

W20-5<RTl 

NOTES THIS SHEET 

ITJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

liJ DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 9: 00 AM TO 4:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

*TRANSITION CALCULATION 
I 
1--W 
Z:J 
wz 
>W 
w> 
(!)<( 

Iw 
1--::J Iz 

- ____ C30<CA> I 

~ I ~ ~ 

----t.---..:.:TE~M:::..P.::t.O~RAR:::.:...:.Y_-1--~ ~---~]_ I NO PARKING < 
I 
I ,--
I 

19' MIN . ..,.,...,__ 

F STREET 

·-....;,;: 

.:.:. 
--R9:::..11 RTl 

:G20-2 ~ 
I 'Yi ~ ~ 

w 
I:J 
1--z 
xw -> 
(!)<( 

' • I 
I 
I 50' 
1,. TANGENT 
I 
:I 
1------
1 
I 

liJ ~C30<CA} 
C30(CA> 

I L 

I 

19'MIN . ..,.,..,__ 

G20-2 
jW" 

2 }2 
L. <W><S> <12}(25 • 125 FT 

60 60 

USE 125 FT 

TEMPORARY 
NO PARKING 

*125' TRANSITION 

TEMPORARY 
NO PARKING 

40 0 

J: 
1-
a:: 
0 
z 

.. 

.. 

w 
<1. 
(.) 
(/) 

t t 

... 1 J tl t 
W20-1 
150' TO 
BCR 

I 
40 60 80 100 

~w -> 
W20-1 W <( 

' -...-.:..=c:.:.....::.:..::....:..:....:...____,.,~ll ~5CT0~ TO ~ 1 ~ 1 ~ 1.,. TEMPORARY _ . 
I NO PARKING 

W20-1 
150' TO 
BCR .... 

50' ' • I TANGENT • ' • I 

I I 
*125' TRANSITION I A1.:..::5..::.0'---::=:-+~--' 

• I • ·y- • ' • ~150' 
l I 

.I. 
I 

v50' • ' I 
1 

I 
I 
I 

I 
I 

1 I I I W11; 1 
I L f ~, ~~I W1&-1 

]1C30<CAl ~ 
~C~30~<~C~A>~~~;3~0~<C~A~>~--~--~~--~--~m 

ITJ ....... !--

;J ----

' 
.&. ' 
w2b-1 
150' TO 
BCR 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK. OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

f 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
<858>300-8800 <PH> (858>300-8810 <FX> 

" 

I I I 
I I I I 

-- I - 1--

~W4-2<RT> ~W20-5<RT> I 
~W20-1 

I I 
I I I 
I I I 
I I .. I 
I I .. I 
I I I 
I I I 
I I .. I 
I I I 
~W4-2<RTl ~W20-5<RT> ~W20-1 

,---

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-12 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 11> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHE T 12 0 54 SHEETS 

WATER e-1115-4 
WBS --=-=
SEWER 
WBS B-11152 

JIM HAGHGOUY 
ASSOCIATE ENGINEER 

OESCRPTION BY APPROVED DATE Fl.t.IEO -"" 
f---,-.,--,-,-,.---~:__+-;__~f--~f-:.::....:~ BRIAN VITELLE 

ORIGINAL LLG PROJECT ENGINEER 

CONTRACTOR 
INSPECTOR 

DATE STARTED 
DATE COMPLETED 

SEE CIVIL SHEETS 
CCSV COORDINATE 

SEE CIVIL SHEETS 

CCS83 COORDINATE 

36689-T12-D 



TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858)495-4 7 41 A MINIMUM 

OF 5 <FIVE) WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. t t t 

TRAFFIC SIGNAL SHALL BE SET TO REO FLASH 
AT F STREET /SIXTH STREET INTERSECTION 

ALL OTHER TRAFFIC SIGNALS TO REMAIN 
OPERATIONAL AT OTHER INTERSECTIONS 

~G20-2 
PROPOSED 

R9-11<L Tl 

........................ 
R11-4 

R3-2~ rn 
.. .. @ .. 

~ I]] . -- --~--I ...... 
~ I 

C30<CAl 
1-

I 
' z C30<CA> 

0 w 
~ 

1.0 
~ z 
1- ::E 

C30CC 0 ______ lml_ ~ 

C30CCA> 

>- ~ 
~ 

z 
:..: a:: ~ z 

0 0 
a. a. 1- t ::E iii w 0 
1- z ~ a:: 

1-

1.0 OJ N 
~ 

* 

~G20-2 

EIGHTH 

AVENUE • 

TRAFFIC CONTROL DESIGN SPEED 

SIXTH AVENUE • 25 MPH 

@ 

SEE UPPER RIGHT 

**TRANSITION CALCULATION * TRANSITION CALCULATION 

L· <WHSl2 - (2)(25>2 • 21 FT 
60 60 

L· <WHSl2 • C12H25l2 - 125 FT 
60 60 

t2o ~ 2 L/2 • 11 FT, USE 25 FT USE 125 FT 

I. TEMPORARY 
I 

1

1

i**25'
5
T
0
R,ANSITIO' N\ , 

NO PARKING 

C30CCAl 

C30CCAl 

1-
w 
w 
0::: 
I
(/) 

u._ 

-e 75' TANGENT 

C30CCA> 

] c30CCA> ] c30<CA> 

SIXTH 

• •• **125' TRANSITION 

4 

C30<CAl OJ 
] C30(CAl 

-r 

AVENUE 

.. 

.. 

~ 

FIFTH AVE 

SIXTH AVE 

1-
w 
w 
0::: 
I
(/) 

w 
W20-1 
150' TO 

1 BCR ...., 
l ~ l 

@ 

(~-2~ l ~ 
' V 

PROPOSED 

W20- 1 
150' TO 
BCR • ...... 

4 
50' 

TANGENT · ~ · I 
I 

------1 
I 
I 
I 
I • ·-I 

·-: 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

(3] DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

rn SEE DETOUR PLAN THIS SHEET. 

**125' TRANSITION • • 200' 

4 

• • ] c30<CA>• • • ~ 4 
1 • (3](~ C30<C.Al 

OJ • 
~ I 

I --
I 
I 

• TEMPORARY 
NO PARKING 

I 
• I 

G20-2 ...... 

5 ) $ l" 

' I' ' v 
) 

/ 

W20-1 
150' TO 

i ~R ~ ~ t t 

@ 

• '• I 
\150' 

I 
I 
I 

~W4-2CLT> 
I 

:.1 
I 
1-
I 
I,. 
I 
I 
~W4-2CLT> 

) 

******************************* 
* * 
* * 
* PIPELINE CONSTRUCTION * 
* * 
* WORK HOURS 9:00 PM TO 5:00 AM * 
* t * 
* * 
* 
* * * * *******NIGHT 

* 
WORK*********** 

. ~ . 
I 

\150' I 
• I 

I I 
I I 
I I 

~W20-SCLT> ~W20-1 
I I 
I I 
I • I 
I I 
I • ' I I 
I 4 ~ I 
I 
~W20-SCLTl 

I 
~W20-1 

NORTH 

) $ 2 
SCALE: 1"•40' 

WORK ZONE\ 

~M4-8o" ~SC3CCA> TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONL Yl 
1- '> .... 

M4-10CL Tl 
SIDEWN.K CLOSED 

NOD R9- 11(L T> 
C30<CAl 

CROSS HERE 
W4-2<L T> W20-1 

'> 

SIOEWN.K CLOSED 
AHEAD 

SEVENTH AVE 

1
~ ~ W20·2~ .... ~ .,. M4-10CLT> ~ M4- 10CRT> SC3<CA> 

W20-1 

R3-2~ G20·2 ~ 

.. 

.. 

.. 
G20·2 ~ 

\.&. I 

M4-10CRT> 

.... 
W11-1 
W16-1 

.... 
W20 3 

r 
I 

__ W20- 1 
150' TO 

~BCR 

SEVENTH 

AVENUE 

<( 

1-

~ ~ 12' MIN. 

_J a:: IC30<C 
w I 

I~ I 
o-' I 
1-w I 
<(~ : 
~ I ***125' TRANSITION 

50' 
TANGENT TEMPORARY 

NO PARKING 

EIGHTH AVE 

NINTH AVE 

.... 
W20-1 
150' TO 
BCR 

***TRANSITION CALCULATION 

2 2 
L. <W><S> (11)(25> • 115 FT 

60 60 

USE 125 FT 

' / 

1-
(/) 

~ 

t t t 

40 

{ 

'I'> ' / 

/ 

' 

' / 

1- 1-
(/) (/) 

l.o.. w 

DE TOUR PLAN rn 
NOT TO SCALE 

~W4-2CLT> 
I 
I 
I 
I 
I 
I 
I 
I 
I 
~W4-2CLT> 
I 

I 1501 

~W20-SCLT> W20-1 

I I 
I I 
I 4 I 
I 4 I 
I I 
I • I 
I I 
I 1 -
'W20- 5<L n ' W20-1 

I 
I 
I 1501 

:r 
1-a:: 
0 
z 

I 

0 .. 
• 

;.. 

w 
;i, 
0 
(/) 

0 40 60 80 100 

END R9-11(RTl 

ROAD WORK G20-2 

&:10 CROSS HERE W11-1 
W20-S<LT> 

END M4-8o 
DETOUR ROAD R11-2 

CLOSED 

~ M4-10<L Tl N) 
W16-1 

ROAD CLOSED 
M4-10CRTl TO R11-4 

~ THRU TRAFFIC 
~ ~R3-2 I • DETOUR I SC3CCA> 
~ 
0 a:: 
m 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I At.A THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT ST ANDAROS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
(858)300-8800 <PH> (858)300-8810 <FX> 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES T -1 3 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 12> 

CITY OF SAN DIEGO, CAUFORNIA 
ENGINEER1NG AND CAPITAL PROJECTS DEPARTMENT 

SH T 13 OF 54 SHEETS 

DESCRIPTION BY APPROVED DATE FUIED 

ORIGINAL LLG 

CONTRACTOR - --- DATE STM TED ___ _ 

NSPECTOR DATE COWPI.£TED 

WATER B-11154 W8S _..:;_=;..._ 

SEWER 
W8S 
__, .. B-11152 

ASSOCIAlE ENGINEER 

6RIAN III1EU.E 
PflOJECT ENGINEER 

SEE CML SHEETS 
CCS27 COOROtNAlE 

CCS83 COOROINAlE 

36689-T13-D 



lfG20-2 

~ @ 

W20-1 
150 ~ TO 
BC ..... 

I 
1-W 
Z:::J wz 
>W 
w> 
(/)<{ 

**TRANSITION CALCULATION 

2 2 
L· <W><S> <12)(25> • 125 FT 

60 60 

USE 125 FT 
! G~-2 t t t ~1!~1 -2 SO' 

TEMPORARY I . **125' TRANSITION 

f.., •-------N.:..:O::::;...P..::.AR:,.::K.:..IN:...:,G~~~~~~~=----~-W-f1--=, ==....,.,-' ~L.oo•o-_ -=T-:-:AN~GC::E::-:N=-T --t .. ~jL.oo•o--- -- -- -- -- _-'F:: -'-S.:..:;T.:..R.:..=..;..;E..:..:E:..:..T'------' 

\.~ W16-~ ;-J1<L T> '! l ~ ~1~-11 

TEMPORARY 
NO PARKING 

PROPOSED 
PIPELINE 

030<CA 

+ 

I 
I "t.. I 

I ~ 10'MIN. ! 
[Ij C30<CA> 

]c30<CA> 

]c30CCA> 

]C30<CA> 

! 

TEMPORARY 
NO PARKING 

@ 

TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY> 

C30<CA> 

END 
ROAD WORK G20-2 

~R3-2 

SIDEWALK CLOSED 
AHEAD 

CROSS HERE 

R9-11<RT> 

W4-2(L T> 

SIDEWALK CLOSED 
AHEAD 

W11-1 

R9-11<L T> 

CROSS HERE 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

SEVENTH AVENUE • 25 MPH 

W20-1 

W20-5(LT> 

W20- 1 
150' TO~ 
BCR .. 

.. 

... 

z 
0 
t= 
iii 
~ *TRANSITION CALCULATION 

: rn 

t t t 
\':< 

a:: 
f-

0 
I{') 

* 

~-1 ---

G20-2~ 

... 

2 2 
L- (W)(S) - <13><25> - 135 FT 

60 60 

USE 150 FT 

@ ____..., G STREET .. 
•' ....:::. 

'lt'J.--------~---
W4L2(L n W4- <L T> -

I 
.a.,--------~---

W20-5(L T> W20 5<L T> 

..a:---------~---

W2011 t t t wy -1 

40 0 

:t: 
f
a:: 
0 z 

w 
;;}_ 
(.) 
en 

40 60 80 100 

NOTES THIS SHEET 

II] DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

[Ij DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 9:00 AM TO 4:00 PM 

***TRANSITION CALCULATION 

W20-1 
150' TO 
BCR ..... 

50' 
I TANGENT 
I 
I 

L-11---
1 

I 
I 
I 
I 

L- <W><S>2 <11)(25>2 - 115 FT 
60 60 

I 
I 
I 
I 
I 
I 

USE 125 FT 

***125' TRANSITION 

I .... ~t-- f1l . ~ 

I 
I 
I 

----1 
I 
I 
I 
I 
I 
I 
I 
I rnbC30<~N I I [Ij 

--~~ 
]C30CCA>

1 
I • 

-<I 

TEMPORARY 
NO PARKING 

IG2 -2 

i : 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

-, 
0 

: W2 1-1 t 
150' TO 
BCR 

150' 

@ 

t t 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
(858>300-8800 <PH> <858)300-8810 <FX> 

;j 

150' 
I 
I 
I 

..1 -
I 
W4-2(L T> 

I 
I 
I 
I 

I : 
I 
1-

W4-2<L T> 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

150' 
I I 
I I 
I I 

-1 ~ -
I I 
~W20-5<L T> e-20-1 

I 
I I 
I • I 
I I 
I • I 
I I 
I • I 
I I 
I 
-~W20-5<LT> 

L 
~20-1 

----

1!":20'-1 
150' TO 
BCR 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-14 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 13> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 14 OF. 54 SHEETS 

FOR CllY ENGINEER 

DESCRtPTlON BY APPROVED DATE FILMED 

ORIGINAL LLG 

CONTRACTOR 
INSPECTOR 

DATE STARTED 
DATE COiof>LETED 

WATER B-11154 was --=-.;;.:::..:___ 

SEWER 
was B-11152 

JIM HAGHOOLIY 
ASSOCIATE ENGINE€R 

""""" "" 
PROJECT ENGINEER 

SEE CML SHEETS 

CCS27 COORDINATE 

Sf€ CIVIL SHE€TS 

CCS83 COORDINATE 

36689-T14-0 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONL Yl 

C30<CAl 

END 
ROAD WORK G20-2 

SIDEWALK CLOSED 
AHEAD 

CROSS HERE 

R9-11<L Tl 

SIDEWALK CLOSED 
AHEAD R9-11<RTl 

CROSS HERE 

~G20-2 

~G20-2 

>-<.? 

~~ 
g§~ 
a.. a.. 
::::!: wo 
t-z 

( 

-==-- l~t4 
W4-2(L Tl W20-1 

~ 

.. 
E STREET ----l .. ~ o 

-1{) 

@ 

W4-2(RTl 

W11-1 

I 
1--W 
Z::J wz 
>W 
w> 
(/)<( 

RIGHT l#£ 
CLOSED 
NOD 

t t t r. -2 

@ 

I R9-11<RTl ,. 
"-

W20-5(L Tl 

W20-5<RTl 

F STREET 
----

1 

~ .. 

W20-5(RTl 
~ 

I W4-2(RTl 

---~~ ~ ~ ~ 
' ' 

W11-1 1 t 6-1 0 
--r--1-

l rn 

C30(CAl ---.-----
' t=f ' z 

::::!: 

C30(CAl I I 
------~ t t 

R9-11(L '(> ' 121 
1E t..=..J 

PROPOSED 

0 @ 
0 

[I) ..I:.R9-11<L Tl 
T!=Y • -- .---.--

c:~-~CAl C30<CAl ~ 
; lg~-

1 ~ to->-<.? 
C30<CAl i= a::: ~ 

t=lt=l ' - <~ 
i-- c3o(cA> :.~ -~- r- g§ ~ !]- a.. a.. 

*~~'<~ a o***TRANSITION CALCULATION 
OJ ~:.·.;..------- I-t- to- z ========2========2=========== 
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NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS, 

[I) DELINEATORS SHALL BE PLACED AT 10' INTERVALS, 

PIPELINE CONSTRUCTION 
WORK HOURS 9:00 AM TO 4=00 PM 
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TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL, 
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DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT ST ANDAROS, 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

J: 
t
O:: 
0 z 

w 
;i 
u 
~ 

T-15 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN, 

SEWER AND WATER GROUP JOB 957 
F STREET 

ENGINEER OF WORK 

R.C.L 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
(858)300-8800 <PH> <858>300-8810 <FX> 

<STAGE 14) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 15 OF 4 SHEETS 

BY APPROVED DATE FILMED 

LLG 

CONTRACTOR---- DATE STARTED 
INSPECTOR DATE COI.IPLETEO 

WATER 
8

_
11154 WBS _ _;;;_"'-'-'-

SEWER 
WBS 

SU8tofl1"ED BY. 

B-11152 

JIM HAGHGOUY 
ASSOCIAlE ENGINEER 

BRIAN VITEL.LE 
PROJECT ENGINEER 

SEE CML SHEETS 
CC$27 COORDINATE 

SEE CIVIl SHEETS 

CCS83 COORDINATE 

36689-T15- D 
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DECLARATION OF RESPONSIBLE CHARGE 

iw~-1 t t t 
150' TO 
BCR 

~R3-2 
W20-5(L T> Z • 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

SIDEWALK CLOSED 
AHE.AIJ 

CROSS HERE 

R9-11<L TJ 

W11-1 

SHAAE 
THE W16-1 

ROAD 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

NINTH AVENUE • 25 MPH 
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W20-5(L TJ W20-5(L T> 

.. 
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.. 
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I 

40 0 40 60 80 100 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
(858)300 -8800 <PH> <858)300- 8810 <FX > 

PIPELINE CONSTRUCTION 
WORK HOURS 9:00 AM TO 4:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858>495-4 741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

rn DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 
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FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

I 
1-
oc 
0 z 

SEWER AND WATER GROUP 

F STREET 
<STAGE 15) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 16 0 54 SHEETS 

DESCRIPTION BY N'PROVED DATE FILIIED 

ORIGINAL LLG 

CONTRACTOR---- DATE STARTED _____ _ 

INSPECTOR DATE COWU:TED 

0 
'<t 
• 

;... 

w 
;:/_ 
(.) 
Vl 

T-16 

JOB 957 

WATER B-11154 
was --=-=~ 
SEWER 
was ,_,..., 

B-11152 

J IM HAGHGOlN 
ASSOCIAtE ENGINEER 

BRIAN VITEll£ 
PROJECT ENGINEER 

SEE CIVIL SHEETS 
CCSZ7 COOAOINATE 

SEE CIVIL SHEETS 

CCS83 COOAOINAlE 

36689- T16-D 



W20-1 W20; 1 
TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY> -,--~--.'------------ I 

~ ~ ~ 
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) ) $ 2 

SCALE: 1" •40' 

NINTH AVENUE 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

IT) DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

W20- W20r1 

1

150' TO 
BCR ...... 

PIPELINE CONSTRUCTION 
WORK HOURS 9:00 AM TO 4:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858>495-4741 A MINIMUM 

OF 5 (FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 
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MATCH LINE A 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

NINTH AVENUE • 25 MPH 

TENTH AVENUE • 30 MPH 

SEE UPPER RIGHT 

10' MIN. 

TEMPORARY 
NO PARKING 
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PIPECINE 

Gf 02 J 
***TRANSITION CALCULATION 
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TEMPORARY 1 : 20- 2 r 
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W2d-1 
150' TO 
BCR 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 
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~ 
> w 

~_j 
~::J 
<(0 
O...CD NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

:r 
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z 

w 
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T-17 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

SEWER AND WATER GROUP JOB 957 
F STREET 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
(858)300-8800 (PH) (858)300-8810 <FX> 

<STAGE 16) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHE T 17 0 54 SHEETS 

zotz 

BY N'PROVED DATE fiLMED 

LLG 

CONTR;.cTOR ---- DATE STARTED 
INSPECTOR DATE COMPLETED 

WATER 
8

_11154 WBS __ ....;;;....;;,;,;;_;_ 

SEWER 
WBS B-11152 

JIM HAGHGOUY 

ASSOCIATE ENGINEER 

BRIAN VITELl.E 
PflOJECT ENGINEER 

SEE CML SHEETS 
CCS27 COORDINATE 

SEE CMl. SHEETS 
CCS83 COORDINATE 

36689- T17 - D 
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NOTES THIS SHEET 
OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

m DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

0 

"" J: • 
..... ~ 

oc w 0 
z ~ 

<.> 
{f) 

PIPELINE CONSTRUCTION 
WORK HOURS 9:00 AM TO 4:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

-1-- ~ TEM~RAAY 
n<l:'f)- -- __ ,_R_9 

it{w4-2<L n ~W20-5<LT> 
-------, /.\ 

G20-2 ..... . 
I 

TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) 

C30(CA> 

END 
ROAD WORK G20-2 

~R3-2 

SIDEWALK CLOSED 
AHEAD 

CROSS HERE 

R9- 1HRT> 

W4-2<LT> 

SIDEWALK CLOSED 
AHEAD 

W11-1 

R9-11(L T> 

CROSS HERE 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 
TENTH AVENUE • 25 MPH 
ELEVENTH AVENUE • 25 MPH 

TEMPORARY 
NO PARKING 

W20-1 

W20-5(L T> 

n ~-----..,.:N,::O;;.;.P:,.;AA~K:,:,IN-':-G----------.J ~ 
I -· ~ G~r-2 

----~---- -**TRANSITION CALCULATION 
>
<( 

1- ~ w 

z 
0 
..... 
iii 
~ 
oc 
..... 
1.0 
I' 

* * 

~ *TRANSITION CALCULATION ~ 2 2 
L· <WHSl • (11)(30) • 165 FT 

60 60 

USE 175 FT W20-1 (/) W20-1 L· <WHS>2 (11><25>2 • 
115 

FT W20-1 ~ 
TEMPORARY ~~0~ TO w ~~0~ TO 60 60 ~~~ ..... • TO I I t t 

...., _______ ...;.N;:;.;O.::.;,P_:AR~KI"-N'=-G---------.. ...-II I I I I' USE 125FT I t t 
~· 1 ~25'TRANSITION , t i t t ~l~~5~o·=-~---*-'-1=25;:;.;'-=T~R~AN~S~IT~~~N~---~~F~~~--~1~5;:;.;0' ___ ~~~~~m~o~·-~~ 

TANGENT 
1

1 I TANGENT 1 I I 
I I I I 

I I I I I 
I ------ , ,----' - 1 -r I 

I I (, ~ .:lw4- 2<L T> .:IW20-5(L T> .:1 20 I I j' i' jiW -1 

I 
I 
I 
I ..... wu.. 

Z ~ 19' MIN. 
I I I I I I • I ..,.,_ ..... _ 
1 OJ I I I I 

I 
I .. 

] C30<CA> l m : ..... !-- : @ : I 
@ I 11' MIN. • OJ I I 

• • --+ rn rn _____ Lr_ · 
~ ]C30<CA : ..,.,_ ...... _ : l 
~ I I I 

I I I 
~W4-2(L T) ifw20-5<L T> ifW20-1 

mpC30<~A) rc30<CA>
1 

---.m • 
~ if~ 

TENTH AVENUE 
TEMPORARY 

t t t NO PARKING 

p2o 2 ..... 

W20-1 ___ _ 

150' TO~ 
NORTH 

BCR 

@ ... 
.. 

0\ / 
' 

~-________ L_ r __ 
W4-2(L Tl W4·rL T~ 

0 
1.0 
~ 

~ --------:..---- -
W20-5(Lff) W20 5(L T> 

t t t 
---~--------~---- -

W20-1 w2d-1 

G STREET 

40 0 40 60 80 100 

DECLARATION OF RESPONSIBLE CHARGE 
I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHAAGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 
4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
(858)300-8800 <PH> <858>300-8810 CFX> 

) ) $ 2 
SCALE: 1" • 40' 

NOTE 
FOR TRAFFIC CONTROL GENERAL NOTES T-1 8 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 17) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SH ET 1 OF 54 SHEETS 

\Z 

DESCRPTION BY IIPPROVED DATE FLMEO 

ORIGINAL LLG 

CONTRACTOR ____ DATE STARTED ___ _ 

INSPECTOR DATE COMPLETED 

WATER B-11!54 WBS -...;;;...;~-

SEWER 
WBS B-11152 

JIM HAGHGOUY 

ASS0aA TE ENGINEER 

BRIAN VITEI.l.E 
PROJECT ENGINEER 

SEE CIVIL SHEETS 

CCS27 COORDINATE 

SEE CIVIL SHEETS 

CCSS3 COORDINATE 

36689-T18-D 



~G20-2 

~G20-2 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

ELEVENTH AVENUE • 25 MPH 

..... 
G20-2 t t t ..... G20-2 

F STREET 

W20-1 I I 
150' TO t 
BCI "'Wi 

R9-11<L T> ' ...... 

0 
0::: 
<( 

> w 
~_j 

o::::::> 
<(0 
a.. en 

l~' 

****TRANSITION CALCULATION 

• so· 
TANGENT 

2 2 L· <WHS> _ <11}(25> • 115 FT 
60 60 

•'• I 
I 
I 
I 
I 

USE 125 FT 

****125' TRANSITION 

I W1H 
~W16-1 
I 
I 

10' lAIN . ..,.41--- I 111 
I t..!.J .... .,__ 

.. . 
W20-1 
150' TO 
BCR .....-

~ t 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

0 DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 9:00 AlA TO 4:00 PIA 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858}495-4741 A IAINIIAUIA 

*****TRANSITION CALCULATION OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

' G20 2 

50' 
I TANGENT 
I 
I-
I 

, I 
- j-1 == 
I 
I 
I ..,.41---

L. <WHS>2 - <10}(25>2 • 104 FT 
60 60 

USE 125 FT 

*****125' TRANSITION 
I 
I 
I 
I 
I 
I 
I 

• I 
I 

W20-1 
150' TO 
BCR .....-

TRAFFIC SIGNAL TO REt.AAIN OPERATIONAL 

..... 
G20-2 

I 
I 
I 

150' 

I 
~W4-2(L T> 
I 
I 
I 
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150' 
I 
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I 
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~W20-S<L T> 
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~W20-1 
I 
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.... ---- : I ,_ 
0 .... 

0 ... @ 0 C30<CA> C30<CA> 

] C30<CA> j cJO<CA> 

! .... .,__ . 
0 I]C30<C.A> ]~30<CA>1 

OJ • @ I 
I @ I 

I 
I 

I 
I 
I 
I 
I 
I 
I 
I 

... .,__I 
I ... .,__I 

~ 
0 
z 

11<L T> z 
--- _()_ ,_ 

(/) 

~ ~ r----:-

R9-11 ,.,, 

TEMPORARY 
0 ~ g: 
I{) ~ lo 

t-N 

NO PARKING 

£&._______ i 
***TRANSITION CALCULATION 

@ 

SEE UPPER RIGHT 

,_ 
z 

- w 
lllo 
,.._~ 

z 
0 
i= 
iii 
~ 
~ ,_ 
lo 
N 

* * 

...... 

L. <WHS>2 - (2)(25> 2 - 21 FT 
60 60 

L/2 • 21 FT, USE 25 FT 

>- o **TRANSITION CALCULATION 

~ ~ 2 2 gs ~ L. (W)(S) (12)(25} • 125 FT 
0.. 0.. 60 60 
~ 
w o USE 125 FT 
t-Z 

W20·1 ~ W20-5<RT>~ 
I 
I 
I 
I 
I 
I 
I 
I 

:-.... ~ 
I ,_ .... ~ 
I 

'- .... ~ I 
I I 

W20-1~ 
I 
I 

W20-5<RT>~ 

I 150' 

I 
I 
I 

~ .. ~G STREET 

G 0-=i- ~ 

@ 

150' 

TEMPORARY 
NO PARKING 

G20-2 ...... ~ t 

NORTH 

' ' ED 2 
SCALE: 1"· 40' 

..... 
W20-1 
150' TO 
BCR 

I I I 

~ 
TEMPORARY 
NO PARKING 

!0 
~ 

G20-2 ...... t t 

I 
I 
~W4-2<L T> 

..... 
W20-1 
150' TO 
BCR 

TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) 

SIDEWN..K CLOSED 

CJO<CA} 
AHEAD R9-11<RT> 

CROSS HERE 
~ W11-1 

END ~W16-1 

I 
I 

~W20-S<LT} ~W20-1 

W20-5<LT> 

ELEVENTH AVENUE 
ROAD WORK G20-2 W4-2<LT> ~ 

W4-2<RT>~ 

: --~·~ 
I 
1--t•~ 
I 

: ~ .. ~ 0 
W4-2<RT>~ W11-~ 

I W16-1 I 
I I 
I 225' I 

40 0 

W20-5<RT> 

SIDEWN..K CLOSED 
AHEAD R9-11<L T> 

<( 
W20- 1 

CROSS HERE OJ 
w t 

--t·~ 12' MIN. Z ~ 

C30<CA>:[ _j f5 
W4-2<RT> 

*175' TRANSITION 

I I~ 
' u_J 
I ~:::J 
: <( (/) 
I ~ 

TEMPORARY 
50' TANGENT 

NO PARKING 

* TRANSITION CALCULATION 

2 2 
L· <WHS} • (13}(25> • 135 FT 

60 60 

USE 175 FT 

40 60 80 100 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT IHAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME. AS ENGINEER OF 
WORK, OF t.AY RESPONSIBILITIES FOR PROJECT DESIGN. 

R.C.E. 43595 

LINSCOTT, L AW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
(858)300-8800 <PH> (858)300-8810 <FX> 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES T-1 9 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 18> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SH ET 19 OF 54 SHEETS 

IZ 

DESCR1PTION BY N>PROVED DATE FII.WED 

ORIGINAL LLG 

CONTR..CTOR ____ DATE STARTED ___ _ 

INSPECTOR DATE COIIFLETm 

WATER B-11154 W8S _.....:;_:.:..:=....;_ 

SEWER 
W8S 
.....,.. .. B-11152 

JIM HAGHGOUY 
ASSOCIATE ENGINEER 

BRIAN VITELLE 
PROJECT ENGINEER 

SEE CIVIl SHEETS 
CCS27 COORDW..TE 

SEE OVl. SHEETS 

36689-T19-D 
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-~G20-2 

G20-2 
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0::: 
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~_. 

o:::=> 
<(0 
o....w 
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TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY> 

C30CCA> 

END 
ROAD WORK G20- 2 

SIDEWALK CLOSED 
AHEAD 

CROSS HERE 

R9-11CL T> 

SIDEWALK CLOSED 
AHEAD 

CROSS HERE 

R9-11<RT> 

W4-2<L T> 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

R9-11<RT> 
T 

W20-1 

W20-5<LT> 

1-
w 

:cW 
t-0::: 
1'01-
.,-(/) 

W20-1 

~ 150' TO 
BCR 
T 

R9- 11CL T> 
T 

PROPOSED 
PIPELINE 

@ 
10' MIN. 

rn 

~ 
R9-11CRT> 

TEMPORARY 

~ G20-2 
T 

NO PARKING 

t 
~ 
G20-2 

• 50' 
TANGENT 

.... 
I 

*125' TRANSITION 

I 
F STREET I 

I 
I 
I 
I 
I 

11' MIN. I OJ 4 

TEMPORARY 

t 
NO PARKING 

~ 
W20-1 
150' TO 
BCR 

0 

"'" J: • 
t- ~ 

cr 
0 w 
z <i 

(.) 
(/) 

I 
40 0 40 60 

1-
w 

IW 
t-0::: 
~~--
.,-(/) 

W20-1 ~ t t 150' TO 
BCR 

T ~ 
G20-2 .. . ' • 50' 

I I TANGENT 
I 
I I 

I 
I I 
I I 
I I 
I 

I I 
I @ I I rn 

11' MIN. 

rni]C30CtA) ~ ~30CCA> 
I 
I 
I 
I 
I 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

I1J DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

* TRANSITION CALCULATION 

2 2 L· <W><S> • <10)(25) • 104 FT 
60 60 

USE 125 FT 

.. ... 
I 

*125' TRANSITION .. .. \150' • ' • I 
\150' 

I I 
I I 
r I 
I ~W4-2CLT> I I 
I I 
I I 
I 4 I 
I I 
I OJ• I • • ] C30CCA> • • ~ 

I • I 

~ I 
I ~W4-2(LT> 
I 
I 
I 

TEMPORARY I 

NO PARKING 

PIPELINE CONSTRUCTION 
WORK HOURS 9 : 00 AM TO 4=00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

• ' • I 
\150' .. . 

I 
I I 
I I 
~ I 
~W20-5CLT> 
I ~W20-1 
I I 
I I 
I 4 I 
I I 
I 

,. 
I 

I I 
I 4 I 
I I 
~W20-5CLT> ~W20-1 

G20-2 ~ t t 

I 
80 100 

T ~ 
W20-1 
150' TO 
BCR 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE. AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
(858)300-8800 <PH> <858)300-8810 <FX> 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-20 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 19) 

CITY OF SAN WATER 8-11154 W8S 

SEWER 
W8S 8 -11152 

......, .. 
JIM HAGHGOUY 

DA ASSOCIATE ENGINEER 

DESCRf>TION BY APPROVED DATE FILMED "'""""""· BRIAN VITELLE 
ORIGINAL LLG PROJECT ENGINEER 

SEE CML SHEETS 
CCS27 COORDINATE 

SEE CMl SHEETS 
CCS83 COOROINA TE 

CONTRACTOR DATE STARTED 
36689-T20-D INSPECTOR DATE COioi'LETED 



**TRANSITION CALCULATION 

L· <WHSJ2 • <14H25~ . 146 FT 
60 60 

L/2 • 73 FT, USE 100 FT 

BROADWAY 

' ' ' / 

SC3<CAJ 

!4-10<RTJ ~ M4-8o ~ E ST 

PROPOSED 

~M4-10<RTJ ~SC3<CAJ 

[/WORK ZONE 

' 
F ST 

' ~ ' v 

G ST 
w 
~ 

0 
:J: > ..... -' ..... z m (/) 
w 
> :><: :J: w ~ ..... 
-' I') w 0.. ~ 

DE TOUR PLAN [}] 

NOT TO SCALE 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

13TH STREET • 25 MPH 

' 

' , 

..... 
(/) 

:J: ..... 
'<t 
~ 

~G20-2 

0 
10 
~ 

W20-1 __ _._ .... 
I 

C12<CAJ 
----T 

C12~CAJI __ _._ .... 

W11-1 
W16-1 _- ~ -----r 

oo 
10~ 

..... 

-------• 

G20-2 .... 

~ t 

~ t 
R4-7o 

t 

~ t 

~ t 

t
w 
w 
a:: 
t-

1 ~ 
: t-

1"") 
..-

' • I 
I 
I 50' 
: • TANGENT 

l : . I 
', 

•' .. I 
I 
I 
I 
I 

18' MIN . .,.,_ ..... _ 

:a. 
R3-5(LT> 
M4- O<L T> 

~----
W20-3 

~ 
W20- 2 

~----
W20-1 

TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONL YJ 

C12(CAJ 

C30<CAJ 

END 
ROAD WORK G20" 2 

END 
DETOUR 

M4-8o 

NR3-5<LT> 

~ 

KEEP 
-+ R4-7o 

RIGHT 

ROAD 
CLOSED 

M4-10<L TJ 

M4-10<RT> 

R11-2 

, . DETOUR I SC3<CAJ 

t
w 

Iw 
t-0::: 
~t
..- (/) 

W4-2<RT> 

W11-1 W20-3 

~W16-1 
~ 

W20-5<RT> 

W20-1 

W20- 2 

* TRANSITION CALCULATION 

2 2 
L. <WHSJ <11H25J • 115 FT 

60 60 

USE 125 FT 

NOTES THIS SHEET 

ITJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

ill DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

[}) SEE DETOUR PLAN THIS SHEET. 

******************************* 
* * * * : PIPELINE CONSTRUCTION : 

* * ~ WORK HOURS 9 : 00 PM TO 5:00 AM ~ 

* * * * ***********N~HT WORK*********** 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858>495-4741 A MIN1MUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL SHALL BE SET TO RED FLASH 
AT F STREET /13TH STREET INTERSECTION 

ALL OTHER TRAFFIC SIGNALS TO REMAIN 
OPERATIONAL AT OTHER INTERSECTIONS 

TEMPORARY ... . I • 
TEMPORARY .. W20-1 ~ t t 150' TO 

BCR 
NO PARKING 

*125' TRANSITION 

F STREET 

TEMPORARY 
NO PARKING 

., 
I 
I 

I 
I 
I 

.... 

~ C30<CAl 

~ ]~ ill 

40 

I 
G20-2 .... 

0 

:J: 
..... 
Q: 
0 z 

@ 

.A. I NO PARKING 
G20-2 I 

I 50' *125' TRANSITION • ' • \150' • ' • \150' 
: • TANGENT 

.. .. 
I I 
I I 

I I I 1- - I ---- I W11-1 
~- : I 

~ UW16-1 ~W4-2<RT> 

n C30<C•AJ 

I 
I I 
I I ~C30(C~ • • ill • I 

[I] I ,. 
,. 

.A. 
W20-1 
150' TO 
BCR 

11' MIN. ,. 
I ,. I 
I 
I 
~W4-2<RT> 

~-----

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

R.C.E. 43595 

•'• I 
\150' 

I 
I 
I 

'W20-5<RT> 

I 
I 
I 
I 
I 
I 
I 
I 
~W20-5<RT> 

LINSCOTT, LAW 8c GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
<858>300-8800 <PH> (858)300-8810 <FXl 

40 60 80 100 

• ' I 
I 
I 
I 

~W20-1 
I 
I 
I 
I 
I 
I 
I 
I 
I 
~W20-1 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-21 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 20) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING f>.K) CAPITAL PfiOJECTS DEPARTMENT 

SHEET 21 F 54 SHEETS 

WATER B-n154 
W8S --=-=
SEWER 
W8S B-11152 

JIM HAGHGOUY 

DESCR1PTIOH BY APPROVED DATE fll.WED """"0 0
" 

~-~~;:.,.:,.:~-~:.:_-f.=..:..:.:.:.:.::.~:.:.::_r---.:..::=~ BRIAN IIITEU.£ 
ORIGINAL LLG PAOJECT ENGINEER 

SEE CIVL SHEETS 

SEE CIVL SHEETS 

36689-T21-D 
CONTRACTOR ____ DATE STARTED 

INSPECTOR DATE COWP\.£TED 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) 

C30CCAl W4-2(LTl 

END 
ROAD WORK G20-2 

I 
,]! 

W20-1 

IW 
1-::J 
o:::z 
::J w 
O> 
LL<( 

@ 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

FIFTH AVENUE • 25 MPH 

~ 
. v 

W20-5(LTl 

G20-2 

G20-2 

w 
I::J 
1-tj 
lL> 
LL<( 

_.j t t G20-21 

t t 
..L 
W20-1 
150' TO 
BCR 

~o-l 

l._ · 
IW20-h 
150' TO 
BCR 

TEMPORARY 
NO PARKING 

40 

w 
I::J 
1-z 
xw 

W20- 1 -> 
150' TO 

(/)<( 

B~ ~ ~ ~ 

@ 

~. 
-----,_~ ' 

I 
Gi O--l ~ ~ J 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

[Ij DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 9:00 AM TO 4:00 PM 

*TRANSITION CALCULATION 

L· <WHSl2 (11)(25>2 • 115 FT 
60 60 

W20-1 USE 125 FT 

150' TO I I 
BCR TEMPORARY I IL••------------~~~~------------~.,1 ~ 

I 
1-W 
Z::J wz 
>w 
w> 
(!)<( 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE) WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

I \150' . I .. \150' .,I I .. l .. I I 

t t t ~ NO PARKING I cho-~· 

, .1 ~~5~0-' ~~.------*1:.::2~5'~T~R~AN~S~IT~IO~N~-----.~~.---~I --~A1:.::5~o·----~-+~.--
•: • TANGENT ., ~ 11 .,I~ ·y 

::_- ------:---------- -- ___ J 

\x4 ~ I ~ ~:y/ 
I I I 
I I I ... .__I • I 4 1 q I 
I 1 I 
112' MIN ..... .__ OJ 4 I 

Qj~CJO(c"AJ fcJO<CAl
0 0 o 0 ~ 

~. T r~ 
------., 

G20,-2 .... , 

TEMPORARY 
NO PARKING 

..L 
WQ0-1 
150' TO 
BCR 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

! UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

@ 

v 

LINSCOTT, L AW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
(858)300- 8800 <PH> (858>300-8810 <FX> 

I I 
I I I 
r- ~ -- I 

~W4-2<L Tl ~W~0-5CILT> ~ 
' -'-

~W20-1 

1 I I 
I I 
I • I 

I I I 
I I • I 
I I I 
I I • I 
I I I 

~W4-2<LTl I 
~W20-5<LT> ~W20-1 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-22 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 21) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHE T 2 0 54 SHEETS 

/Z 1!:()/2 

BY N'PROVED DATE FILMED 

LLG 

WATER B-11154 WBS _ _.::_:..:.:::....: __ 

SEWER 
WBS B- 11152 

JIM HAGHGOUY 

ASSOCIATE ENGINEER 

BRIAN VITEI.l.E 
PROJECT ENGINEER 

SEE CML SHEETS 
CCS27 COORDINATE 

SEE CMl SHEETS 
CCS83 COORDINATE 

0 40 60 80 100 CONTRACTOR---- DATE STARTED 36689-T22-D INSPECTOR DATE COI.IPLETED 
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-<( 
1-- m 

C30CCA!j 

OJ ] 
• 18' MIN . 

1--

w 
I::> ._z 
xw 
-> (/)<( 

~ ! ! 

@ 

! ! ! 

TEMPORARY 
NO PARKING 

PROPOSED 
;PIPELINE 

ll.3..1 
C30CCA>] 

I 
I 
I 
I , .. 

w 
I=> .-z 
zw 
w> 

W20-1 ._ <( 

~~0 ~ ~ ~ 
I 

I) 

") ")(' C30CCA!j ./ m @ 
rn 

~ 

TEMPORARY 1 
NO PARKING 

' 

G~o-2 1 . ..... , 

TEMPORARY CONSTRUCTION SIGNS (THIS SHEET ONLY> 
I I 

C30CCA) W4-2CRT> 

END 
ROAD WORK G20-2 

W11-1 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

§1W16-1 

~ 

W20-1 

W20-5CRT> 

I 
.-w 
Z:::> 
wz 
>w 
w> (/)<( 

I t t t _._I 
G2o~ G2r 2 

J I 

2 
C30CCAl rn t 
] C30CCA>] m @ C30CCA>] 

• 18' MIN . m C30CCAl 

TEMPORARY • NO PARKING 

t t t 0 _._ _._. 
~20-1 W2p-1 

W20-1 
~50' TO 
BeR

1 ..... , 
I 
I 50' 
i • 

TANGENT I 
I 
I 
I 

"' 
m jc30CCAl 

C30CCA> 

18' MIN . • 

G20;2 ..... . 
I 

150' TO 
BCR 

TEMPORARY 
NO PARKING 

I 

·~· 
*125' TRANSITION 

I 
F STREET I 

I 
I 
I 
I 

] lc30CCAl 
I W11-1 
W1 -

OJ 

TEMPORARY 
NO PARKING 

~ 
• 

150' TO 
BCR 

I 

G 'o1 
I 
I 

• ' I 
I 

'----I 
I 

I 

:c30CCA> 

: .aJ 
W?0-1 
150' TO 
BCR 

t 

TEMPORARY 
NO PARKING 

Iw ._:::> 
Iz 
c..?w 

W20-1 - > 
150' TO W <( 
B~ ~ I r ! W20- 1 

150' TO 
BCR ..... 

F STREET 

rn C30CCA> 

@ C30CCA> 

C30CCA>] 

• 18' MIN . 

TEMPORARY 
NO PARKING 

G20-2 ~ ~ ! G20r 2 ..... ..... 
0 
a:: I 

I- <( 
zw 

*TRANSITION CALCULATION 
> 

w:::> w 
>Z ~_J 

ww L· <W><S>2 • (11)(25>2 
• 115 FT ~6 _J> 60 60 w<( Cl..CD 

USE 125 FT 

w2b-1 ! t t G2~ : • 
TEMPORARY 0 

NO PARKING 
., 15Q' TO 

I BCR -.., 
I 50' • ' • *125' TRANSITION ••• \150' , .. 
I TANGENT I I 
I 

I I 
I I --- I 
I 

I I W1H 
I ~ ! JW16•1 

(!Jh CJO<C
0
Al i CJO<C ... 

' 
• • · rn 

@ • @ m • • 
• • 

m 

~ 
L 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

m DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 

WORK HOURS 9:00 AM TO 4 :00 PM 

TEMPORARY 
NO PARKING 

jC30CC~ 
j C30CCAl 

• 18' MIN . 

TEMPORARY 
NO PARKING 

• •• I 
\150' 

I 
I 
r-

W4-2<RT> 
0 

I 
I 
I 
I 
I 
I 
I 
I 
I 
~W4-2<RT> 

_._ 
G 0 -2 

C30CCAl] rn C30CCAl 

W2~ 
150' TO 
BCR 

0 .... \150' I ... 
I I 
I I 
I I 

tw20-S<RT> 4w20-1 
I I 
I I 
I • I 
I I 
I • I 
I I 
I • I 
I I 

~W20-5CRT> ~W20-1 

w 
I::> ._z 
zw -> Z<( 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858>495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

t t t l i 
< G20T2 TEMPORARY 

~~ NO PARKING 

<( 
r-

rn C30CCAl 

@ OJ C30CCAl 
:::;;;;: 

18' MIN . • 

TEMPORARY 
NO PARKING 

t t t _._ 
W20'-1 
150' TO 
BCR 

t t t I W2~-1 G 1 0-2 ! 

40 

150' TO 
BCR 

0 

X 
1-
a::: 
0 z 

w 
;i 
<J 
(/) 

I 
40 60 80 100 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT !HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego. Co 92111 
<858}300-8800 <PH> <858>300-8810 <FX> 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES T -2 3 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 22> 

CllY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARlMENT 

SHEET 23 F 4 SHEETS 

BY APPROVED DATE FILMED 

ORIGINAL LLG 

CONTRN:TOR DATE STARTED 
INSPECTOR DATE COY'LHED 

WATER 8-11154 was --"'-;.;.;.:...'--
sEwER was ,__.., 

8-11152 

ASSOCIATE ENGINEER 

-"'· BRIAN VITEI.J.E 
PROJECT ENGINEER 

SEE CIVIl SHEETS 
CCS27 COOROIW. TE 

SEE CML SHEETS 
CCS83 COOROINA TE 
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' 

11' MIN. [3] 

( -4G20-2 

I 
1-zw 
w:::> 
>Z ww _j> 
w<l:: 

t It t 
PROP9 SED: 
PIPELINE I -

I 
I 

[3] [3] 

@ 

*TRANSITION CALCULATION 

2 2 
L· <WHS> - (11)(25) - 115 FT 

60 60 

USE 125 FT 

TEMPORARY 
NO PARKING 

50' *125' TRANSITION 
TANGENT I 

I 
_ I_ __ 

I 
I 
I 
I 

C30<CA> :C3o<CA> 

11' MIN. ITJ 

9-ll R~ (3] ..__....._ --~r __ -------

>- ~ 
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z 
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a:: a:: 
0 < 
a.. a.. 
~ 
w 0 
1- z 

C30<CA> 
b:t b:t 
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C30<CA> 

C30<CA> 

lb:t 
C30<CA> 

~ I 
a> 
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1-
z - w 

0~ 
I{)~ 

j ___ j ___ 1-

-----~---

ITJ 

:i 
~ 
~ 
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1-z 
w 
~ z 
< 
1-

I{) ,.... 

z 
0 
j:: 
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ITJ 
0:: 
1-

iO 
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* * 

***TRANSITION CALCULATION 

2 2 L· <WHS> (2)(25) • 21 FT 
60 60 

L/2 - 11 FT, USE 25 FT 

**TRANSITION CALCULATION 

L· <W><S>2 <12H25>2. 125 FT 
60 60 

USE 125 FT 

C30<CA> -----~--~--

W20=1' _ __:r____; - GZ0- 2 
150' TO~ ' v '<1 ~ 
BCR (3] .. .. 

... @ ~•.,_G STREET 

.. 

W4- ~--------~~ 
<L T> W4-¥<L T> 

.a.--_._-----,.a;J---
W20- <LT> W20 15(LT> 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 

ELEVENTH AVENUE • 25 MPH 

~_jJ_ t __ j __ ~ 
W 0- 1" W20-1 

.. 

I 
@ 

I 
I 
I 
I 
'W4- 2<RT> 
I 
I 
I 
I 
I 
I 
I 
I 
I 
~W4-2<RT> 
--

40 

F 

.. .. 
• 

0 

150' 

STREET 

I-
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Iw 
1-0:::: 
I") I-
...-(/) 

~ t 
15.0' 

I I 
I I 
I I 
r ~ 

NOTES THIS SHEET 

ITJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

(3] DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 9: 00 AM TO 4:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 (fiVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

~W20~-S<RT> ~W20-1 ~ 

I 
I 
I .. 
I @ .. J 

• @ .. 
I 
I • .. 
I 
~W2b-'5<RT> ~W20-1 

I 

~ t ~ t t 
TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

C30(CA) 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
<858)300-8800 <PH) (858)300 -8810 <FX) 

W4- 2(LT> 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP 

F STREET 
<STAGE 23) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 24 0 54 SHEETS 

IZ 

DESCRPTION BY APPROVED DATE F'u.tED 

ORIGINAL LLG 

0 
'¢ 

J: • 
1- ~ 

0:: w 0 
z ~ 

() 
(I) 

T-24 

JOB 957 

WATER B-11154 WBS _ _.::;._;.;:.;;..;_ 

SEWER 
WBS B-11152 

JIM HAGHGOIJ\' 
ASSOCIATE ENGINEER 

BRIAN VlTEllE 
PROJECT ENGINEER 

SEE CML SHEETS 
CCSZ7 COOAOINATE 

SEE CIVIl SHEETS 

CCS83 COOAOINA TE 

40 60 80 100 CONTRACTOR---- DATE STARTED---- 36689-T24-D INSPECTOR DATE COWPLETED 
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---- -----
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**TRANSITION CALCULATION 
2 2 

L• <WHSl (13)(25> • 135 FT 
60 60 

USE 150 FT 

~20-2 

• 
• G STREET 

• 

W20-5<RT> W20-5<RT> 

TRAFFIC CONTROL DESIGN SPEED 

F STREET • 25 MPH 
ELEVENTH AVENUE • 25 MPH 

0 
l() 

f f f I ~ 
..&:.---------..&:.-,---

W20-1 W20- 1 

( 

I 
I 
I 50' 

1
: TANGENT 

~ 
I 

. rnh c3occ,Al 

NOTES THIS SHEET 
ITJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

III DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 9 : 00 At.! TO 4 :00 PM 

*TRANSITION CALCULATION t-
w 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

I 
I 
I 
I 
I 
I 
I 

L· (W)(Sl2 . (10)(25>2 . 104 FT 
60 60 

USE 125 FT 

TEMPORARY 
NO PARKING 

*125' TRANSITION 

F STREET 

• ' 

I 
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--1----
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W20-1 
150' TO 
BCR ..... 

l _l 
I 
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I 
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:r::W 
t-n::: 
-.;tt-
~(/} 

~ t 
150' 

I 
I 
I 
I 

~W20-5<RT> 
I 

t 
150' 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

I 
I 
I 
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~W20- 1 
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~C30<CA~ 
ITJ 
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W11 -1 -~L2 
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I 0 
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I Vl 
I 
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~ t ..... W20-1 
150' TO 
BCR 

~ t t 
TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONL Yl 

C30<CAl 

END 
ROAD WORK G20-2 

SIDEWAlK CLOSED 

DECLARATION OF RESPONSIBLE CHARGE 
I HEREBY DECLARE THAT I At.4 THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT IHAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

I UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

NiEAO R9- 11<L T> 

CROSS t£RE 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

SIDEWALK CLOSED 
.AJ1EAO 

CROSS HERE 

R9-11<RT> 

W4- 2<RT> 

W11-1 

NOTE 

W20-1 

W20-5<RT> 

FOR TRAFFIC CONTROL GENERAL NOTES T -2 5 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 24> 

CllY OF SAN WATER B-11154 
WBS --=-=--
SEWER B-11152 
WBS ..__., 

JIM HAGHGOUY 
FOR CITY ENGINEER OATE ASSOCIATE ENGINEER 

454 2 Ruffner Street, Suite 100 
DESCRIPTION BY N'PROVED DATE 

ORIGINAL LLG 

fiLMED CMX>;r:o Iff\ 
j----,~,.,...-----+-;:.,__+-____,;._.:..;.1--_.:..;.1--..:...;~ BRIAN IIITELLE 

San Diego, Co 92111 
, PROJECT ENGINEER 

SEE CML SHEETS 

(858)300-8800 <PH) (858)300-8810 <FX> CC$27 COORDINATE 

LLC 3·076350-~9.1 TC25-6350-49STC24.DGN 11/19/12 
SEE CML SHEETS 

CCS83 COOROINATE 
Designed By: JSM Dr-own By: ovs cnecked By: JPK CONTR..CTOR DATE STN!TED 

..sPECTOR DATE COI.tPLETED 36689-T25- D 
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NOTES THIS SHEET 

ITJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

II] DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

ill SEE DETOUR PLAN THIS SHEET. 

*TRANSITION CALCULATION 

2 2 
L· (W)(S) • (11)(25> • 115 FT 
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USE 125 FT 
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*125' TRANSITION .. ... \150' I 

·~· I I 
I I 

- t-- I 

PIPELINE CONSTRUCTION 
WORK HOURS 8:00 AM TO 3:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 (fiVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 
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DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY Of SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
(858).300-8800 <PH> (858)300-8810 <FX> 

TC27-635D- 49STG26-DGN 11119/ 12 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES T -2 7 
AND LEGEND SEE SHEET 1 . 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP JOB 957 

F STREET 
<STAGE 26> 

CITY OF SAN DIEGO, CAUFOANIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 2 0 54 SHEETS 

BY APPROVED DATE FUoiED 

ORIGINAL LLG 

WATER 
WBS _ _:B::_-1::.::1154::.:__ 

SEWER 
W8S B·11t52 

JIM HAGHGOUY 
ASSOCIATE ENGINEER 

""""""' BJ'IIAN VITELI.E 
PROJECT ENGINEER 

SEE CML SHEETS 

SEE CM. SHEETS 

40 60 80 100 Des loned By: JSW Oo-o'oiiO By: OVS Checked By: JPK CONTRACTOR---- OAT£ STARTED _____ _ 
36689-T27-D INSPECTOR OAT£ COioi'I.£TEO 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY> 
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NOTES THIS SHEET 

ITJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

[Ij DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 8: 00 AM TO 3:00 PM 

*TRANSITION CALCULATION 

2 2 
L. <WHSl • <17)(25) • 177 FT 

60 60 

USE 200 FT 
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DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
(858)300-8800 <PH> (858)300-8810 <FX> 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

I I I \150' .... \150' .... \150' .., 
I I 
I I 
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FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

I 
I 
I 

fwzo-1 
I 
I 
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I 
I 
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~W20-1 

T-28 

SEWER AND WATER GROUP JOB 957 
F STREET 

<STAGE 27) 

CllY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPAR1MENT 

SHE T 2 F 54 SHEETS 

WATER B- 11154 
was --=:...=~ 
SEWER 
WBS B-11152 

JIM HAGHGOUY 

DESCRIPTION BY APPROVED DATE Fll.WED O<C><Co "'' 
~~~~~-~~~~~~~~~~ BR~~ 

ORIGINAL LLG PROJECT ENGINEER 

SEE CML SHEETS 

CCS21 COORDINATE 

SEE CIVIl SHEETS 

CCS83 COORDINATE 

36689-T28-D 
CONTRACTOR ____ DATE STARTED ___ _ 

INSPECTOR DATE COMPLETED 



TEMPO RARY C ONSTRUCTION S IG N S <THIS SHEET ONLY) 
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G20-2 ..... 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

\ Yw;o-~-

DECLARATION OF RESPONSIBLE CHARGE c2o-~ \ ! t 
S EWER AND WATER GROUP 

MARKET S TREET 
CSTAGE 28> 

w 
-./. 
(.) 
Vl 

!HEREBY DECLARE THAT l AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

MATCH LINE B 
SEE UPPER LEFT 

LINSCOTT, LAW 8c G REENSPAN , ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego , Ca 92111 
<858>300- 8800 <PH> <858>300-8810 <FX> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING ANO CAPITAL PROJECTS DEPARTMENT 

75' 

T-29 

JOB 957 

B-11154 

B-11152 

PROJECT ENGINEER 

SEE CML Sl-EETS 

, ______ _____,! I 
Drown By: OVS 

TC29-6350-~9STC28 . DCN 

Oesioned By: J SM 
11/19/12 

Checked By: JPK 

SEE CNL St£ETS 

40 0 40 60 80 100 R.C.E. 43595 36689-T29-D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONL Yl 
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ITJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 
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PIPELINE CONSTRUCTION 
WORK HOURS 8: 00 AM TO 3:00 PM 
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OF 5 CFIVEl WORKING DAYS PRIOR TO WORK 
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DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

@ 
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N OTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-30 

S EWER AND WATER GROUP JOB 957 
MARKET S TREET 

<STAGE 29l 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAl PROJECTS DEPARTMENT 

SHEET 0 OF 54 SHE TS 

IZ 

WATER B-11154 
WBS _.....::...;~-

SEWER 
was ......., .. B-11152 

LINSCOT T, L AW 8c GREENSPAN, ENGINEERS 

4542 Ruffner Street , Suite 100 
DESCRPTION BY APPROVED DATE FILMED 

ORIGINAL LLG 

ASSOCIATE ENGINEER 

COtX>CU> "" 
BRIAN VITELLE 

PROJECT ENGINEER 

San Diego, Ca 92111 
<858)300-8800 <PH> (858)300-8810 <FX> 

CONTRACTOR 
INSPECTOR 

SEE CM. SHEETS 

OCS83 COORDINATE 
DATE STARTED _ _ _ _ 

DATE COMPLETED 36689-T30-D 
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__j ct: II I 

w I 
:r&: OJ I 
u ::::> r-e-:::=--..__J.I rn 

2001 

t-t!J ~ 
<t:(f) ~ 1 1 r 
~ I -

: FRONT 
TEMPORARY I 
NO PARKING 

**TRANSITION CALCULATION 

~ 
150' 

I I 
I I' 
I 1: 
I I 

~W4-2<LT> 
~ --

~W)- -5<LT> 

I. I 
I I 
1 .. I 
I I 
I I 
I ll I 
I I 

~W4-2<L T> ~W20-5(L T> 

STREET 

~ 

w 

t 
~50' 

• 

t~ 
1-
w 
w 
0::: 
1-
(f) 

LL. 

I 
I 
I 
I 

-~W20- 1 
I • 
I 
I 
I II 
I 
I • 

~W20- 1 

) 

TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONL Yl 

C30(CAJ W4-2(L T> 

END 
ROAD WORK G20"2 

~ W11- 1 

NORTH 
) ED 2 

SCALE: 1"·40' 

L· <WHS)2 <2><25>2 • 21 FT 

C30<CA 
t=Ct lffl - I - -- C3y<CAJ L· <WJ<S>2 <9H25l2 • 94 FT 1-~ 

60 60 (f) 
*TRANSITION CALCULATION 

ow 
Z:::> oz uw 

I 
1-
Q:: 
0 
:z: 60 60 

L/2 • 11 FT, USE 25 FT 

TRAFFIC CONTROL DESIGN SPEED 

FRONT STREET • 25 MPH 

MARKET STREET • 25 MPH 

I o:::w 
C30<CA> L/2 • 47 FT, USE 50 FT - > 
....... ....... LL. <( 

' ---~-

NO PARKING G20-2 G20-2 

L· <WHSJ2 (10)(25>2 

60 60 

USE 125 FT 

104 FT 

W20-1 W > 
150' TO (f) <( 

B~ ~ ~ 
1-
:z: 

- ILl 
0(.!) 

I{)~ ::i 
:::E 
N 

C30 CAl 1-----------:T:=::E::::M!!::P;;:_OR~AR~Y:---------- .&. t t 
so· **so· 75' I• •I• .. ~ .. .. I 

t !.a. I 

50' *125' TRANSITION 150' 200' 

1-

L N ' --~-

G20-2 \ I _,_ ____ __.,/ 

• 
RAISED MEDIAN 

I 
I, 
I 

1 TANGENT 
1

1 TRANSITION 
1

1 TANGENT 
PO,CAJ 
....... ....... I I I I 

!... I ---1 -- - I 
(II C30~~ : Ji W1H 1 

2 
--r---- j1W16-1 1

1 R3- 8 11' MIN. II OJ I 

R3-18 

C30<CA> 

C$ <CAJ 

C30<CA> 

4 c30<CA> 

I 
I 
I 

- 1---
1 

I 
I 

.... t--1 

I TANGENT I 
I I I 

I I ' I 
I ' r- ------
1 I 

-------:-
I I 
1 -t,. I -t. 

1~ -~~~1~0~'M~IN~.~:~~~;;~OJ~_;~~ 
illiJjc30<tAJ ~30(CAJ1 ~t.=J 

I 1 
I 
I 
I 

rn OJ: 

I 
I 
I 

~W4-2(LT) 

I 
I 
I 
I 
~W20-5<LT> 

.. 
• 

I 
I 
I 

~W20-1 

RAbE D Mt.DIAN 

• 

\ 

PROPOSED 
PIPELINE .. _,. _,. 

'RAJSE'O MEDIAN 

@ • ~AISED MEDIAN ;. r· ~. 
' RAISED MEdiAl 

@ .. .. .. 
w2o-=1'~-
150' :t:G 
BCR 

·, ~ 

'"" (\_ 

I 

• 20:J.. ~ ~ ~ I G20-2 

40 0 

.. 
-

MARKET STREET 

40 60 80 100 

20- 1 
1~0' TO 
~CR.a. 

• 
wdo--1--------- -
15Q' TO 

.._BCR 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

I UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 DATE 

~0-2 ~ t !.&.. 
lw2o-1 
150' TO 
BCR 

.. 
G20-2~ 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
(858)300-8800 <PH> (858)300-8810 <FX) 

TC31- 6350-49STC30. 0CN 11/19/12 
Designed By: JSM Drown By: DVS Checked By : JPK 

******************************* 
* * * * ! PIPELINE CONSTRUCTION ! 
: WORK HOURS 9: 00 PM TO 5:00 AM : 

* * * * 
W20-1 

* * ***********NIGHT WORK*********** 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. W20- 5<L T> 

0 
""" • ;.. 

ILl 

~ 
(,) 
(/) 

TRAFFIC SIGNAL SHALL BE SET TO RED FLASH 
AT FRONT STREET /MARKET STREET INTERSECTION 

ALL OTHER TRAFFIC SIGNALS TO REMAIN 
OPERATIONAL AT OTHER INTERSECTIONS 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

rn DELINEATORS SHALL BE PLACED AT 10' INTERVALS . 

NOTE 
FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP 

MARKET STREET 
<STAGE 30) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 1 OF 54 SHEETS 

FOR CITY ENGINEER 

DESCRIPTION 

ORIGINAL 

CONTRACTOR 
INSPECTOR 

ZtJIZ 

BY N>PROVEO DATE FILWED 

LLG 

DATE START£0 _ __ _ 

DATE COMPLETED 

T-31 

JOB 957 

WATER B-11154 WBS _---=--::.:.=._:_ 

SEWER 
WBS B-11152 

JIM HAGHGOUY 

ASSOCIA T£ ENGINEER 

BRIAN VITELLE 
P!lOJECT ENGINEER 

SEE CML SHEETS 
CC$27 COORDINATE 

SEE CML SHEETS 
CCS83 COOROINATE 

36689-T31-D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY> 

C12CCA) 

C30CCAl 

END 
ROAD WORK G20-2 

SIDEWALK R9_9 CLOSED 

W4- 2CRT> 

W11- 1 

) 

RIGHT L~E 
CLOSED 
NOD 

W20- 1 

W20-5CL T> 
<MOD> 

W20-5CRT> 

MARKET STREET 

RAISE.O ME DIAN 

1-
ww 
1-W 

W20- 1 <( 0::: 
150' TO 1-1-

Cf)(f) 

(~- ~ t .... 
G20-2 

I 
I 
I 
I 
I 
I • 
I I. 

200' 

W20-1 
150' TO 
B~ 

I 

=>\ @ 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

rn DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

'1~20-2 

I 
I 

150' 

I 
I 
I 

PIPELINE CONSTRUCTION 
WORK HOURS 8: 00 AM TO 3=00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858>495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

1-
1-W 
zw 
00::: 
0:::1-
I..L.(/) 

~ ~ ~ 
- - 1JY20- 5<L n 
~MOD> ~W20-1 ( 

• • 
• • 

RAISED MEDIAN @ ~ .. .. 
_,. #1~;-C-3-0C-c••A>--•----='~rC•• 3-0-(~-A>-••_--RAl-e;E.D Mt DIAN~ 

W4-2CRT>~ OJ ---111:~ 11' MIN. rn 11: 

\ e e • • •c12CCA>~ •C30CC~ ~ 

,. 
OJ • rn • 

1 R9-9 

j, 
W20-1 
150' TO 
BCR 

f'G20-2 

@ 

.... 
W20-1 

~W20-5CRT> 

~W20-5CRT> 

lA 

~ 
G20-2_4 "" 

TRAFFIC CONTROL DESIGN SPEED 

MARKET STREET • 25 MPH 

W20-1 
.,150' TO 
7' BCR 

W4-2CRT>~ --~;~~~ ~ :___ : ~~~r~~ED 
1 W16-1 1 I I 
I I I I 
1,~ _______ 15_0_'------~'.-----*~15~o~·~TR~AN~S~IT~IO~N ____ ~I._~=55=.'~~1 

BUFFER 

*TRANSITION CALCULATION 

2 2 
L· (W)(S) • C13l<25> • 135 FT 

60 60 

USE 150 FT 

40 0 

:c 
1-
a:: 
0 
z 

I 
40 60 80 100 

r G20-2~ 
r 

IG20:J. ~ t 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT IHAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 
!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
<858>300-8800 <PH> (858>300-8810 <FX> 

.. 
~ ( 

~ ~ ~ I 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

.. 
~ 

T-32 

SEWER AND WATER GROUP JOB 957 
MARKET STREET 

<STAGE 31> 

CITY OF SAN DIEGO, CAUFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARlMENT 

SH ET 3 OF. 54 SHEETS 

FOR CITY ENGINEER 

DESCRPTION BY N>PROVEO DATE FUoiED 

ORIGINAL LLG 

CONTRACTOR ____ DATE STARTED ___ _ 

INSPECTOR DATE COioi'LETEO 

WATER B-11154 
WBS _....::...;~-

SEWER 
WBS 
,_,., 

B-11152 

ASSOCIATE ENGINEER 

BAlAN VITEU.E 
PROJECT ENGINEER 

SEE CML SHEETS 
CCS27 COOROINATE 

SEE CML SHE£fS 

OCS83 C()()IONATE 

36689-T32-D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) 

C30CCA) W4-2CRT> 

END 
ROAD WORK G20-2 

W11-1 

1-ww 
1-W 
<(O::: 
1-1-
(/)(/) 

! t 
~G20-2 

.. .. 

TRAFFIC CONTROL DESIGN SPEED 

MARKET STREET • 25 MPH 

W20-1 

W20-5CRT> 

TEMPORARY 
NO PARKING 

PROPOSED 
PIPELINE 

2 

2 

.. 14' MIN. OJ 
RAISED M 

• • 

1-
zw 
ow 

W20-1 _o::: 
Zl-150' TO 

BCR ::>(!) 
..... 

! t .... 
G20-2 

l ) 
PROPOSED 
PIPELINE ---

4 

@ 
I]] 14' MIN. 

__, 

............. 

! t G20-2 
I ...- .... 

W20-1 
150' TO 
BCR 

TEMPORARY 
NO PARKING 

C30CCA> 

.. OJ 
AI 

• 
• 

MARKET STREET 

40 

C30CCA> 

0 

:I: 
1-
0::: 
0 z 

w 
1-::> 
zz 
ow 

W20-1 a::::> 
150' TO u_<( 
BCR ..... 

! ! ! 

@ 

* TRANSITION CALCULATION 

2 2 
L· CWHS> • (10)(25> • 104 FT 

W20-1 60 60 
150' TO USE 125 FT 
BCR ..... TEMPORARY .. 

NO PARKING 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

(I] DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

w 
1-::> (/)z 
o:::w -> u_<( 

t t t tio-2 • ' 
.... 

G20-2 
I 
I 

PIPELINE CONSTRUCTION 
WORK HOURS 8:00 AM TO 3:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 CFIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

.. 50' •'• *125' TRANSITION I .,. \150' • ' • \150' .. ... \150' .. I 
TANGENT I I I I 

I I I I I 
I I I I I 

- 1 --- 1 I I I 
I JW11-1 ~W4-2CRT> ~W20-5CRT> ~W20-1 I ~. 

[]] b c3o<C•A) 
I 

W16-1 

Jllc3o<cA6 • rn .s.. 4. OJ .. 
14' MIN. .. .. 

@ ,. ,. 
• RAJ<; D M D AAI • 
• .. 

G20-2~ 

( I 
! t t t 20-2 ! ! ~0-2 ..... .... .... 

W20-1 W20-1 

w 
~ 
(.) 
(/) 

I 
40 60 80 100 

150' TO 
BCR 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
(858)300-8800 <PH> <858)300-8810 <FX> 

150' TO 
BCR 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-33 

SEWER AND WATER GROUP JOB 957 
MARKET STREET 

CITY OF SAN 

CONTRACTOR 
INSPECTOR 

CSTAGE 32> 

DAlE STARTED---
DAlE OOIA.£TED 

WATER 8-ll\5-4 was _....;;;....;..;.;.;;...;._ 
SEWER 
was 8-11152 

SEE CML SHEETS 

SEE CM. SHEETS 

36689-T33-D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) 

C12<CAJ 

KEEP 
.... R4- 7a 

RIGHT 

CJO<CAJ SIDEWALK CLOSED 
AHEAD 

CROSS HERE 

END 
G20-2 SIDEWALK CLOSED ROAD WORK 

AHEAD 

CROSS HERE 

R9- 11<L T> 

R9-11<RT> 

W20-1~ 
I 
I 
I• 

TRAFFIC CONTROL DESIGN SPEED 

J STREET • 25 MPH 
THIRD AVENUE • 25 MPH 

~ W11-1 

ROAD 
WORK W20-1 
AHEAD 

150' 

ow 
Z::::> 
oz 

W20-1 () W 
150'TO W > 

·~ ( 1 

1 ~ 
C12<CA> : 

I 
I 
I 

.. I.,. 

.... ~ G20

1

2 

I 

' -

~G20-2 

• 
.. 

r 

150' 

W20- 1 I.a. I - _ ...J _ .... I 
G20+2 NOTES THIS SHEET ! t 

lw 

ITJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

[I} DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 8: 00 AM TO 3:00 PM 

~ 
C12<CA> 

! t ---...!.. -I I I ·, 
~ 

0 
I{) 
~ 

t 

I::> lz 
w 
> 
<( 

0 
fr:: 

::r: 
I-

:r:w 
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fr::Z 
::::>w 

W20-1 O > 
150' TO U.. <( 

l..i:.-..::-:-:=::5~0:-:-' ~:=~-M.~J..! :~~=::~:~~*~5:::70:::' =:<:~ .. --~;:;20:.:0::...' _..,.,J..I .,._,. ----+-~~) t 
TANGENT : TRANSITION : ~J6 &ll 

I I 
1- 1-- - I 
.II W1 1 .II 
~ W16-1 .,c12(CAJ 
I 

L 

.. : .. ~;:=.15..=_0 • _ ___,., : 

I I 
I I 
I I-

~C12(CA) ~W20- 1 

19'MIN .......... _1 

R4-7a ·~--••-==~~----!ITJ~~=--~ 
' 1J t.jR4-7a 

• 19' MIN. 

ITJ • • ~R4-7a r;)l 
R4-7a~ • • 12' MIN. R4-7o~ 

• 
I • i ITJ R1~1,][I} 

W1H (i : R9-11(~ Tl ' "- I ;2qf.:>O<]~ 
W16-1 : :---. I . z 

: **so· : so·l lw11-1 ~~~~~-
.. : 

11
TRANSITION., ! ,. TANGENT ., J W16-1 

I J ...-: I 
TEMPORARY I t 

L- (Wl(S)2 (7)(25)2 - 73 FT 
60 60 

L/2 • 36 FT, USE 50 FT 

40 0 

I 
t
Il:: 
0 
z 

0 

"*" • 
;:.. 

l.oJ 

</. 
() 
1/1 

I 
40 60 80 100 

R4- 7a 

~ t 

' I 

Q:: 
- l.oJ 
I{)U... 
I{)U... 

::J 
ID 

--:A.:-j--
W11-1 

I W16-1 
' 

z 
0 

' 

J STREET ,-
~~ l. ! ! t ~0-1 

150' TO 
BCR 

.. 
G20-2~ 

in:;; 
;-~ 

*TRANSITION CALCULATION 
Q:: 

--t-- ~ 
0 
I{) 
~ 

:.a.---
C12<f A> 

\ 

0 
I{) 
~ 

I 
I 
~W20-1 

==-= 

• 

• 
G20- 2 

K STREET 

2 2 
L. <W><Sl • <11)(25) • 115 FT 

60 60 

L/2 • 57 FT, USE 75 FT 

DECLARATION OF RESPONSIBLE CHARGE 
I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 
4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
(858)300-8800 <PH) (858)300-8810 <FX> 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

NOTE 
FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP 
THIRD AVENUE 

<STAGE 33) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

FU.IED 

T-34 

JOB 957 

WATER B-11154 WBS _ __::::...=:....._ 

B-11152 

BRIAN V1TEU.E 
PROJECT ENGINEER 

SEE CMJ. SHEETS 
CCS27 COORDINATE 

SEE CML SHEETS 
CCS83 COOROINA TE 

36689-T34-D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLYJ 

END 
ROAD WORK 

KEEP 

C12CCAl 

C20-2 

..... R4-7o 

RIGHT 

K STREET • 25 MPH 
THIRD STREET • 25 MPH 

W11 -1 

W20- 1 

W20- 2 

p l 
' ~-

f-
w 
w 

"' f-
(f) 

"' 
, G20-2 
I ... l 

11' f.liN . 
• 

II 
II 

L· (W)(SJ2 (16H25l2 

60 60 
167 FT 

L/2 • 84 FT, USE 100 FT 

t 

--=- -- W20-1 •'C12<CA:l 

'i 15'0' TO 
~ BCR 

FOURTH 
AVENUE 

G20·2~ 

I 

t 

40 

f-

NOTES THIS SHEET 
OJ DELINEATORS SHAll BE PLACED AT 25' INTERVAlS. 

[3) DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 8:00 AM TO J:OQ PM 

w 
w **TRANSITION CALCULATION 

"' f-
(f) 

W20-1 
150' TO . '~ l l " t • ..._ . 

,:--,-
1 

l• <WHSl
2

• (17H25r'. 177 FT 
60 60 

L/2 • 88 FT, USE 100 FT 

TEMPORARY 
NO PARKING 

I 
I I I 

I I 
) 

0201
1
2 i 

l :--- -..mc~- 11 W1H 
W16 -1 ~C12<CAl 

: ----: 
~ W20-2 ~W20- 1 

0 

- 1-
I ' 
I 
I 

(I] J!R1-1 
R4-7a !-

I 

l t 

NORTH 

..._ 
W20-1 
150' TO 
8CR 

SCALE: 1" · 40' 

-; 
[iJ 

• 
: -tR4-7o • tlJ 

G20·2 ~ 

THIRD AVE~N~U~E-
TEMPORARY 
NO PARKING 

I HEREBY DECLARE THAT l AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT 1<5 DEFINED IN SECTION 6703 OF 
THE BUSINESS ANO PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE f.4E, 1<5 ENGINEER OF 
WORK, OF f-4 Y RESPONSIBILITIES FOR PROJECT DESIGN. 

LINSCOTT, LAW B. GREENSPAN, ENGINEERS 
4542 Ruffner Street, Suite 100 
San Diego , Ca 92 111 
<858>300-8800 <PH> (8581300-8810 <FXl 

NOTE 
FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROl PLANS FOR: 

T-3 

SEWER AND WATER GROUP JOB 957 
THIRD AVENUE 

<STAGE 34l 

CITY OF SAN B-11154 



W20- 1 - ____ ..... 

~G20-2 

W20·1 ~ 
150' TO 
BCR 

*TRANSITION CALCULATION 

L· <WHSl2 - <16H25l2 . 167 FT 
60 60 

L/2 - 84 FT, USE 100 FT 

TRAFFIC CONTROL DESIGN SPEED 

K STREET • 25 MPH 
THIRD AVENUE • 25 MPH 

.. 
w2o-£\ - -- __ ..... 

z 
0 
i= 
iii 
~ 
0:: 
t-

o 
0 
;; 

Q12<CA> _____ ..... 

0:: 
- w 
I{)IL. 
I()IL. 

::> 
III 

~ t 

R:4-7o 

PROPOSED 
PIPELINE 

TEMPORARY 
NO PARKING 

..._ 
G20-2 

w 
::::> 
z 
w 
> 
<( 

0 
0:: 
I 
I-

TEMPORARY 
NO PARKING 

2 

K STREET 

I 

I 
I 
I 

W20-1 
150' TO 
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TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONL Yl 

END 
ROAD WORK G20"2 

w 
I=> 
I- ~ 
I.L.. > 

W20-1 U.. <( 

NOTES THIS SHEET 
OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

I}] DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 8 : 00 AM TO 3=00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858)495- 4741 A MINIMUM 

OF 5 <FIVEl WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL . 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

TEMPORARY I I t _._ ,I. t t G20·2: NO PARKING 

*100' TRANSITION 

.. 150' TO I t 
BCR "'W" t ..._ 

G20-2 

40 

.. : • \1;..:.5..::..0' _ _..,..,: 

I I 
I I 

150' .. : • \150' 

I 
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I 50' . • ' • 
: TANGENT I 

I : 

.. . 
I I I 

~C12(CAl ~W20-1 I 

~C12<CA> 

: I W11-1 
I . W16-1 
I 11' MIN . .,.,....,.._ 1 I 

R4-7a~--·~::::;~·------~m~---~~~ It I I : ........... _ 
1 ~R4-7o 

0 .... 
::c: • 
I- ~ 

0:: w 0 
z ~ 

(.) 
CJ) 

0 40 60 80 100 

G20-2 I t I ..... t ~0-1 
150' TO 
BCR 

DECLARATION OF RESPONSIBLE CHARGE 
I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT IHAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

G20·2~ 

LINSCOTT, LAW 8c GREENSPAN, ENGINEERS 
4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
(858)300-8800 <PH> <858)300 -8810 <FX> 

... 

NOTE 
FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-36 

SEWER AND WATER GROUP JOB 957 
THIRD AVENUE 

<STAGE 35> 

CITY OF SAN 

/Z. Z~IZ 
FOR CITY ENC.llNEER DATE 

WATER B-l1154 was --=-:..:..::....:-
S£WER 
WBS - .. 

B-1!152 

JIM HAGHGOVY 
ASSOOATE ENGINEEFI 

OESCRPTION BY N'PftOVED OA TE f'l.loiED 0
"""" "" 

1-~::::-:::~~-j---.::..;_-r-:-;...;.:.~r-:-~~=~ BAlAN VITEu.E 
ORIGINAL LLG PROJECT ENGINEER 

SEE CM~ SHEETS 
CCS27 COORDINATE 

SEE OM~ SHEETS 
CCS83 COOAOINATE 

CONTRACTOR ____ DATE STARTED ___ _ 

INSPECTOR DATE COioi'I.ETEO 36689-T36-D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONL Yl 

C12<CA> 

END 
ROAD WORK G20- 2 

KEEP 
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I - - ----' , 
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NO PARKING 

*TRANSITION CALCULATION 

L- <W><S>2 <16)(25>2. 167 FT 
60 60 

L/2 • 84 FT, USE 100 FT 

W20-1 
--150'TO 

~BCR 

~_FOURTH 
4

• AVENUE 

• 
rC-·-G-20-2~ 
I W20-2 

0 
I{) -

G20-2 ..... t t 

NORTH 
5 ) $ 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

rn DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 8: 00 AM TO 3:00 PM 

**TRANSITION CALCULATION 

' ' 

..... 
W20: 1 

1150' TO 
BCR 

] 

2 2 
L· <W><S> • <12><25> • 125 FT 

60 60 

L/2 • 63 FT, USE 100 FT 

.. 

150' 

~C12<CAl 

I 
I 

___ I 
I 
~C12<CAl 

.. 

150' 
I 
I 
I 

-- I 

~W20- 1 

G20-2~ 
- -- --
THIRD AVENUE 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 
I UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

.. 
• 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-37 

SEWER AND WATER GROUP JOB 957 
THIRD AVENUE 

<STAGE 36> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SH ET 7 F 54 SHEETS 

WATER 
8

_
11154 WBS _-=...:..:.:::...:_ 

SEWER 
WBS B-11152 

JIM HAGHGOUY 

ASSOCIATE ENGINEER 

OESCRf'TION BY N'PROVED DATE FLIIED <><t~<CD"" 
1------==::::,:::.,.::::.:._-~::..:.._-f.=..:...:..:..:..:.=.~.:.:..:_j---..:..==:~ BRIAN VITEu.E 

ORIGINAL LLG PROJECT ENGINEER 

SEE CMl SHEETS 
TRAFFIC CONTROL DESIGN SPEED 

K STREET • 25 MPH 

SCALE: 1"·40' <858)300-8800 <PH> (858)300-8810 CFX> CCS21 COORDINATE 

THIRD STREET • 25 MPH 
I I 

40 0 40 60 80 100 

SEE CIVIl. SHEETS 
CCS83 COORDINATE 

CONTRACTOR---- DATE STARTED 

INSPECTOR DATE COMPLET£0 36689-T37-D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) 

C30<CA> 

END 
ROAD WORK G20-2 
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**TRANSITION CALCULATION 
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L/2 • 11 FT, USE 25 FT 
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1,. TEMPORARY .,1 

: NO PARKING 4: **25' TRANSITION 
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1

150' TO 
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NOTES THIS SHEET 

(I] DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

I]] DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

*TRANSITION CALCULATION 

2 2 L· <WHSl • (12)(25) • 125 FT 
60 60 

USE 125 FT 

1-
ww 
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<(0:::: 
I-I
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t t t 

******************************* 
* * * * ! PIPELINE CONSTRUCTION ! 
* WORK HOURS 9:00 PM TO 5=00 AM * 1 1 
* * * * ***********NIGHT WORK*********** 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858>495- 4741 A MINIMUM 

OF 5 (FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL SHALL BE SET TO RED FLASH 
AT INDIA STREET /MARKET STREET INTERSECTION 

ALL OTHER TRAFFIC SIGNALS TO REMAIN 
OPERATIONAL AT OTHER INTERSECTIONS 
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I
W2,0-1 
150' TO 
BCR 

TRAFFIC CONTROL DESIGN SPEED 

BROADWAY • 25 MPH 

G20-2 
I,... l t .A. 

W20~1 
150' TO 
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I 
40 60 80 100 

W20-J 

BCR 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 
I UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

J R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
<858)300-8800 <PH> <858>300-8810 <FX> 

LLC 3-076350-49.1 TC38-6350-49STC37 . DCN 11/19/12 

Designed By: JSM Drown By: DVS Checked By: JPK 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-38 

SEWER AND WATER GROUP JOB 957 
INDIA STREET 

<STAGE 37) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 38 OF. 54 SHEETS 

BY APPROVED DATE FLMED 

CONTR...CTOR _ ___ DATE STARTED ___ _ 

INSPECTOR DATE OOiiiPLETED 

WATER B· l115-4-
WBS -_;;_~-

SEWER 
WBS B-11152 

JIM HAGHGOUY 
ASSOCIATE ENGINEefl 

BAlAN VITEl.l.E 
PROJECT ENGINEER 

SEE CIVIL SHEETS 
CCS27 COOfiDINATE 

SEE CIVIL SHEETS 
CCS83 COOfiOINATE 

36689-T38-D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY> 

C30<CA> 
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ROAD WORK G20-2 
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**TRANSITION CALCULATION 

L- <W><S>2 (7)(25)2 - 73 FT 
60 60 

L/2 - 36 FT, USE 50 FT 

*TRANSITION CALCULATION 
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NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

[Ij DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 
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PIPELINE CONSTRUCTION 
WORK HOURS 8: 00 AM TO 3=00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

~15 • 1.,1,. ~150' .,I .. ~150' •' J ~ ~ ~ ~ 
I __ ! 

I I 
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I I --, 

\\'\ ~W4-2<RT> I I 
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• 
• 

RAISED MEDIAN 

.. 

.. 
G20-2~ 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

@ 

LINSCOTT, LAW & GREENSPAN. ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
<858)300-8800 <PH) (858)300-8810 <FX) 

t 

RAISfD MEDIAN 

.. 

.. 

---------

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-39 

SEWER AND WATER GROUP JOB 957 
INDIA STREET 

<STAGE 38> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

1-:==:::----,'-S ET 39 OF 54 SHEETS 

DESCRIPTION BY N'PROVED DATE FILMED 

ORIGINAL LLG 

CONTRACTOR OA TE STARTED 
INSPECTOR DATE COWPLETED 

WATER B-11154 WBS _....::....-=....;_ 

SEWER 
WBS B-11152 

JIM HAGHGOUY 
ASSOCIATE ENGINEER 

BAlAN VITEU.E 
PROJECT ENGINEER 

SEE CMl SHEETS 
CCS27 OOOADINAlE 

SEE CML SHEETS 
CCS83 OOOADINAlE 

36689-T39-D 





TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) 

C12<CA> 

C30<CA> 

END 
ROAD WORK G20 - 2 

SIDEWALK CLOSED 
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CROSS HERE 

SIDEWALK CLOSED 
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~ I ~ 

TRAFFIC CONTROL DESIGN SPEED 

INDIA STREET • 25 MPH 
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*TRANSITION CALCULATION 

2 2 L· <W><S> <11)(25) • 115 FT 
60 60 

USE 125 FT 

TEMPORARY 
NO PARKING .I. *125' TRANSITION 

I 
I 
I 

.. , 
I 

50' I 
• ' • •I 

- ..... ~20'MIN. 

l 
I 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

ill DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

~· ~~~----------------~T~EM~PO~R~AR~Y------------------~~ ~~· ~z 
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PIPELINE CONSTRUCTION 
WORK HOURS 8: 00 AM TO 3:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495- 4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

~~~ I@ ~~C30(CA @ 
.. 
.. 
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SCALE: 1" •40' 

I I 
40 0 40 60 80 100 

20' MIN. .. 
---•R9- 11 ~~~ G20· 2t-

' ~ t G 0-2 ...... 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

R.C.E. 43595 

1f!2o~ 1 
150' TO 
BCR 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
(858)300-8800 <PH> (858>300-8810 <FX> 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-41 

SEWER AND WATER GROUP JOB 957 
INDIA STREET 

<STAGE 40) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SH ET 41 F 54 SHE TS 

OESCRPTION BY N'PROVED DATE FU.tED 

ORIGINAL LLG 

CONTRACTOR ____ DATE STARTED ___ _ 

INSPECTOR DATE COIM't.ETED 

WATER a-11154 was _....:....;:.:.::::..;_ 
SEWER 
was a-11152 

JIM HAGHGOUY 
ASSOCIATE ENGINEER 

9RIAN VITEU.E 
PROJECT ENGINEER 

SEE CML SHEETS 
CCS27 COORDINATE 

SEE CIVIL SHEETS 
CCS83 COORDINATE 

36689- T 41- 0 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) 
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NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

rn DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 
WORK HOURS 8: 00 AM TO 3=00 PM 
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TEMPORARY 
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DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 
! UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE f.AE, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
(858>300-8800 <PH> <858)300-8810 <FX> 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAJN OPERATIONAL 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-42 

SEWER AND WATER GROUP JOB 957 
INDIA STREET 

<STAGE 41> 

CllY OF SAN 

BY APPROVED DATE Fl.MED 

ORIGINAL LLG 

CONTRACTOR _ ___ DATE STARTED 

INSPECTOR DATE COioiPLETED 

WATER 8 _11154 WBS _....::.....;c..:.:..;._ 

SEWER 
WBS B-11152 

JIM HAGHGOVY 
ASSOOATE ENGINEER 

BRIAN VITEll.E 
PROJ€CT ENGINEER 

SEE CIVIL SHEETS 

CCS27 COORDINATE 

SEE CIVIL SHEETS 

CCS83 COORDINATE 

36689-T42-D 



TEMPORARY C ONSTRUCTION S IGNS <THIS SHEET ONLY> 
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WORK HOURS 8:00 AM TO 3:00 PM 
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TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 
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DECLARATION OF RE S PONSIBLE CHARGE 

I HEREBY DECLARE THAT I At.A THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT IHAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

.. 
• 
• 

G20-2~ 

LINSCOTT , L AW 8c G REE N S PAN, E N G INEE R S 

NOT E 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T- 43 

S EWER AND WATER GROUP J OB 957 
INDIA STREET 

<STAGE 42> 

CllY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 43 54 SHEETS 

B-11154 

B-11152 

NORTH 4542 Ruffner Street, Suite 100 BAlAN VITEU.E 

ED 1 San Diego, Co 92111 
ENGINEEA 

SEE CIVI~ SHEETS 
SCALE: 1"· 40' (858)300- 8800 <PH> <858>300 -8810 <FXl OCS27 COOADtNATE 

I I TC43-6350- 49STG42 . 0GN 11/19/12 
SEE CM~ SHEETS 

CCS83 COOADtNATE 

40 0 40 60 80 100 Desloned By: JSM Drown By: DVS Checked By: JPK CONTRACTOR----
INSPECTOR DATE 36689-T43-D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) 
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DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE t.AE, AS ENGINEER OF 
WORK, OF t.AY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

• OJ • 

LINSCOTT, LAW 8c GREENSPAN, ENGINEERS 
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TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A t.AINit.AUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REt.AAIN OPERATIONAL 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

I 
I 
I 
~W20-1 

T-44 

SEWER AND WATER GROUP JOB 957 
INDIA STREET 

<STAGE 43> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SH ET 44 OF 54 SHEETS 

WATER B-ll'IM 
WBS --=-.:..:..:::...:.__ 

SEWER 
WBS -· 

B-n15.2 

DESCRPTION BY N'Pf«)VED DATE F"LiotED .,_ ,. 
NORTH 4542 Ruffner Street, Suite 100 1---==:.:::~;.:.:--~::..:_-F.:...:..:.:.:..:::.~:.:..:._~.::=~ BAlAN VITEu.E 

ORIGINAL LLG PROJECT ENGINEER ) > $ 2 San Diego, Co 92111 
SEE CIVIl SHEETS 

SCALE: 1" • 40' (858)300-8800 <PH> <858)300-8810 CFX> 

I I 
40 0 40 60 80 100 36689-T44-D 

CONTRACTOR ____ DATE STARTED ___ _ 

NSI'ECTOR DATE COWPLETED 
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TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY> 
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DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
<858)300-8800 CPH> (858)300-8810 CFX> 
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-....... ~ 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-45 

SEWER AND WATER GROUP 

8 STREET 

JOB 957 

<STAGE 44) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 
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CONTRACTOR DATE ST ART£0 
INSPECTOR DATE CONPLETED 
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JIM HAGHGOUY 

ASSOCIATE ENGINEER 

BRL>.N VITEU.E 
PROJECT ENGINEER 

SEE CML SHEETS 

CCS27 COORDINATE 

SEE CIVIL SHEETS 
CCS83 COORDINATE 

36689-T45-D 
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OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 
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t t t 150' TO 
BqR.a. 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I At.4 THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE t.4E, AS ENGINEER OF 
WORK, OF t.4Y RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

J20-1 
150' TO 

..._BCR 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
<858>300-8800 <PH) <858>300-8810 <FXl 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-46 

SEWER AND WATER GROUP JOB 957 
8 STREET 

<STAGE 45) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SH ET 6 F 54 SHEETS 

DESCRIPTION BY N>PROVED DATE fiLMED 

ORIGINAL LLG 

CONTRACTOR DATE ST N!TED 
INSPECTOR DATE COWPLETED 

WATER 8-11154 was --=-.:~-

SEWER 
was _, 8-11152 

JIM HAGHGOUY 
ASSOCIATE ENGINEER 

BRIAN 'IITEUf 
~OJECT ENGINEER 

SEE CIVIl SHEETS 
CCS27 COOROINA TE 

SEE CMl SHEETS 
CCS83 COORDINATE 

36689-T46-0 
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~CR 

~ t La. ' 
G20-2 PIPELINE CONSTRUCTION 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858>495-4741 A MINIMUM 

OF 5 (fiVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

R4-7o 
***TRANSITION CALCULATION **TRANSITION CALCULATION *TRANSITION CALCULATION WORK HOURS 8: 00 AM TO 3:00 PM 
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2 2 
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~~ NOTES THIS SHEET 
L/2 - 11 FT. USE 25 FT USE 125 FT 

.. TEMPORARY 
NO PARKING [!] DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

m DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

(I] SEE DETOUR PLAN THIS SHEET. 
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DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
<858)300-8800 <PH) (858)300-8810 <FX) 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-47 

SEWER AND WATER GROUP JOB 957 
8 STREET 

<STAGE 46> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 47 OF 54 SHE TS 

DESCRIPTION 

ORIGINAL 

CONTR!.CTOR 
INSPECTOR 

BY APPROVED Dt. TE 

LLG 

Ot.TE STARTED 
Ot. TE COIM'LETED 

fiLMED 

Wt.TER 
WBS _.....:B::...-1.:..:.;11=._54:....._ 

SEWER 
WBS B-11152 

JIM HAGHG0UY 
ASSOCIATE ENGINEER 

BAWl VITELLE 
PROJECT ENGINEEFI 

SEE CIVIl SHEETS 
CC$27 COOOOINATE 

SEE CIVIl SHEETS 

CCSS3 COOOOINATE 

36689-T47-D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) 
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DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
(858)300- 8800 <PH) (858)300- 8810 <FX) 

NOTE 

..L 
W20-1 
150' TO 
BCR 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-48 

SEWER AND WATER GROUP JOB 957 
STATE STREET 

<STAGE 47) 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SH ET 8 OF 54 SHEETS 

2{)/'2.. 

BY N'PROVED DATE FILWED 

ORIGINAL LLG 

CONTRACTOR---- DATE STARTED----
~CTOR DATE COWPLETED 

WATER B-11154 
WBS --=-:..:.:::....:-
SEWER 
WBS B-'11152 

JIM HAGHGOUY 
ASSOCIAlE ENGINEER 

BRIAN VITEL.LE 
PROJECT ENGINEER 

SEE CML SHEETS 

CC$27 COORDINAlE 

SEE CIVIL SHEETS 

CCS83 COOROINAlE 

36689-T48-D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONL Yl 
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NOTES THIS SHEET 
ITJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

0 DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

PIPELINE CONSTRUCTION 

WORK HOURS 8: 00 AM TO 3:00 PM 

TEMPORARY 
NO PARKING 

20'MIN. .. PROPOSED 
PIPELINE 

STATE STREET 

DECLARATION OF RESPONSIBLE CHARGE 
I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT IHAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

rn 
20' MIN. .. 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 
4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
(858)300-8800 <PH> <858)300-8810 <FX> 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858)495-4741 A MINIMUM 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

1-
w 
w 
0::: 
t-
(/) 

CD 
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NOTE 
FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-49 

SEWER AND WATER GROUP JOB 957 
STATE STREET 

<STAGE 48> 

CITY OF SAN DIEGO, CAUFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

S ET 9 F 54 SHEETS 

BY N'PROVEO DATE F"l.loiEO 

LLG 

CONTRACTOR---- DATE STNITED ___ _ 

IIG'ECTOR DATE COioi'LETEO 

WAT£R B-11154 WBS _ _:;..;.;..:::_;...._ 

SEWER 
WBS __,.,., 

B-11152 

JIM HAGHG0UY 
ASSOCIATE ENGINEER 

BRIAN VITEUE 
PROJECT ENGINEER 

SEE CML SHEETS 
CCS27 COOAOINATE 

SEE OVIL SHEETS 

36689-T49-D 
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DECLARATION OF RESPONSIBLE CHARGE 
I HEREBY DECLARE THAT I Ni. THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT IHAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

..... 
W20-1 
150' TO 
BCR 

TEMPORARY 
NO PARKING 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Ca 92111 
<858).300-8800 <PH> (858).300 -8810 <FX> 

I 
100 

NOTE 
FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-50 

SEWER AND WATER GROUP JOB 957 
STATE STREET 

<STAGE 49l 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARlMENT 

SHEET 5 OF 54 SHEETS 

DESCRIPTION 

ORIGINAL 

CONTRACTOR 

INSPECTOR 

1%. 

BY APPROVED DATE 

LLG 

DATE STARTED 
DATE COioi'I.ETED 

FIUoiED 

WATER 8·11154 WBS _ _.::_.:=.,;..._ 

SEWER 
WBS --- 8-11152 

JIM HAGHG0UY 
ASSOCIATE ENGINEER _.., 

BRIAN vrreu.e 
PROJECT ENGINEER 

SEE CI\IIL SHEETS 
OC$27 OOOfiOINATE 

SEE CML SHEETS 
CCS83 OOOfiOINATE 

36689-TS0-0 



.. 
.. 

W20-1 ~ W20-5(L T l ~ 
- 1 I 

I I 
I I 
:...1 t--A150' I ,__.. ·v • 1 • 

W4-2<LT>~ 
-- I 

~150' 
1~ I 

G20- 21 ... 

>-
4:: 
3: 
0 
4:: 
0 
0::: 
CD 

~ ~ t t 

~ 

< 
0 
w 
~ 

~0 
w 
(/1 

4 
Q 

W20-1ry 

@ 

~150 ' 

<t: 

~ 
0 
~ w 

~ 

0 
w 
Vl 

t t 

..... I 

G20-r 

• 

C30CCA> 

11' MIN. .. .. 

90' 

..... I 

C30<CA>[ ~ 
I 
I 
I 
I 
I 

_l 
I 
I 
I .... 

TBAPORARY 
NO PARKING 

[I] 

*125' TRANSITION 

C30(CA) [ 

C30CCA> [ 

' 

W20- 1 
1501 TO 
BCR"T 

CJ'O<CA>[ [I) 
CJO<CA>[ 

: 18' MIN. .. i 
I 
I 
I 

I 

I 

.1. 50' J ~ 
I TANGENT II ~0-2 
I I 
I TEMPORARY I 
I •No PARKING• I 

*TRANSITION CALCULATION 

1-
w 
w 
0::: 
1-
(f) 

0 

! W20~1 
150' ifO 
BCR ... 

***TRANSITION CALCULATION 

L· <WHS>2 (6)(25>2 • 21 FT 
60 60 

L/2 • 11 FT, USE 25 FT 

z 
Q 
1-
Ci'i 
~ 
a:: 
I-

ll) 
N 

* * * 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

[I) DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

W20-1 

150' TO ! BCR 

I 

1 R4-7o 
~r 

1-
w 
w 
0::: 
1-
(f) : 

CD 

I TEMPORARY § 
~·~----------------------~~~~~-------------------oo~ j NO PARKING II) ~ OJ TEMPORARY 

STATE STREET 1-

NO PARKING 

----- ~ROPOSED <( 

z~ 

rn CJ£<£~ -' ffi 
~9Q<x~ ':>< De I~ o_. 

R11- 2 [I) 14' MIN.--t .. ~ I- t:J 
[I) ~-11(L T> ~Wll-1 <( Ul 

j 
:i R3 -S<RT> W16-1 ~ 
51 .._Mf- 10<RT> 
~ I TEMPORARY - NO PARKING 

[c30<CA> C30CCA>[ 
C30(CA> [ [c30<CA> C30<CA> 

30(CA> [ 
OJ 18' MIN. [I] j 14' MIN. 

f. W11-1~ 

~ 
W16-11 

I 
G20 2 175' 1 **so· 1 50' • . . . .. ... 1 TRANSITION 1 TANGENT 

t rn 
TEMPORARY 
NO PARKING 

**TRANSITION CALCULATION 

PIPELINE CONSTRUCTION 
WORK HOURS 8:00 AM TO 3:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858}495-4741 A MINIMUM 

OF 5 (FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPER/,ITIONAL 

<l 
a:: 

W20-~ 
150' 1;0 
BCR 

2 2 
L· (W)(S) (11)(25> • 115 FT TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) L· <WHS>2 (6)(25)2 • 63 FT 

TEMPORARY 
NO PARKING 

<( -- --

L-- -~ 
~ 

'· 
XXX~ 

- --
• .;n"; l) - &Q<f 

Cl2<H> l~ 
.. 14' MIN. ~ rn 

r 
- -

STATE STREET 

TEMPORARY 
NO PARKING 

TRAFFIC CONTROL DESIGN SPEED 

STATE STREET • 25 MPH 

1-
w 
w 
0::: 
1-
(f) 

W20-1 4:: 
159' TO I I I 
BCR "T t t t 

60 60 

USE 125 FT 

W20-1 
150' TO 
BCR ... 

--
PROPOSED -' 
PIPELINE 

-,...-A-L~ x.· Ko 

G20-2~ 

.. 
x :>-C30CCA> ~ 

C30(CA t" 
@ .. .. 

~ f ~ G20-2~ 
- - -, 

I 

G20-2,.J ~ ~ ~ 

L 
~M4-8o ~SC3<C~ 

COLUMBIA ST ' ' 

PROPOSED 

-" 

WORK ZON~\. 

' 
STATE ST W20- 1 ~ W20-Z~ 

-~ 

SC3<CA}')i M4-10<L n~ 

' v ' 

UNION ST 

1- 1- 1-
Ul Ul Ul 

u m < 

DE TOUR PLAN [}] 

NOT TO SCALE 

> ) 

..... 
M4- 10(L T> 

I' 

1-
Vl 

J: 
Ul 
< 

C30CCA> 

END 
ROAD WORK G20- 2 

END 
DETOUR M4-8o 

M4-10(L T> 

M4- 10CRT> 

~R3-S<RT> 
~ 
KEEP 
-+ R4-7o 

RIGH1 

$ l 

SIDEWALK CLOSED 
AHEAD 

CROSS HERE 

SIDEWALK CLOSED 

R9- 11<L T> 

AHEAD R9-11<RT> 

CROSS HERE 

~R3-2 

ROAD 
CLOSED R11 -2 

,.DETOUR I SC3(CA> 

J I W4-2<LT> r: 

~ W11-1 

DETOUR 
AHEAD 

NORTH 
) ) ED ] 

SCALE: 1"•40' 

I 
40 0 40 60 

W20- 1 

W20-2 

W20-3 

W20-S<L T> 

I 
80 100 

60 60 

L/2 • 31 FT, USE 50 FT 

UNION ...... ...,._ 

STREET~..,._ 

G20-2 ... 

R4-7o 

! t 

t 
DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

0 
0 
N 

..11:- - -- -
W20- 3 

I 

..11:---- -
W20-2 

.. 
.. 

.._ ____ -
W20 1 

LINSCOTT, LAW 8c GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
(858)300-8800 <PH> (858)300-8810 <FX> 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

T-51 

SEWER AND WATER GROUP JOB 957 
STATE STREET 

<STAGE 50> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 1 0 54 SHEETS 

DATE 

BY APPROVED DATE FLMED 

ORIGINAL LLG 

CONTRACTOR---- DATE STARTED ____ _ 
INSPECTOR DATE COMPLETED 

WATER 9 -11154 WBS --"---'--

SEWER 
WBS 9-11152 

JIM HAGHGOU'I 
ASSOCIATE ENGINEER 

BRIAN VITEu.E 
PROJECT ENGINEER 

SEE CML SHEETS 
CC$27 CCOROINATE 

SEE CIVIL SHEETS 
CCS83 CCOROINATE 

36689-T51-D 



TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONL Yl 

LANE 
CLOSED C30CCAl 

SIDEWALK CLOSED 
AHEAD 

CROSS HERE 

R9-11<RTl 
W20-1 

MATCH LINE A 
SEE LOWER RIGHT 

50' TANGENT 
I . 

!' H liT 
~ ' ' . .,__ __ 

r 

******************************* 
*TRANSITION CALCULATION * * * * 

L· (W)(Sl2. (12l<25Y.. 125 FT 
so ·so 

! PIPELINE CONSTRUCTION ! 
~ WORK HOURS 9: 00 PM TO 5:00 AM ~ 

USE 125 FT 

... TEMPORARY 

.t t t 
225' 

NO PARKING 

*125' TRANSITION 150' 

: ..._ _____________ _.: 
***********'NIGHT WORK*********** 

' 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
I I COORDINATE WITH TRAFFIC CONTROL AND II END 

ROAD WORK G20" 2 W4-2(L Tl @ I 
I 

C STREET 
I I I I 
: ; 50' TANGENT 1 : <( 

I . 
I 

SIGNAL SECTION (858)495-4741 A MINIMUM 

END 
DETOUR M

4
-
80 

M4-10(LTJ 

M4-10(RTJ 

~R3-5CRT> 
~ 

SIDEWALK CLOSED 
AHEAD 

CROSS HERE 

R9-11(L Tl 

W4-2(RTJ 

~ W11-1 

RIGHT LftHE 
CLOSED 
AH£MJ 

W20-2 

W20-5(L Tl 

W20-5CRT> 

I 

~l~ 
- ------

0 
N 
~ 

z 
::::l!: 

'JO<CA> -
t=C4~ -- - ---

w 
:::::> 
z 
w 
> 
<( 

' I 
I
n::: 
:::::> 
0 
lL 

1- 1 -------I- W11-1 ---~---

W t;: ! : ~ : W16-1 'W4-2<RTl 
Z~ / I ~ 1 I 

_J eJ L-]~:c~30~(~C~--r~-..... -~.-:=---m ~ : 
I [t .. ~ .... -11' MIN. OJ ~ I 
0:;, I 

1-t!J ~ ~ : 
<( 1./l ~W4-2<RT> 
~ 

FOURTH AVENUE 

NORTH 

) ) $ 1 
SCALE: 1"·40' 

I ~ 

'W20-5<RTJ 

I 
I 
I 
I 
I 
I 
I 
I 
~W20-5<RT> 

@ 

t t t 
1-
w 
w 
n::: 
1-
(/) 

(l) 

I 
~W20·1 
I 
I 
I~ 
I 
I~ 
I 
1 .. 
I 
I 
~W20-1 

OF 5 <FIVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL SHALL BE SET TO RED FLASH 
AT FOURTH AVENUE/BROADWAY INTERSECTION 

ALL OTHER TRAFFIC SIGNALS TO REMAIN 
OPERATIONAL AT OTHER INTERSECTIONS 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

m DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

0 SEE DETOUR PLAN THIS SHEET. 

***TRANSITION CALCULATION 

W20-1 
,150' ]rO 

_r~ 

RAISED MEDIAN .. .. 
W20·1~ W20-2~ 

I 
I" 
I 

I 
-~----

1 

W20-5CLTl~ 
I 
I 
I 

TRAFFIC CONTROL DESIGN SPEED 

BROADWAY • 25 MPH 

FOURTH AVENUE • 25 MPH 

~G20-2 

W4-2(L Tl~ 
I 
I 

@ 

l 

~ 150 .. 

C30<CAl 

..... 
G20 2 

"? .. 

****125' TRANSITION 

R3-5<RT>* 

I 
I 
I 

t
z 

- LLJ 0(.!) 
ll)~ 

t-

12' MIN. ~ I 

t=C4 
CBO<CAl 

q3oCCAl 
C30(CAl 

t=C4 

M4-10<RTl~ ... 
----I R9r11<RTl 

I 

50' I 

TANGENT 

~20_ 1~***TRANS IT I ON CALCULATION 

1~'TO 2 ·' 
BCR L· <W><Sl • (10)(25r. 104 FT 

60 60 

USE 125 FT 

' 
' " C ST 

PROPOSED 
WORK ZONE' 

1.. 

LLJ 'BROADWAY 
> LLJ <( 

~ 
M4-8o 

0 ' v ' " z 
0 0 
u 0:: 
LLJ :E 
(/) t-

M4-10<L Tl 
'\.. .... ' 

M4--:10<LT>~ E ST 

LLJ 
> LLJ <( 

> 
I <( 
t-

I 0:: 

DETOUR PLAN0 
:;) t-
0 l.L. 
l.L. l.L. 

NOT TO SCALE 

0 
N 

50' '• 

R3-5CRTl~ I 
G20r 2 .... 

2 2 L· <W><Sl • (2)(25) • 21 FT 
60 60 

L/2 • 11 FT, USE 25 FT 

***25' TRANSITION 

• I • • I I 
100' 

: : BROADWAY 
I W11-1 I 
~W16-1 I 
I I 
I I ~ OJ 

:(c30<CAlJC30(~Al • 

.. .. 

**TRANSITION CALCULATION 

2 2 
L· <WHSl <11)(25) • 115 FT 

60 60 

USE 125 FT 

W20-1 
150' TO 
BCR .... 

•' I 
I 
I 
I 
I 

..... 
1 G20 -~ ~.o: .. ......,.T,-AN..::5 G~o~=-N-=T-•.,..L.: ,...,_ __ *_*...:.:12::.:::5:..._' T.:..:R.::.AN=SI:..:...TI:.::::O.:..:.N -----~•--:L..o•t-----:--____J\150• 

, I I I ~. , 

., 1 ,. A150' 
I I v .. : .. \1;:::.5~0' _ _,.,.,~: 

I I I 

I . 
I . . ~ 

C30CCA>] ~ 
j @ 

•I I I 
r I I Y/11-1 I 

I 4W16-1 I 
.I I I 
I 12' MIN. I 1 Ill I 

. f21~~~1~cif-~_;___ I ~ I~ C30<CAl C30CCAl ~ e ! .. .. 

W20~j 
1~0' TO 
BCR 

t t 

I 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT IHAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 

!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
Son Diego, Co 92111 
<858>300-8800 <PH> <858)300-8810 <FX> 

I I I 
I I I -

~W4-2<LT> ~W20-5(L Tl ~W20-1 

@ .. .. 
G20-2~ 

NOTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

I 
t
o:: 
0 
z 

0 

"' I 

;... 

LLJ 
:;i, 
(.) 
(/) 

T-52 

SEWER AND WATER GROUP JOB 957 
FOURTH AVENUE 

<STAGE 51> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

ORIGINAL 
BY 

LLG 
Fu.tED 

WATER 
8

_
11154 was _...::....=~ 

B-11152 

JIM HAGHG0UY 
ASSOCIATE ENGINEER 

BRIAN VITEUE 
PROJECT ENGINEER 

SEE CMl SHEETS 

SEE CIVIL SHEETS 
Ccsa:l COORDINATE 

40 0 40 60 80 100 36689-T52-D 



MATCH LINE A 

50' TANGENT 

---

~G20-2 

.. .. 

>-" 
~~ 
lS~ 
a... a... 
:::::!! 
LLIO 
r-z 

TRAFFIC CONTROL DESIGN SPEED 

BROADWAY • 25 MPH 

FOURTH AVENUE • 25 MPH 

' 

SEE LOWER RIGHT 

' . , 

***TRANSITION CALCULATION **TRANSITION CALCULATION 

C STREET 

50' TANGENT 

<( 

L· <WHSl2. <2><25>2 • 21 FT 
60 60 

L/2 - 11 FT, USE 25 FT 

75' TANGENT 
I 
I 
· *** 25' TRANSITION 
I 
I 
I 

I I 

L. <W><S>2 • (12)(25~. 
60 60 

125 FT 

USE 125 FT 

TEMPORARY 
NO PARKING 

**125' TRANSITION 

~------

' w 

I I 
I I 

I 
I 
I 
I 
I 
I 
I 
I 

@ 

:::::> 
z 
w 
> 
<( 

]bo<CA~ ]C30(CA> 

• OJ12' MIN. 

1 W11-1 
]1W16-1 

I 

I ~ 
FOURTH AVENUE 

:::::> 
0 
LL 

****TRANSITION CALCULATION 

L· <WHS>2. (14)(25~. 145 FT 
60 60 

USE 150 FT 

50' '• ..... 
I
f. TANGENT I 

I t : 
I I 

lfR9-11<L T> I 

****150' TRANSITION 

BROADWAY 

I 
m C30<CA> ]1C30<CA> 

R3-1 , .... 
I 

f 
•G20-2 
.... I 

11' MIN. 

.. .. 

.... 
C20-2 

I 
I 
I 
I W11 -1 
· wt6-r 

.... 
W20-1 
150' TO 
BCR 

@ 

t t 

OJ ... ·~ 

150' 

TEMPORARY CONSTRUCTION SIGNS <THIS SHEET ONLY) 

LANE 
CLOSED C30<CA> 

END 
ROAD WORK G20"2 

~R3-1 

SIDEW.AJ..K CLOSED 
AHEAD 

CROSS HERE 

R9-11(L T> 

SIDEW.AJ..K CLOSED 
AHEAD R9-11<RT> 

CROSS HERE 

W20-1 

W4· 2<RT> 

W20-5CRTl 
W1H 

.... t W40·1 
150' TO 
BCR 

.. , .. 

ljW4-2<RTl 

• 
.. .. 

G20-2~ 

40 0 

@ 

t t 
1-
w 
w 
0::: 
1-
(/) 

CD 

40 

*TRANSITION CALCULATION 

L· <WHS>2. <12)(25~. 125 FT 
60 60 

USE 125 FT 

, .. 
I 
I 
I 50' I 

~ ,. TANGENT ., : ,. 

l : 
I I 
I I 

TEMPORARY 
NO PARKING 

*125' TRANSITION 

.. 

.. .. f25' 

W1H 

NOTES THIS SHEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

m DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 

' vso· ' •t• .. , .. 
I I 
I I 
I I 

r=-=---..----i---~F2l:-"-5'--:~----:-~----:~•~ ~ 

PIPELINE CONSTRUCTION 
WORK HOURS 8:00 AM TO 3:00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION <858>495-4741 A MINIMUM 

OF 5 (fiVE) WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 

TRAFFIC SIGNAL TO REMAIN OPERATIONAL 

~ ~W16-1 

• m • mbC30<~A> ]~30<CA- • • OJ 

~W4-2<RT> ~W20-5<RTl 
I I 
I I 
I I 
I I @ 

~W20-1 
I 
I 
I 
I 12'MIN ......... _ 

225' 

I 
60 80 100 

• I 
I 

• I 
I 

~W4-2<RT> 

•'• I 
150' 

I 
I 
r-
ljW20-5(RT) 

@ 

DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF WORK FOR THIS 
PROJECT, THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 
!UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 

ENGINEER OF WORK 

R.C.E. 43595 

I 
I 
I 
I 
I 
~W20-5CRT> 

~ 

•' I 
I 
I 
I 
~W20-1 

.. 

... 

LINSCOTT, LAW & GREENSPAN, ENGINEERS 

4542 Ruffner Street, Suite 100 
San Diego, Co 92111 
(858)300-8800 <PHl <858)300-8810 <FX) 

~ 
1-
w 
w 
0::: 
1-
(/) 

<( 

I 

: ~ 
I 

~W20-1 

~ 
) ) 

NOTE 

NORTH 

ED 1 
SCALE: 1"•40' 

J: 
r-
0:: 
0 
z 

0 

"' ' ;.. 

LLI 

~ 
(.) 
Ul 

FOR TRAFFIC CONTROL GENERAL NOTES T-53 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 

SEWER AND WATER GROUP JOB 957 
FOURTH AVENUE 

<STAGE 52> 

CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHE T F 54 SHEETS 

DESCRIPTION 

ORIGINAL 

CONTRACTOR 
INSPECTOR 

IZ 

BY N'PROVED DATE FUotED 

LLG 

DATE STARTED---
DATE COioiPLETED 

WATER B-11154 
WBS --"-...;_:_-

SEWER 
WBS B-11152 

8A1AN VITEI.LE 
PROJECT ENGINEEA 

SEE CML SHEETS 
CCS27 OOOROINATE 

SEE CIVIL SHEETS 
CC$83 OOOROlNATE 

36689-T53-D 



MATCH LINE A 
SEE LOWER RIGHT 

50' TANGENT-I 
- ------

~G20-2 

.. .. 

TRAFFIC C ON T ROL DESIGN S PEED 

BROADWAY • 25 MPH 

FOU RTH AVENU E • 25 MPH 

@ 

~-~'(~A) 
PROPOSED'-, 
PIPELINE · ~ 

> 

@ 

w 
::) 
z 
w 
> <{ 

:c 
1-
0:: 
::) 

0 
LL 

G20-2 ...... G20-2 ..... 

* TRANS ITION C ALCULATION 

2 2 

C STREET 
L- (W)(S) _ (13)(25> _ 

135 
FT 

60 60 

50' TANGENT 

I 
I 

<{ I 
I 

W t;: I 
z~ I 
....Jo: : ......... -

I~ 12'MIN.1 .......... _ 

u ~ ] c3o<cA> 
1--w 
<((/) 

~ 

USE 150 FT 

*150' TRANSITION 

OJ 

~ 
FOURTH AVENUE 

* * TRANSITION C AL C ULATION 

w 
:c::) 
I-~ 

50' • '• TANGENT I 

t : 
I 
I 

L· (W)(S)2 - (14)(25,Z- 145 FT 
60 60 

USE 150 FT 

**150' TRANSITION 

BROADWAY 

I 
~30<CA>1 I 

I 
I • 

OJ .......... _ 
.. 

I 

lL> 
u_<{ 
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NOTES THIS S HEET 

OJ DELINEATORS SHALL BE PLACED AT 25' INTERVALS. 

(I] DELINEATORS SHALL BE PLACED AT 10' INTERVALS. 
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PIPELINE CONSTRUCTION 
WORK HOURS 8: 00 AM TO 3=00 PM 

TRAFFIC SIGNAL NOTE: CONTRACTOR SHALL 
COORDINATE WITH TRAFFIC CONTROL AND 
SIGNAL SECTION (858)495-4741 A MINIMUM 

OF 5 (fiVE> WORKING DAYS PRIOR TO WORK 
AFFECTING A TRAFFIC SIGNAL. 
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DECLARATION OF RESPONSIBLE CHARGE 

I HEREBY DECLARE THAT I AM THE ENGINEER OF \ WORK FOR THIS 
PROJECT, THAT IHAVE EXERCISED RESPONSIBLE CHARGE OVER 
THE DESIGN OF THE PROJECT AS DEFINED IN SECTION 6703 OF 
THE BUSINESS AND PROFESSIONS CODE, AND THAT THE DESIGN 
IS CONSISTENT WITH CURRENT STANDARDS. 
!UNDERSTAND THAT THE CHECK OF PROJECT DRAW~GS AND 
SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO 
A REVIEW ONLY AND DOES NOT RELIEVE ME, AS ENGINEER OF 
WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 
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LINSCOTT, LAW & GRE ENSPAN , ENGINEERS 

4542 Ruffner St reet, Suite 100 
San Diego, Co 92111 
<858).300-8800 <PH> <858>.300- 8810 <FX> 

@ 

1-
w 
w 
0:: 
I
(/) 

<{ 

.. 

.. 
~ 
.£ 

NORTH 
> ) $ 2 

SCALE: 1"·40' 

N OTE 

FOR TRAFFIC CONTROL GENERAL NOTES 
AND LEGEND SEE SHEET 1. 

TRAFFIC CONTROL PLANS FOR: 
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T-54 

S EWER AND WATER G ROUP J O B 957 
FOURTH AVENUE 

<STAGE 53> 

CITY OF SAN DIEGO, CAUFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 54 OF 54 SHEETS 

WATER B-11154 
WBS --"-"'-"--

SEWER 
WBS 8 · 11152 

J IM HAGHGOVY 
ASSOOATE ENGINEEJl 

DESCftPTION BY N'PI!OVED DATE FU.tED """""' "" 
~-~~~:7---~:..:._+-__:..;.::.:_~.....:...f-....;.....---i BRIAN VITEU.E 

ORIGINAL LLG PFIOJECT ENGINEER 

SEE CML SHEETS 
CCS27 COORDINATE 

SEE CML SHEETS 
CCS83 COOAOINATE 

CONTRACTOR DATE STARTED 36689-T54-D INSPECTOR DATE COWPLETEO 
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